

CITY OF SAUSALITO
420 Litho Street, Sausalito, California 94965-1933

Addendum No. 5

Issued December 22, 2015

for the

Robin Sweeny Park Improvements Project

Page 1 of 3

NOTICE TO ALL CONTRACTORS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

The City received questions on December 21 and 22, 2015 and has responded as follows:

BID FORM QUESTION:

The quantity of concrete sidewalk on Alternate 2B (Southeast Ramp Entry) is 470 SF and Alternate 2C (Northeast Ramp Entry) is 857 SF based on the Bid Form. However, if the concrete sidewalk is specifically referred to as C1 on Sheet L2.01 Materials Plan, then it appears the two quantities are reversed as there is a larger portion of sidewalk at the Southeastern entry.

CITY RESPONSE:

The quantities for concrete sidewalk on the bid form are correct and include areas beyond those marked as C1. Alternate 2C – Northeast Ramp Entry includes not only the sidewalk and curb ramp noted as C1 on Sheet L2.01, but also the sidewalk connecting the curb ramp and sidewalk to the ramp at the entrance to the basketball court, as denoted on the attached L2.01.


Similarly, Alternate 2A – Construct Northwest Stairs to Basketball Court and Alternate 2B – Southeast Ramp Entry include quantities within the areas denoted on the attached L2.01.

ROSS RECREATION EQUIPMENT DESIGN CHANGE:

A prior addendum modified the design of the Ross Recreation Equipment Landscape Structures Willow Pole features to remove all but 2 talk tubes from each cluster. The City recognizes that firm quotations from Ross Recreation Equipment for the equipment specified in that addendum are not available to all bidders. The City is therefore providing each bidder with an allowance of \$50,000 for the lump sum to be entered on line 24F of the bid form for that item. Any other entry in that location on the bid form submitted will be disregarded and the contractor awarded the work will be compensated for furnishing and installing the specified equipment in conformance with Section 01135, Modification Procedures of the contract specifications.

END OF ADDENDUM NO. 5

ISSUED BY: City of Sausalito
Jonathon C. Goldman, PE QSD CFM
Director of Public Works, City Engineer and ADA Coordinator
California Civil Engineer C042165
Sealed 22DEC15
Expires 31MAR16



ACKNOWLEDGED

Bidder's Signature

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.