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NOTICE TO BIDDERS 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

NOTICE IS HEREBY GIVEN that the City of Sausalito will receive sealed bids for the SAFE PATHWAYS TO 
SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT. Such sealed bids shall be received at the 
Office of the City Clerk of the City of Sausalito at 420 Litho St. until July 14 2016 at 3:30 PM, at which time 
they will be publicly opened and read. On a date to be determined later, such bids shall be tabulated and 
submitted to the City Council for consideration and action consistent with the provisions of Public Contract 
Code Division 2, Part 3, Chapter 1, Article 4.   

GENERAL DESCRIPTION OF WORK: The project provides for concrete curb ramp replacement, concrete 
sidewalk replacement, concrete driveway replacement, asphalt plug, pavement striping, signage, sanitary 
sewer replacement by open trench and pipe bursting methods, installation of storm drain lines and 
structures, wood retaining wall construction, and minor traffic signal relocation, as shown on the project 
plans. 

PRE-BID MEETING: 

   Time:   6/29/2016, 11:00 AM  

Location: City Hall Conference Room, 420 Litho St., Sausalito, CA  

BIDDERS' REQUIREMENTS: Each Bid shall be made in accordance with the Plans, Specifications and 
Contract Documents prepared therefore, and available for review at the office of the City Engineer.   

As noted in the Instructions to Bidders, all bid questions must be in writing and can be emailed to Jonathon 
Goldman: jgoldman@ci.sausalito.ca.us.   

Bids shall be submitted only upon proposal forms included in the bid documents.  The Contract will be 
awarded, if at all, to the responsible Bidder submitting the lowest responsive Bid based on the Total Base 
Bid amount.  Copies of Contract Documents are available for public inspection at the City of Sausalito, 
where they may be obtained for a non-refundable $50.00 charge. Contract Documents will be mailed for 
an additional charge of $10.00 per set.  Plans will be released as full sets only, no partial sets will be 
provided.  Digital copies of the plans and specifications will be available on the City website at 
http://www.ci.sausalito.ca.us/index.aspx?page=2057. 

Each Bid must be accompanied by a Proposal Guarantee in the form of a certified or cashier's check, 
currency or Bid Bond, equal to ten percent (10%) of the aggregate amount of the Bid.  The check or Bond 
shall be made payable to the City of Sausalito.  Bidders must use the bond form enclosed with the bid 
documents; other bond forms will not be accepted.  Any Bid not accompanied by a Bid Security may be 
rejected.  Such amount accompanying the Bid shall be given as a guarantee that the Bidder will enter into 
the contract if awarded thereto and the Bidder will file the Contract Bonds and other requisite documents 
required within the specified time period in accordance with the Instructions to Bidders. 

http://www.ci.sausalito.ca.us/index.aspx?page=2057
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The City Council reserves the right to reject any and all Bids, to make any awards or rejections in which it 
alone considers to be the best interest of the City, and to waive any irregularity or informality in any Bid 
received.   

Pursuant to Section 1770, et seq. of the California Labor Code, the Contractor and all Subcontractors shall 
pay not less than the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations and shall be responsible for complying with requirements concerning 
the employment of apprentices and apprenticeable occupations. 

Bidders shall be licensed in accordance with California law at the time bids are submitted.  The license 
required to perform this project is a class A (GENERAL ENGINEERING). 

Bidders should have fully inspected the project site in all particulars and become thoroughly familiar with 
the terms and conditions of the Contract Documents and local conditions affecting the performance and 
costs of the work prior to submitting a bid.  Submission of a Bid by Bidder warrants that Bidder has visited 
the site of the Project and is thoroughly familiar with the work required of the Contract Documents. 

Upon award of the contract, the successful bidder shall furnish a bond for faithful performance in the 
amount of one hundred percent (100%) of the contract price; it shall also furnish a labor and material 
bond to secure the payment of all claims of labor and material in the amount of 100 percent (100%) of 
the contract price.  Such bonds shall be secured from a surety company satisfactory to the City of Sausalito.  
No bid or bid security may be withdrawn for 60 calendar days after the bids are opened.  Payment and 
Performance Bonds are required to be filed and approved by the City Engineer before the Contractor 
begins the Work. Aforementioned Faithful Performance Bond, upon City acceptance of Notice of 
Completion, shall serve as a one-year Warranty Bond or the Contractor shall submit a new one-year 
Warranty Bond to the City in the amount of 10% of Faithful Performance Bond. 

Contract amounts to be paid under this contract will be subject to 10% retention to ensure performance.  
Pursuant to Public Contract Code Section 22300, for monies earned by the CONTRACTOR and withheld by 
the City of Sausalito to ensure the performance of the Contract, the CONTRACTOR may, at its option, 
choose to substitute securities meeting the requirements of Public Contract Code Section 22300. The 
value of any securities so substituted shall be valued by the City’s Finance Director, whose decision on the 
valuation of the securities shall be final. 

By order of the City Council of the City of Sausalito, County of Marin, State of California. 

The Engineer’s estimate of construction costs for this project is $300,000. 

Dated:  June 14, 2016 

CITY OF SAUSALITO 

 

by: _________________________________________ 

Jonathon Goldman, Director of Public Works/City Engineer 
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SECTION 1 - BIDDING AND CONTRACT REQUIREMENTS 

1-1 INVITATION TO BID 

SEALED BIDS will be received by the Office of the City Clerk of the City of Sausalito at 420 Litho 
St until July 14 2016 at 3:30 PM per the clock in the office of the City Clerk at which time they 
will be publicly opened and read for performing work as described within the Notice to Bidders 
section of these Bid Documents. 

The project is to be completed within Forty (40) consecutive working days from the effective 
date of the Notice to Proceed. 

Copies of Contract Documents are available for public inspection at the City of Sausalito, 
where they may be obtained for a non-refundable $50.00 charge. Contract Documents will 
be mailed for an additional charge of $10.00 per set.  Plans will be released as full sets only, 
no partial sets will be provided.  Digital copies of the plans and specifications will be available 
on the City website at http://www.ci.sausalito.ca.us/index.aspx?page=2057. 

Bidding procedures are prescribed in the Project Manual. Bids shall be executed upon the 
forms bound and made a part of said Manual. Bid guaranty in an amount not less than ten 
percent (10%) of the total bid dollar amount and conforming to the prescribed bidding 
procedures is required to be submitted with each bid, as a guaranty to be forfeited should the 
bidder, if awarded the contract, fail to enter into the same, or fails to furnish in a timely 
manner the bonds and/or proof of insurance within 10 days after notice that his bid has been 
accepted. Bid guarantees are to be in the form of certified or cashiers check, currency, or bid 
bond. 

Pursuant to the provisions of California Labor Code Section 6707, each bid submitted in 
response to this Invitation to Bid shall contain, as included in the various bid items, adequate 
sheeting, shoring, and bracing, or equivalent method, for the protection of life and limb in 
any trenches and open excavation, which shall conform to applicable safety orders. By 
including this sum, the bidder warrants that its action does not convey tort liability to the City, 
the Design Consultant, the Engineer, and their employees, agents, and sub consultants. 

Pursuant to the provisions of Article 108, et. seq. of Title 8 of the California Code of 
Regulations, each bid submitted in response to this Invitation to Bid, shall ensure that bidder 
will provide all necessary personnel, equipment and perform all necessary construction in 
conformance with the applicable safety orders. 

Pursuant to Section 1770, et. seq., of the California Labor Code, the successful bidder shall 
pay not less than the prevailing rate of per diem wages as determined by the Director of the 
California Department of Industrial Relations. Copies of such prevailing rate of per diem wages 
are on file at the office of the Office of the City Clerk of the City of Sausalito which copies will 
be made available to any interested party on request.  

This contract is subject to the State contract nondiscrimination and compliance requirements 
pursuant to Government Code Section 12990. The City of Sausalito hereby notifies all bidders 
that it will affirmatively ensure that any contract entered into pursuant to this advertisement, 

http://www.ci.sausalito.ca.us/index.aspx?page=2057
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disadvantaged business enterprises will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the grounds of race, color 
or national origin for consideration for an award. 

The successful bidder must ensure that its policies and practices provide equal opportunity to 
all applicants and employees without regard to race, color, creed, sex, age, religion, ancestry, 
citizenship, national origin, handicap, mental condition, veteran or marital status. The 
successful bidder must comply with the Americans with Disabilities Act. 

Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor and 
withheld by the City of Sausalito to ensure the performance of the Contract, the Contractor, 
may, at its option, choose to substitute securities meeting the requirements of said Public 
Contract Code Section 22300. 

All bidders shall be licensed under the provisions of Chapter 9, Division 3 of the Business and 
Professions Code of the State of California to do the type of work contemplated in the project. 
In accordance with provisions of California Public Contract Code Section 3300, the City has 
determined that the Contractor shall possess a valid Class “A” License at the time that the bid 
is submitted. Failure to possess the specified license shall render the bid as non-responsive. 

The successful bidder will be required to furnish a Payment bond in the amount equal to one 
hundred percent (100%) of the Contract price, as well as a Faithful Performance Bond in the 
amount equal to one hundred percent (100%) of the Contract price. 

Each bidder shall submit with its bid a statement setting forth its experience on the forms 
included in the Bid Proposal. 

Telephones will not be available to bidders for the preparation of bids or for calling in bid 
results. Bid forms received after the designated time will not be accepted. 

No bidder may withdraw its bid for a period of sixty (60) days after the date set for the opening 
of bids. 

The City reserves the right to reject any or all bids, and to waive any irregularities in the bids. 
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1-2 INSTRUCTIONS TO BIDDERS 

 WORK TO BE DONE 
 
The work to be done consists of furnishing all plant, labor, materials, methods, and processes, 
implements, tools and machinery, except as otherwise specified, which are necessary and 
required to construct and complete the work designated in the contract, and to leave the 
grounds in a neat condition. 
 
The scope of work is as described in the “Notice to Bidders” section of these Special 
Provisions. 
 
The City reserves the right to increase or decrease the quantity of any item or portion of the 
work as may be deemed necessary or advisable by the City Engineer; also to make such 
alterations or deviations, increases or decreases, additions or omissions, in the plans and 
specifications, as determined to be necessary and advisable.  
 
In the event materials and/or equipment are to be furnished by the City, as designated in the 
Special Provisions or as agreed on, this shall not relieve the Contractor of the above 
requirements to furnish all other plant, labor, materials, and equipment to complete the 
contract. 
 
The Contractor shall be required to provide, at its own cost and expense, all necessary 
insurance, as required by law or these specifications, and shall pay the cost and expense of 
any and all incidental matters herein required. 
 

 EXAMINATION OF CONTRACT DOCUMENTS 
 
The bidder shall carefully examine the project proposal, plans, specifications, video logs and 
tapes, and contract forms. It will be assumed that the bidder has made a complete 
investigation and is satisfied as to the character, quality and quantities of work to be 
performed, the materials to be furnished, and the requirements of the plans, specifications, 
and the contract. It is mutually agreed that submission of a proposal shall be considered prima 
facie evidence that the bidder has made such examination.   
 
The failure or neglect of a bidder to receive or examine any of the Contract Documents shall 
in no way relieve it from any obligation with respect to its proposal or to the Contract. No 
claim for additional compensation will be allowed which is based upon a lack of knowledge of 
any Contract Documents. 
 

 INTENT OF PLANS AND SPECIFICATIONS 
 
The intent of the plans and specifications is to describe the details for the construction and 
completion of the work which the Contractor undertakes to perform in accordance with the 
terms of the contract.  Where the plans or specifications describe portions of the work in 
general terms, but not in complete detail, it is understood that only the best general practice 
is to prevail and that only materials and workmanship of the finest quality are to be used. 
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 APPROXIMATE ESTIMATE 
 

 The quantities given in the specifications, proposal and contract are approximate only. They 
are given only as a basis for comparison of bids. The City does not expressly or by implication, 
agree that the actual amount of the work will correspond therewith, and reserves the right to 
increase or decrease the amount of any class or portion of work, or omit portions of work, as 
deemed necessary or advisable by the City Engineer. 
 

 INSPECTION OF SITE 
 
Bidders are required to inspect the site of the work to satisfy themselves by personal 
examination or by such other means as they may prefer, of the location of the proposed work, 
and of the actual conditions, including subsurface, of and at the site of work. If, during the 
course of its examination, a bidder finds facts or conditions, which appear to be in conflict 
with the letter or spirit of the bidding documents, the Bidder may apply to the City, in writing, 
for additional information and explanation before submitting its bid.  
 
Submission of a bid by the bidder shall constitute conclusive evidence that, if awarded the 
Contract, it has relied and is relying on its own examination of (1) the site of the work, (2) 
access to the site, (3) all other data and matters requisite to the fulfillment of the work and 
on its own knowledge of existing facilities on and in the vicinity of the site of the work to be 
constructed under the Contract, (4) the conditions to be encountered, (5) the character, 
quality and scope of the proposed work, (6) the quality and quantity of the materials to be 
furnished, and (7) the requirements of the bid, the plans, the specifications, and the other 
Contract Documents. 

 
The information provided by the City is not intended to be a substitute for, or a supplement 
to the independent verification by the bidder to the extent such independent investigation 
of site conditions is deemed necessary or desirable by the bidder. 

 
 INTERPRETATION OF CONTRACT DOCUMENTS 

 
Questions regarding documents, discrepancies, omission or doubt as to meaning shall be 
referred immediately, and in any even at not less than five (5) days prior to the opening of 
bids, to the City of Sausalito, who will send written instructions clarifying such questions to 
each bidder. The City shall not be held responsible for any oral instructions. 

 
   Jonathon Goldman  

Director of Public Works/City Engineer 
  jgoldman@ci.sausalito.ca.us.   
 

Requests to clarify the source of materials, equipment, suppliers or any other such matter 
which does not modify, change, increase, or decrease the scope of work requires no action 
by the City other than a response to the bidder requesting the clarification. Requests to clarify 
possible ambiguous or incomplete statements or designs, or any other such clarification, 
which modifies, changes, increases or decreases the scope of work, requires issuance of an 
addendum by the City for the interpretation to become effective. 
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The right is reserved, by the City, as may be required, to revise or amend the specifications, 
plans, drawings or other contract documents, prior to the date set for opening of bids. Such 
revisions and amendments, if any, will be announced by an addendum or addenda to the 
Notice to Bidders. If the revisions and amendments are of a nature which require material 
changes in quantities or bid prices or both, the date set for opening of bids may be postponed 
by such number of days as in the opinion of the City Engineer will be necessary for bidders to 
revise their bid. In such case, the addenda will include the announcement of the new date 
for opening bids. Bidders are required to acknowledge receipt of all addenda on the bid 
proposal submitted. Failure to acknowledge all such addenda may cause rejection of the bid. 

 
Any information shown on the plans as to the soils or material borings or tests of existing 
material is for the purpose of design. The information is not guaranteed, and no claims for 
extra work or damages will be considered if it is found during construction that the actual 
soil or material conditions vary from those indicated unless provided for in the Special 
Provisions. 

 
 POSTPONEMENT OF OPENING 

 
The City reserves the right to postpone the date and time for receiving and/or opening of 
bids at any time prior to the date and time established in the Invitation to Bid. Postponement 
notices shall be mailed to plan holders of record in the form of addenda. 

 
 OPENING OF BIDS 

 
All bids, irrespective of any irregularities or informalities, if received on time, will be opened 
and publicly read aloud at the time and place set forth in the Invitation to Bid. Bidders, their 
representatives and other interested persons may be present at the opening and reading of 
bids. 

 
Any bids received after the time for receiving and opening bids as set forth in the Invitation 
to Bid or as postponed by addenda will be considered nonresponsive and will not be opened. 
Any such bids will be returned unopened to the Bidder. 
 

  The public reading of each bid will include at least the following: 
 
A. Name and address of bidder. 
B. The total amount of bid. 

  C.  The nature and amount of the security furnished with the bid. 
 

 PREPARATION OF BID FORMS 
 
Bids shall be made on the blank forms in this manual and must be submitted at the time and 
place stated in the Invitation to Bid. All blanks in the bid forms must be appropriately filled 
in, either in ink or typed, and all prices must be stated in figures. All bids must be submitted 
in sealed envelopes bearing on the outside the name of the bidder, its address, and the name 
of the project for which the bid is submitted. It is the sole responsibility of the bidder to see 
that its bid is received in proper time. Any bid received after the scheduled closing time for 
receipt of bids will be returned to the bidder unopened. City shall not be responsible for 
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errors or omissions in the bid. Bidders shall write their names on each bid form at the space 
provided.  
 

 BIDDER’S SIGNATURE AND AUTHORITY 
 
If the bid is made by an individual, his/her name, signature, and post office address must be 
shown; if made by a firm or partnership, the name and post office address of the firm or 
partnership, a list of the partners, and the signature of at least one of the general partners 
must be shown; if made by a corporation, the bid shall show the name of the state under the 
laws of which the corporation is chartered, the name and post office address of the 
corporation, and the title of the person who signs on behalf of the corporation. If the bid is 
made by the corporation, a certified copy of the bylaws or resolution of the Board of Directors 
of the corporation shall be furnished showing the authority of the officer signing the bid to 
execute Contracts on behalf of the corporation. If the bid is made by a joint venture, the bid 
shall be signed by a representative of one of the joint venture firms. Additionally, the bid 
shall include a copy of the resolution or agreement empowering the representative to 
execute the bid and bind the joint venture. 
 

 ERASURES AND CORRECTIONS 
 

The bid submitted must not contain any erasure, interlineations, or other corrections unless 
each such correction is suitably authenticated by affixing in the margin immediately opposite 
the correction the signature or signatures of the person or persons submitting the bid. 
 

 BID IRREGULARITIES 
 

Changes in or additions to the bid form, recapitulations of the work bid upon, alternative bids, 
or any other modifications of the bid form which are not specifically called for in the Contract 
Documents may result in rejection of the bid by the City, as not being responsive to the 
Invitation to Bid. No oral or telephonic modification of any bid submitted will be considered. 
 

 MODIFICATION OF BID 
 

On written request filed with the City, a bid already received may be modified or withdrawn 
at any time prior to the time established for receiving bids. The request must be executed by 
the bidder or its authorized representative as described in Section 1-2.10, BIDDER’S 
SIGNATURE AND AUTHORITY. Modifications shall be made in writing, executed, and 
submitted in the same form and manner as the original bid. Withdrawal of a bid does not 
prejudice a bidder’s right to submit a new bid within the time designated for the submission 
of bids. No bid may be withdrawn after the time established for receiving bids except as 
provided in Section 1-2.14, WITHDRAWAL OF BIDS. 

 
 WITHDRAWAL OF BIDS 

 
In accordance with Public Contract Code 5103, within five days after the opening of bids, a 
bidder may withdraw its bid providing the bidder can establish to the City’s satisfaction that 
a mistake was made in preparing the bid. A bidder desiring to withdraw shall give written 
notice to the City, specifying, in detail, how the mistake occurred and how the mistake made 
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the bid materially different than it was intended to be. Withdrawal will not be permitted for 
mistakes resulting from errors in judgment or carelessness in inspecting the site of the work 
or in reading the Contract Documents. 
 

 ADDENDA 
 

Addenda issued during the time of bidding shall become a part of the documents furnished 
bidders for the preparation of bids, shall be covered in the bids, and shall be made a part of 
the Contract. Each bid shall include specific acknowledgement in the space provided of 
receipt of all Addenda issued during the bidding period. Failure to so acknowledge may result 
in the bid being rejected as not responsive. Failure of any bidder to receive such Addenda 
shall not be grounds for non-compliance with the terms of the instructions. 
 

 BID PRICES 
 

Bid prices shall include everything necessary for the completion of the work including but not 
limited to providing the materials, equipment, tools, plant and other facilities, and the 
management, superintendence, labor and services. Bid prices shall include allowance for all 
federal, state and local taxes. 

 
In the event of a difference between a price quoted in words and a price quoted in figures 
for the same quotation, the words shall be the amount bid. In the event that the product of 
a unit price and an estimated quantity does not equal the extended amount quoted, the unit 
price shall govern, and the correct product of the unit price and the estimated quantity shall 
be deemed to be the amount bid. If the sum of two or more items in a bidding schedule does 
not equal the total amount quoted, the individual item amounts shall govern and the correct 
total shall be deemed to be the amount bid. 

 
 BID GUARANTY 

 
The bid form shall be accompanied by a bid guaranty bond provided by a surety company 
authorized to carry on business in the State of California with a minimum “A: VII” rating with 
Best’s Rating Guide for payment to the City in the sum of at least ten (10) percent of the total 
amount of the bid price, or, alternatively, by a certified or cashier’s check, or cash, payable 
to the City in the sum of at least ten (10) percent of the total amount of the bid price. The 
bid guaranty bond shall be provided on the form BID GUARANTY BOND, of this Project 
Document. The amount payable to the City under the bid guaranty bond, the certified or 
cashier’s check, or cash and the amount thereof, as the case may be, shall be forfeited to the 
City as liquidated damages in case of a failure or neglect of the bidder to furnish, execute, 
and deliver to the City the required performance and payment bonds, evidences of 
insurance; and to enter into, execute, and deliver to the City the Agreement on the form 
provided herewith, within five (5) calendar days after receiving written notice from the City 
that the award has been made and the Agreement is ready for execution. 

 
The bid guarantees of the three lowest bidders will be retained until the Agreement is signed, 
evidence of insurance provided, and satisfactory bonds furnished or other disposition made 
thereof. The bid guarantees of all bidders except the three lowest, responsive bids will be 
returned within 15 calendar days after the bids are opened.  
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After the successful bidder has executed all necessary contract documents, all other bid 
guarantees will be returned to the remaining bidders.  
 

 QUALIFICATION OF BIDDER 
 

Each bidder shall complete and submit with their bid CONTRACTOR’S EXPERIENCE 
STATEMENT. 

 
The bidder may be required to establish to the satisfaction of the City the reliability and 
responsibility of the persons or entities proposed to furnish and perform the work described 
in the Documents. 

 
Each bidder shall be licensed in accordance with the provisions of Chapter 9, Division 3 of the 
Business and Professions Code, and shall be skilled and regularly engaged in the general class 
or type of work called for under this contract. 
It is the intention of the City to award a contract only to a bidder who furnishes satisfactory 
evidence that he has the requisite experience, ability, capital, facilities, and plant to enable 
him to prosecute the work successfully and promptly, and to complete it within the time 
stated in the contract. 

 
To determine the degree of responsibility to be credited to the bidder, the City will weigh any 
evidence that the bidder or personnel guaranteed to be employed in responsible charge of 
the work has performed satisfactorily on other contracts of like nature and magnitude of 
comparable difficulty at similar rates or progress. 
 

 SUBCONTRACTORS 
 
In accordance with California Public Contracting Code Section 4100, et. seq., each bid shall 
have listed on DESIGNATION OF SUBCONTRACTORS/SUPPLIERS, the name, portion of work 
to be performed, and location of the place of business of each subcontractor who will 
perform work or labor or render service to the bidder in or about the construction of the 
work or improvement, or of any subcontractor licensed by the State of California who, under 
subcontract to the bidder, will specially fabricate and install a portion of the work or 
improvement according to detailed drawings contained in the plans and specifications, in an 
amount in excess of one-half of one percent of the bidder’s total bid, or, in the case of bids 
or offers for the construction of streets or highways, including bridges, in excess of one-half  
of one percent of the bidder’s total bid or Ten Thousand Dollars ($10,000.00), whichever is 
greater. 
 
Failure to list subcontractors may render the bid non-responsive and may be grounds for 
rejection of the bid. Failure to comply with the provisions of the California “Subletting and 
Subcontracting Fair Practices Act” shall make the Contractor subject to the sanctions as set 
forth in the Act. 

 
The Contractor shall perform at a minimum the percentage of work specified in Section 5-
1.3 CONTRACTOR’S WORK PERCENTAGE with its own forces and shall not subcontract out 
this portion of work. 
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 SUBSTITUTIONS DURING BIDDING 

 
Manufacturers or suppliers of materials and equipment may offer an alternative product to 
the Contractor and request that alternatives to specified products be considered equal. 
Inclusion of such alternatives in the bid is the responsibility of the Contractor. Inclusion 
should only be considered if the Contractor believes the offered alternative is equal in quality 
and performance to the specified product. 

 BIDDERS INTERESTED IN MORE THAN ONE BID 
 

No person, firm, or corporation, under the same or different name, shall make, file, or be 
interested in more than one bid for the same work unless alternate bids are called for. A 
person, firm, or corporation may, however, submit subproposals or quote prices on materials 
to more than one bidder. 

 
Pursuant to Public Contract Code Section 7106, bidders shall execute and furnish with their 
bids, NON-COLLUSION AFFIDAVIT. Reasonable grounds to believe that any individual, 
partnership, corporation, or combination is interested in more that one bid for the proposed 
work may cause rejection of all bids in which that individual, partnership, corporation, or 
combination is interested. 

 
 SHEETING, SHORING AND BRACING 

 
Pursuant to the provisions of California Labor Code Section 6707, each bid submitted shall 
contain, in the various bid items adequate sheeting, shoring, and bracing, or equivalent 
method, for the protection of life and limb in any trenches and open excavation, which shall 
conform to applicable safety orders. By including this sum, the bidder warrants that its action 
does not convey tort liability to the City, the Design Consultant, the Engineer, and their 
employees, agents, and subconsultants. 

 
 WAGE RATES 

 
Pursuant to provisions of the Labor Code Section 1770, et. seq., of the State of California, the 
Director of the Department of Industrial Relations has ascertained the prevailing rate of per 
diem wages of the locality in which the Work is to be performed and applicable to the work 
to be done. Copies of these wage determinations are on file with the City. 

 
Bidders shall promptly notify the City, in writing, about all the classifications of labor not 
listed in the prevailing wage determinations but necessary for the performance of the Work, 
before bids are submitted. 

 
 LABOR CODE REQUIREMENTS 

 
The Contractor’s attention is directed to the following requirements of the Labor Code: 

 
Hours of Labor - Per Section 7-1.0-lA (1) of the State Specifications. 
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Prevailing Wage - Per Section 7-1.0-1A (2) of the State Specifications. The wage rates as 
determined by the Director of Industrial Relations are maintained by each Agency for review 
and copying by the Contractor. 

 
Travel and Subsistence Payments - Per Section 7-1.01 (2) (a) of the State Specifications. 
 

Payroll Records - Per Section 7-1.01 A (3) of the State Specifications. 
 

 Labor Nondiscrimination -   Per Section 7-1.01A(4) of the State Specifications.  
 
 Apprentice -   Per Section 7-1.01A (5) of the State Specifications.  
 
 Worker’s Compensation - Per Section 7-1.01A (6) of the State Specifications. 
  
 Fair Labor Standards Act - Per Section 7-1.01A(7) of the State Specifications. 

 
Suits to Recover Penalties and Forfeitures - Per Section 7-1.01A(7) of the State Specifications 

 
 OFFER OF ASSIGNMENT OF ANTITRUST ACTIONS 

 
As provided by Section 4552, et. seq., of the California Government Code, in submitting a bid 
to the City, the bidder offers and agrees that if the bid is accepted, it will assign to the City 
all rights, title, and interest in and to all causes of action it may have under Section 4 of the 
Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act (Chapter 2 [commencing with 
Section 16700] of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the bidder for sale to the City pursuant to the 
bid. Such assignment shall be made and become effective at the time the City tenders final 
payment to the bidder. 

 
 ASSIGNMENT OF CONTRACT 

 
Any attempted assignment by the Contractor of any contract to be entered into hereunder, 
or any part thereof, or of funds to be received thereunder by the Contractor, is void unless 
such assignment has had prior written approval of City, and the Surety has been given due 
notice of such assignment in writing and has consented thereto in writing.  
 
The Contractor shall give his personal attention to the fulfillment of the contract and shall 
keep the work under his control. 

 
Subcontractors will not be recognized as such. All persons engaged in the work of 
construction will be considered as employees of the Contractor, and he will be held 
responsible for their work. 
 

 REJECTION OF BIDS 
 
The City reserves the right to reject any and all bids and further reserves the right to reject 
any bids which are nonresponsive, incomplete, obscure, or irregular; any bids which omit a 
bid on any one or more items on which the bids are required; any bids in which unit prices 
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are unbalanced in the opinion of the City; any bids accompanied by insufficient or irregular 
bid guaranty; any bids from bidders who have previously failed to perform properly or to 
complete on time Contracts of any nature; and any bidder who fails to provide satisfactory 
documentation of its qualifications as required by Section 1-2.18, QUALIFICATION OF 
BIDDER. The City reserves the right to waive irregularities. 
 

 CONTRACT AND BONDS 
 

The successful bidder, simultaneously with the execution of the Agreement, will be required 
to furnish, in triplicate, a Payment Bond on forms provided by the City in an amount equal to 
one hundred percent (100%) of the Contract Price, a Faithful Performance Bond in an amount 
equal to one hundred (100%) of the Contract Price, the WORKERS COMPENSATION 
INSURANCE CERTIFICATE and evidences of insurance. Said insurance and bonds shall be 
secured from a surety company satisfactory to City with a minimum “A: VII” rating with Best’s 
Rating Guide. 
 
The form of Agreement which the successful bidder as Contractor will be required to 
execute, and the forms of bonds as provided in these Special Provisons, which it will be 
required to furnish, shall be carefully examined and signed by the bidder. The Faithful 
Performance Bond is to secure the faithful performance of the Contract, and the Payment 
Bond is to secure the payment of those to whom the bidder may become legally indebted 
for labor, materials, tools, equipment, or services of any kind used or employed by the bidder 
in performing the work. 
 

 DEFECTIVE MATERIAL AND WORKMANSHIP BOND 
 

As a condition precedent to the completion of the contract, the Contractor shall furnish, in 
triplicate, a bond of a surety company acceptable to the City in an amount equal to 10 percent 
of the total contract price, to hold good for a period of 1 year after the completion of and 
acceptance of the work, to protect the City against the results of defective materials or 
workmanship during that time. This bond must be delivered to the City before final payment 
under the contract will be made. 

 
 AWARD OF CONTRACT 

 
Within thirty (30) days after the time of opening of the bids, the City will act either to accept 
a bid or to reject all bids. The acceptance of a bid will be evidenced by a Notice of Award of 
Contract in writing, delivered in person or by certified mail to the bidder whose bid is 
accepted. No other act of City will constitute acceptance of a bid. The Award of Contract shall 
obligate the bidder whose bid is accepted to furnish performance and payment bonds and 
evidences of insurance, and to execute the Agreement in the form set forth in the Contract 
Documents. The Contract will require the completion of the work according to the Contract 
Documents. 

 
 EXECUTION OF CONTRACT 

 
The submittal of the Agreement (Contract) to the Contractor for execution shall constitute 
Notice of Award. The Contractor shall sign the Agreement (Contract) and return it to the City 
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within ten (10) days after receiving the Notice of Award. The executed Agreement shall be 
returned, together with the following: 

 
1. The originals and one copy of each of the contract bonds specified in these special 

provisions. 
 

2. One of the following: 
 

a. Two copies of a certificate of consent to self insure issued by the Director of 
Industrial Relations of the State of California. 

 
b. Two copies of a certificate of worker’s compensation insurance issued by an 

admitted insurer. 
 

3. Either of the following: 
 

a. Two certified copies of the Contractor’s insurance policies specified in these special 
provisions. 

 
b. Executed insurance endorsements (use either blank forms provided in these bid 

documents equivalent insurer form) evidencing contractor’s insurance policies 
specified in these special provisions. 

 
The failure to execute the Contract Documents or to furnish the bonds or insurance required 
by these instructions within ten (10) days after receiving written Notice of Award constitutes 
a default. In the event of a default, the City may award the Contract to the next lowest bidder 
or may readvertise for bids. The City may charge against the defaulting bidder the greater of 
(1) the amount of the bid bond, or (2) the difference between the amount of the bid and the 
amount for which a Contract for the work is subsequently executed, irrespective of whether 
the amount thus due exceeds the amount of the bid bond. If a more favorable bid is received 
by readvertising, the defaulting bidder shall have no claim against the City for a refund. 
 

 CONSTRUCTION DOCUMENTS 
 

Contract documents which shall constitute the entire contract for said work shall include the 
following: 
 

1. All addenda issued 
2. Notice to Bidders 
3. Special Provisions 
4. Bid Schedule 
5. Proposal 
6. Agreement 
7. Plans, Drawings and Specifications identified as “SAFE PATHWAYS TO SCHOOL- 

BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT dated June 2016” prepared by BKF 
Engineers 

 
Within five (5) days after the execution of the Contract, the City will furnish the Contractor 5 
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specifications, full-size plans and, if available, half-size plans. The Contractor may obtain 
additional copies as described in Section 1-1, INVITATION TO BID. 

 
 LEGAL RESPONSIBILITIES 

 
The Contractor shall keep himself fully informed of all existing and future State and Federal 
laws and County and Municipal ordinances and regulations which in any manner affect those 
engaged or employed in the work, or the materials used in the work, or which in any way 
affect the conduct of the work, and of all such orders and decrees of bodies or tribunals having 
any jurisdiction or authority over the same. He shall at all times observe and comply with, and 
shall cause all his agents and employees to observe and comply with all such existing and 
future laws, ordinances, regulations, orders and decrees of bodies or tribunals having any 
jurisdiction or authority over the work; and shall protect and indemnify the City, and all 
officers, employees, and their agents thereof connected with the work, including but not 
limited to the City Engineer, against any claim or liability arising from or based on the violation 
of any such law, ordinance, regulation, order, or decree, whether by himself or his employees. 
If any discrepancy or inconsistency is discovered in the plans, drawings, specifications, or 
contract for the work in relation to any such law, ordinance, regulation, order or decree the 
Contractor shall forthwith report the same to the City Engineer in writing. 
 

 ADDITIVE AND DEDUCTIVE ITEMS ALTERNATES 
 
Pursuant to Public Contract Code Section 20103.8, if this bid solicitation includes additive 
and/or deductive items, the following method shall be used to determine the lowest bid:  
 
__X__(a) The lowest bid shall be the lowest bid price on the base contract without 
consideration of the prices on the additive or deductive items.  
 
____ (b) The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items that were specifically identified in the bid solicitation or Bid 
Proposal as being used for the purpose of determining the lowest bid price. 
 
_____ (c) The lowest bid shall be the lowest total of the bid prices on the base contract and 
those additive or deductive items taken in order from a specifically identified list of those 
items that, when in the solicitation, and added to, or subtracted from, the base contract, are 
less than, or equal to, a funding amount publicly disclosed by City before the first bid is 
opened. 
 

 CONTRACTOR REGISTRATION- DEPARTMENT OF INDUSTRIAL RELATIONS 
 
Contractor and all subcontractors listed on the bid proposal shall be registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5. Contractor must 
provide proof of registration with the California Department of Industrial Relations (DIR) in 
the form of a PDF extract from DIR Public Works Registration website. 
Pursuant to California SB854, Contractor and subcontractor must submit certified payroll 
records (CPRs) to the Labor Commissioner. 

Project is subject to compliance monitoring and enforcement by the DIR. 
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BID CHECKLIST 

This checklist has been prepared and furnished to aid Bidders in including all necessary supporting 
information with their Bid. Bidder’s submittals shall include, the following, in addition to any other 
materials which Bidder may wish to submit: 

Item                 Checked 

Bid Proposal Form             

Bid Guaranty Bond             

Certification of Bidder’s Experience and Qualifications        

Designation of Subcontractors           

Site Visit Affidavit             

Non-Collusion Affidavit            

Affidavit of Safety Compliance           

Copy of BIDDER'S California State Contractor's License        

BIDDER'S proof of registration with the California Department of Industrial Relations   
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BID PROPOSAL 

PROPOSAL TO THE CITY COUNCIL OF THE CITY OF SAUSALITO 

STATE OF CALIFORNIA, FOR PROJECT KNOWN AS: 

"SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT” 

 

Name of bidder:                                                                                                                 

Address of bidder:                                                                                                              

Telephone Number:                                                                                                           

Fax Number:                                                                                                                       

Date of bid:                                                                                                                         

The undersigned as bidder declares that the only person or persons interested in this proposal as Principal, 
are those named herein; that the proposal is made without collusion with any other person, firm or 
corporation, that he has carefully examined the site and the location of the proposed work and 
improvement and all the contract documents relating to said project, and that he proposes to provide all 
necessary transportation, equipment, tools, apparatus, permits, materials and other means of 
construction, and to do all the work and labor required and specified for the following amount: 

TOTAL BID, BASED ON ATTACHED SCHEDULE OF BID PRICE IS (IN WORDS & NUMBERS)     

 

       DOLLARS  ($       ). 

All addenda bound with the Specifications or issued during time of bidding are included in this proposal. 
Receipt of the following addenda and date thereof is acknowledged. 

Addendum No. _________________, Date ___________ 

Addendum No. _________________, Date   

Addendum No. _________________, Date    

The undersigned has carefully checked all bid figures and agrees that City shall not be responsible or 
chargeable for any errors or omissions on the part of the undersigned in making up this bid.  If this 
proposal shall be accepted and the undersigned shall fail to contract as aforesaid and to give the two 
bonds in the sum to be determined, as provided in the contract, with surety satisfaction to the City of 
Sausalito, within ten (10) calendar days, after the bidder has received notice that the contract has been 
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awarded, the City of Sausalito may, at its option, determine that the bidder has abandoned the contract, 
and thereupon this proposal and the acceptance thereof shall be null and void, and the forfeiture of same 
security accompanying this proposal shall operate and the sum shall be the property of the City of 
Sausalito. 

Accompanying this proposal is _______________* in the amount equal to at least ten percent (10%) of 
the total base bid and all additive bid items. 

The bidder’s contractor license number is     . 

The license expiration date is    . 

The foregoing representations are made under penalty of perjury. 

Name of Bidder:  

Signature of Bidder:  

Address of Bidder:  

If bidder is a corporation, state legal name of corporation, state of incorporation, and name of president 
and secretary; if a partnership, state full name of all general partners and names 
under which business is conducted. 

 

___________________________ 

 

___________________________ 
Name of Corporation State of Incorporation 
 

___________________________ 

 

___________________________ 
Name of President Name of Secretary 

 

State of incorporation:  _______________________________________________ 
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PARTNERSHIP 

If a partnership, state full name of all general partners and name under which business is conducted. 

Name of partnership:                                                                                               

Names of general partners: _______________________________________________ 

_______________________________________________ 

_______________________________________________ 

 

Signature of Bidder:                                                                                                                                                                 

* Insert the words “cash  ($_______)", "cashier’s check,” “certified check,” or “bidder’s bond,” as the case 
may be. 
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SCHEDULE OF BID ITEMS 
BASE BID 

 

 

ITEM BID ITEM DESCRIPTION QTY UNIT BID ITEM UNIT 
PRICE

BID ITEM TOTAL 
QUANTITY PRICE

100 MOBILIZATION 1 LS $ $

101 WATER POLLUTION CONTROL 1 LS $ $

102 TRAFFIC CONTROL SYSTEM 1 LS $ $

200 CLEAR AND GRUB 2,000 SF $ $

201 REMOVE CONCRETE FLATWORK 3,750 SF $ $

202 REMOVE CONCRETE CURB AND GUTTER 160 LF $ $

203 FULL DEPTH AC REMOVAL 1,361 SF $ $

204 MISCELLANEOUS DEMOLITION 1 LS $ $

205 REMOVE THERMOPLASTIC STRIPING 1 LS $ $

300 CONCRETE SIDEWALK 6,055 SF $ $

301 CONCRETE DRIVEWAY 370 SF $ $

302 CONCRETE CURB RAMP (CASE A) 170 SF $ $

303 CONCRETE CURB AND GUTTER 173 LF $ $

304 ASPHALT PLUG (12" DEPTH) 43 TON $ $

305 WOOD RETAINING WALL 260 LF $ $

400 LANDSCAPE RESTORATION 1 LS $ $

500 SEWER BYPASS PUMPING 1 LS $ $

501 6"  SANITARY SEWER LINE (BY OPEN TRENCH) 225 LF $ $

502 6"  SANITARY SEWER LINE (BY PIPE BURST) 54 LF $ $

503 6" CLEANOUT 2 EA $ $

504 SANITARY SEWER MANHOLE 1 EA $ $

505 TYPE B90C UTILITY BOX 1 EA $ $

506 6" SANITARY SEWER WYE 1 EA $ $

507 SIDEWALK UNDERDRAIN AT RETAINING WALL 15 LF $ $

508 12" RCP STORM DRAIN 22 LF $ $

509 STORM DRAIN CATCH BASIN TYPE 'C' 2 EA $ $

510 MODIFY EXISTING CATCH BASIN WITH SOLID TOP AT GRADE 1 EA $ $

511 CONNECTION TO EXISTING MANHOLE 2 EA $ $

512 ADJUST UTILITY BOX TO GRADE 3 EA $ $

513 ADJUST MANHOLE TO GRADE 1 EA $ $

600 INSTALL NEW ROADSIDE SIGN, POLE, AND FOUNDATION 10 EA $ $

601 STRIPING 1 LS $ $

700 TRAFFIC POLE RELOCATION 1 EA $ $
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PROJECT BASE BID TOTAL (IN NUMBERS) 
      
 
PROJECT BASE BID TOTAL (IN WORDS)  

 

 

The City reserves the right to reject any and all Bids and to waive any and all irregularities and informalities 
in Bids not involving price, time or changes in the Work.  The City reserves the right to reject any 
nonconforming, nonresponsive, incomplete, unbalanced or conditional Bids. 

In case of discrepancy between the unit price and the line item cost set forth for a unit price item, the unit 
price shall prevail and, shall be utilized as the basis for determining the lowest responsive, responsible 
bidder.  However, if the amount set forth as a unit price is ambiguous, unintelligible or uncertain for any 
cause, or is omitted, or is the same amount as the entry in the “Item Cost” column, then the amount set 
forth in the “Item Cost” column for the item shall prevail and shall be divided by the estimated quantity 
for the item and the price thus obtained shall be the unit price.  Discrepancies between the indicated sum 
of any column of figures and the correct sum thereof will be resolved in favor of the correct sum.  
Discrepancies between bid amounts stated in words and in figures will be resolved in favor of the amount 
stated in words.  Final payment shall be determined by the Engineer from measured quantities of work 
performed based upon the unit price. 

If the contract is to be awarded, it will be awarded to responsible Bidder that submits the lowest 
responsive bid. City of Sausalito will determine the lowest bid on the basis of the grand total of the base 
bid. 
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BID GUARANTY BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WE, __________________________ AS PRINCIPAL, AND _____________ 
_______________ AS SURETY, are held and firmly bound unto the City of Sausalito in the penal 
sum of 10 PERCENT OF THE TOTAL AMOUNT OF THE BID of the Principal above named, submitted 
by said Principal to the City of Sausalito for the work described below, for the payment of which 
sum in lawful money of the United States, well and truly to be made to the City of Sausalito to 
which said bid was submitted, we bind ourselves, our heirs, executors, administrators, and 
successors, jointly and severally, firmly by these presents, in no case shall the liability of the 
surety hereunder exceed the sum of $ ____________________ 

THE CONDITION OF THIS OBLIGATION IS SUCH 

THAT WHEREAS, the Principal has submitted the above-mentioned bid to the City of Sausalito 
aforesaid, for certain construction specifically described as follows, for which bids are to be 
opened at the Office of the Clerk at 420 Litho Street, Sausalito, CA 94965. 

FOR:   SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE 
IMPROVEMENT PROJECT  

NOW, THEREFORE, if the aforesaid Principal is awarded the contract and, within the 
time and manner required under the specifications, after the prescribed forms are presented to 
him/her for signature enters into a written contract in the prescribed form, in accordance with 
the bid, and files two bonds with the City of Sausalito, one to guarantee faithful performance, 
and the other to guarantee payment for labor and materials as required by law, and provide 
certificate of insurance coverage required by the Contract Documents, then this obligation shall 
be null and void; otherwise, it shall be and remain in full force and virtue. 

IN WITNESS WHEREOF, we have hereunto set our hands on this _____ day of _______, 20__. 

___________________________ ___________________________ 

Title of Signator Title of Signator 

______________________________ _______________________ 

Signature of Principal  Signature of Surety 

Address _________________________ Address___________________ 

Note: Signatures of those executing for the surety must be properly acknowledged. 
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BIDDER'S BOND 

KNOW ALL PERSONS BY THESE PRESENTS: 

That we,                                                                                                                                          

                                                                                                                                                        

as Principal, and                                                                                                                              

as Surety, are held and firmly bound unto the City of Sausalito, County of Marin, State of California 
(hereinafter call "City") in the penal sum of 10% of the total aggregate amount of the bid of the Principal 
above named, submitted by said Principal to City for the Work described below, for the payment of which 
sum in lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents. 

The condition of this obligation is such that a bid to City for certain construction specifically described as 
follows, 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

has been submitted by Principal to City: 

NOW, THEREFORE, if the aforesaid Principal shall not withdraw said bid within the period specified therein 
after the opening of the same or, if no period be specified, within sixty (60) days after said opening, and 
shall within the period specified therefore, or if no period be specified, within ten (10) calendar days after 
the prescribed forms are presented to him for signature, enter into a written contract with City, in the 
prescribed form, in accordance with the bid as accepted, and file the two bonds with City, one to 
guarantee faithful performance and the other to guarantee payment for labor and materials, as required 
by law, and evidence of the required insurance, or in the event of the withdrawal of said bid with the 
period specified or the failure to enter into such contract and give such bonds and evidence of insurance 
within the time specified, if the Principal shall pay the City the difference between the amount specified 
in said bid and the amount for which the City may procure the required Work, if the latter amount be in 
excess of the former, together with all costs incurred by the City in again calling for bids, then the above 
obligation shall be void and of no effect, otherwise to remain in full force and effect. 

Surety for value received, hereby stipulates and agrees that no change, extension of time, alterations, or 
addition to the terms of the contract or the call for bids, or to the Work to be performed thereunder, or 
the specifications accompanying the same, shall in anyway affect its obligation under this bond, and it 
does hereby waive notice of any such change, extension of time, alteration, or addition to the terms of 
specifications. 

In the event suit is brought upon said bond by City and judgment is recovered, the Surety shall pay all 
costs incurred by City in such suit, including a reasonable attorney's fee to be fixed by the court. 
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on this        day of _____, 20___. 

 

 

                                                                            (Seal) 

 

                                                                        (Seal) 

 

                                                                        (Seal) 

Principal 

                                                                       (Seal) 

 

                                                                       (Seal) 

 

                                                                       (Seal) 

Surety 

                                                                               

 

                                                                                  

                                                                                

Address 

 

NOTE:  Signature of those executing for Surety must be acknowledged and evidence of corporate authority 
attached. 
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CONTRACTOR’S LICENSING STATEMENT 

 

The undersigned is licensed in accordance with the laws of the State of California providing for the 
registration of Contractors. 

 

Contractor's License Number       

                                                                                                    

Name of Individual Contractor (Print or Type):     

                                                                             

Signature of City       

                                                                                                                   

Business Address and Telephone Number                                                                                     

                                                                                                                                                         

Name of Firm                                                                                                                                  

Business Address and Telephone Number                                                                                     

                                                                                                                                                        

Signature, title, and address of members signing on behalf of the partnership: 

 

Name                                                                        Title                                                                

Address                                                                                                                                           

Name                                                                        Title                                                                

Address                                                                                                                                           

 or 
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Name of Corporation                                                                                                                       

 

Business Address and Telephone Number                                                                                     

  

Corporation organized under the laws of the State of                                                                      

 

                                                                                                                                               

Signature of President of Corporation 

 

 

                                                                                                                                                 

Signature of Secretary of Corporation 
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CONTRACTOR'S EXPERIENCE STATEMENT 

The following outline is a record of the undersigned Bidder's experience in construction of a type similar 
in magnitude and character to that contemplated under this Contract.  Additional numbered pages may 
be attached as needed.   

CONTRACTOR INFORMATION AND EXPERIENCE FORM 

A. INFORMATION ABOUT BIDDER 

**Indicate not applicable (“N/A”) where appropriate.** 

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided for all 
parties to the joint venture. 

1.0 Name of Bidder: ___________________________________________ 

2.0 Type, if Entity: ___________________________________________ 

3.0 Bidder Address:  ___________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

_____________________________________________________________ 

Facsimile Number    Telephone Number  

4.0 How many years has Bidder’s organization been in business as a Contractor? 
______________________________ 

5.0 How many years has Bidder’s organization been in business under its present name?  
________________________ 

5.1 Under what other or former names has Bidder’s organization 
operated?:_______________________________________________ 

6.0 If Bidder’s organization is a corporation, answer the following: 

6.1 Date of Incorporation:  ________________________________ 

6.2 State of Incorporation: ________________________________ 

6.3 President’s Name:    ________________________________ 

6.4 Vice-President’s Name(s): ________________________________ 
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________________________________ 

6.5 Secretary’s Name:  ________________________________ 

6.6 Treasurer’s Name:  ________________________________ 

7.0 If an individual or a partnership, answer the following: 

7.1 Date of Organization: ______________________________________ 

7.2 Name and address of all partners (state whether general or limited partnership): 

___________________________________________________________ 

___________________________________________________________ 

 ___________________________________________________________ 

8.0 If other than a corporation or partnership, describe organization and name principals: 
___________________________________________________________ 

___________________________________________________________ 

9.0 List other states in which Bidder’s organization is legally qualified to do business. 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

10.0 What type of work does the Bidder normally perform with its own forces? 

___________________________________________________________ 

___________________________________________________________ 

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and 
why: 

___________________________________________________________ 

___________________________________________________________ 

12.0 Within the last five years, has any officer or partner of Bidder’s organization ever been an 
officer or partner of another organization when it failed to complete a contract? If so, 
attach a separate sheet of explanation: 
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___________________________________________________________ 

___________________________________________________________ 

14.0 List Trade References: 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

15.0 List Bank References (Bank and Branch Address): 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

___________________________________________________________ 

16.0 Name of Bonding Company and Name and Address of Agent: 

___________________________________________________________ 
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LIST OF COMPLETED PROJECTS - LAST THREE YEARS 

 

**Duplicate Page if needed for listing additional completed projects.** 

The Bidder shall list below at least three (3) projects completed in the last three (3) years of at least 
$100,000 in Contract Amount involving construction of pavement rehabilitation that indicate the Bidder's 
experience as a Contractor. If the Bid is submitted by a Joint Venture, list at least four (4) completed 
projects, at least two (2) of which shall be by the Joint Venture. It is acceptable to submit this information 
on other forms as long as the information required below is included. Failure to provide this information 
with the Bid may render the Bid non-responsive and may be the basis for rejection of the Bid. Please 
include only those projects which are similar enough in size and complexity to demonstrate Bidder’s ability 
to perform the required Work. 

Project / City/Contact Information Description and Value of Bidder’s 
Work 

Contract Time 
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EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE 

Personnel: 

The Bidder shall identify the key personnel to be assigned to this project in a management, construction 
supervision or engineering capacity. 

1.  List each person’s job title, name and percent of time to be allocated to this project: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

2.  Summarize each person’s specialized education: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

3.  List each person’s years of construction experience relevant to the project: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

4.  Summarize such experience: 

                                                                                                                        

                                                                                                                        

                                                                                                                        

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all relevant 
Work, unless replaced by personnel of equivalent experience and qualifications approved in advance by 
City. 
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DESIGNATION OF SUBCONTRACTORS/SUPPLIERS 

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the 
State of California, each bidder shall set forth below: (a) the name and the location of the place of business 
and (b) the portion of the work which will be done by each subcontractor who will perform work or labor 
or render service to the Contractor in or about the construction of the work in an amount in excess of 
one-half of one percent (0.5%) of the Contractor’s Total Bid Price.  Notwithstanding the foregoing, if the 
work involves streets and highways, then the Contractor shall list each subcontractor who will perform 
work or labor or render service to Contractor in or about the work in an amount in excess of one-half of 
one percent (0.5%) of the Contractor’s Total Bid Price or $10,000, whichever is greater.  No additional 
time shall be granted to provide the below requested information.   

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified 
for the same portion of Work, to be performed under the Contract in excess of one-half of one percent 
(0.5%) of the Contractor’s Total Bid Price or $10,000, whichever is greater if the work involves streets or 
highways, then the Contractor shall be deemed to have agreed that it is fully qualified to perform that 
Work, and that it shall perform that portion itself. 

 

Portion of Work Subcontractor Location of Business 
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Portion of Work Subcontractor Location of Business 
   

   

   

   

   

   

   

   

   

   

   

   

 

 

 

By: ______________________________________________ 

Bidder's Signature 
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SAFETY QUALIFICATION CRITERIA 

 

The following information will be used to determine if the bidder meets the minimum safety requirements 
for this Project. To qualify to bid and be awarded the Project, the Contractor’s three year average Workers’ 
Compensation Experience Modification (EMR) must not be greater than 1.1 (110%). The Bidder shall list 
its Experience Modification Rate for the last three (3) complete years (available from your insurance 
carrier). If the EMR is greater than 1.1 the bidder may submit additional support documentation with an 
explanation of the exceedance and the City reserves the right to qualify the bid after analysis of the 
explanation. 

 

Name of Bidder:        

 

  Year     EMR 

 

     

 

     

 

     

 

Three Year Average =     

To verify the above information, the City will contact the Bidder’s Workers’ Compensation Insurance 
carrier. The Bidder shall authorize its carrier to release this information. Failure to release this information 
will result in the Bid being non-responsive and result in automatic disqualification of the Bid.  

Worker’s Compensation Insurance Company:           

Contact Person for Insurance Company:           

Telephone Number: (    )    
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Additional Bidder’s Statements: 

If the Bidder feels that there is additional information which has not been included in the questionnaire 
above, and which would contribute to the qualification review, it may add that information in a statement 
here or on an attached sheet, appropriately marked: 

                                                                                                                                                                                            
                                                                                                                                                                                            
                                                                                                                                                                                            
                                                                                                                                                                                            
              

B. VERIFICATION AND EXECUTION 

These Bid Forms shall be executed only by a duly authorized official of the Bidder: 

I declare under penalty of perjury under the laws of the State of California that the foregoing information 
is true and correct: 

Name of Bidder    

Signature    

Name    

Title    

Dated    
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NONCOLLUSION AFFIDAVIT 

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

State of California  } 

} ss. 
County of Marin } 
 

                                                                                   , being first duly sworn, deposes and says that he or she  

(Bidder’s Authorized Representative) 

is                                                             of                                                       the party making the foregoing bid  

   (Title of Representative)  (Bidder’s Name) 

that the bid is not made in the interest of or on behalf of any undisclosed person, partnership, company, 
association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder 
has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has 
not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put 
in a sham bid, or that anyone shall refrain from bidding; that the bidder as not in any manner, directly or 
indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the 
bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of 
any other bidder, or to secure any advantage against the public body awarding the contract of anyone 
interested in the proposed contract, that all statements contained in the bid are true; and, further, that 
the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, of the 
contents thereof, or divulged information of data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or agent 
thereof to effectuate a collusive or sham bid." 

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and 
correct. 

 

 

 

                                                                                             (Seal) 

Signature of: President, Secretary, 

Manager, City or 

Representative 
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Subscribed and sworn to before me 

this                      day of                         , 2016 

 

                                                                                   

Signature of Notary Public in and for 

 

the County of                                                           , 

 

State of                                                                     . 

 

 This Affidavit to be fully executed and submitted with the bid. 
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DESIGNATION OF INSURANCE AGENT OR BROKER 

It is proposed that the following insurance agent or broker will provide policies of insurance or insurance 
certificates as are required by the Contract Documents. 

 

Insurance Agent or Broker                                                          

 

Street                                                                                           

 

City, Zip                                                                                        

 

Telephone                                                                                   
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STATEMENT OF BIDDER 

 

Please state whether you, or any officer of yours, or any employee of yours who may have a proprietary 
interest in your bid, have ever been disqualified, removed, or otherwise prevented from bidding on or 
completing a federal, state, or local government project because of a violation of law (including the False 
Claims Act) or safety regulations. 

 

YES                    NO  _____  

 

If your answer is yes, explain the circumstances. 

 

 

 

 

 

 

 

 

I declare under penalty of perjury that the foregoing information is true and correct. 

 

Executed at                                                                                                 on                                
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STATEMENT OF MANDATORY SITE VISIT 

 

The Bidder certifies that he has visited the construction site during the bid period, per the requirements 
in the Instructions to Bidders. 

 

 

___________________________________________________ ______________________ 

Bidder's Signature                                                                            Date 
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AFFIDAVIT OF SAFETY COMPLIANCE  

TO BE EXECUTED 
BY BIDDER, NOTARIZED AND SUBMITTED WITH BID 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

The Contractor agrees in accordance with the requirements of Section referred to as SAFETY, that for 
purposes of California Labor Code Section 6400 and related provisions of law, the Contractor, the 
Contractor's privities and any other entities acting pursuant to this Contract will be “employers” 
responsible for furnishing employment and a place of employment that is safe and healthful for the 
employees, if any, of such entities acting pursuant to this Contract and that the City will not be responsible 
for having hazards corrected and/or removed at the location where the Work under the Contract is to be 
performed. 

The Contractor hereby acknowledges City concerns regarding safety at its facility and at the Project 
worksite. The Contractor shall conduct its operations to eliminate or reduce hazards and risks associated 
with Contractor’s activities, to prevent accidents and injuries, and to prevent property damage. Therefore, 
the Contractor is fully responsible for and shall be in compliance with all of the most current safety, health 
and environmental regulations (federal, state and local). Non-compliance with these regulations may 
result in suspension or termination of work in progress. The Contractor’s Safety Programs must 
accomplish the foregoing objectives. The Contractor certifies that its Safety Programs comply and will 
satisfy these requirements. The Contractor also certifies that each Subcontractor and Sub-subcontractors 
and other parties with which it has agreements to perform work on the Project worksite will also comply 
and will satisfy these requirements. 

Parts A, B, C and D of the Contractor Safety Operations Requirements included with the Contract 
Documents are not required to be completed and submitted with the Bid. The completed forms shall be 
submitted for the City’s review with the Contractor’s Safety Program prior to commencement of work on 
the Project as required in Section 2-4.12.2 Safety Program –. The Contractor certifies that it can furnish 
satisfactory evidence of compliance with the elements identified in the attached Contractor Safety 
Operations Requirements and the Contractor’s Safety Program. The Contractor further acknowledges that 
it’s Subcontractors and Sub-subcontractors will provide all Safety Compliance documents to Contractor in 
accordance with the AFFIDAVIT OF SAFETY COMPLIANCE and the Section 2-4.12 SAFETY. 

Executed On: ____________________, _____ 

    

Signature  Name of Bidder 

    

Name (Print)  Title 

(Attach a Certificate of Acknowledgement for the Notary to the Affidavit) 
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CERTIFICATE OF ACKNOWLEDGMENT 

 

State of California  ) 

 ) 

County of  ) 

 

On      before me,        , 

Date Name, Notary Public 

personally appeared  , 

Name, Title of Officer 

personally known to me  - OR -  proved to me on the basis of satisfactory evidence to be 
the person(s) whose name(s) is/are subscribed to within 
the instrument and acknowledged to me that 
he/she/they executed the same in his/her/their 
authorized capacity(ies), and that by his/her/their 
signature(s) on the instrument the person(s), or the 
entity upon behalf of which the person(s) acted, 
executed the instrument. 

 

Witness my hand and official seal. 

 

  

Signature of Notary 
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CONTRACTOR SAFETY OPERATIONS REQUIREMENTS  

(To be submitted with Contractor’s Safety Program prior to commencing work) 

PART A - Safety Programs 

Please indicate below whether your firm has the following written safety programs. If any of the programs listed do not apply to your operations 
or this project, please make note of this in the “Comments” column. Include any information that you think would be helpful to us in making this 
assessment. Those programs that are indicated as mandatory must be available for review before commencing work on this Project. Other safety 
programs may be requested if it is later determined that they are applicable to the Project, and as such, must be made available for review upon 
request, at no additional charge to the City. 

Program Written 
Program 

Program 
meets 

Cal/OSHA 
Criteria 

Sub will 
Provide 

Project 
Employees 

Trained 

Training 
Documented Comments 

Mandatory Name Yes No Yes No Yes No Yes No  
YES Injury and Illness Prevention           
YES Hazard Communication           
YES Confined Space Operations           
 Respiratory Protection           
YES Emergency Response           
YES Hearing Conservation           
YES Lockout/Tagout           
YES New Employee Orientation           
YES Excavation Safety           
YES Code of Safe Practices           
YES Personal Protective Equipment 

(PPE) 
          

YES Drugs/Alcohol           
YES Traffic Control Safety           
YES Fall Prevention Plan1           



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT 
  

P a g e  | 48 

1 If conventional fall protection measures cannot be used. 
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PART B - Safety Equipment  

Identify what safety equipment will be available and used for this Project. 

Type Description / Comments 
[   ] Gas Detectors  
[   ] Ventilation Equipment  
[   ] Approved Harnesses and Lanyards  
[   ] Mechanical Hoists  
[   ] Fire Extinguishers  
[   ] First Aid Kits  
[   ] Respirators  
[   ] Hard Hats  
[   ] Hearing Protection  
[   ] Safety Goggles  
[   ] Steel Toed Footwear  
[   ] Hand Protection  
[   ] Fall Protection  
[   ] Confined Space Rescue Equipment  
[   ] Life Jackets  
[   ] Life Rings  
[   ]  
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PART C - Specialized Training and Certification  

Identify the areas of specialized training or certification that will have been completed by employees who will be assigned to this Project. Be 
prepared to provide documentation as requested. 

[     ] CPR / First Aid [     ] Fork Lift Operation 
[     ] Cranes / Hoists Operation [     ] Heavy Equipment Operation 
[     ] Powder-Actuated Tools Use [     ] Confined Space Operations and Rescue 
[     ] Respirators [     ] Trenching and Shoring Competent Person 

     [     ]     Air-Supplying [     ] Welding 
     [     ]     Air-Purifying [     ] Asbestos Abatement 

[     ] Scaffolding [     ] Flagging 
[     ] Traffic Control   
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PART D – Job site Safety Practices 

1. Name of person who will have responsibility for job site safety? 

  

2. Who will be responsible for conducting and documenting accident investigations? 

  

Does your company perform near-miss investigations?   

Please provide sample copy of investigation forms. 

3. How often are job site safety audits or inspections performed,   

and by whom?   

4. Does the person who is responsible for job site safety have authority to take immediate action to 
correct unsafe conditions of work practices?   

5. Who will be designated the competent person for excavation safety on the project? 

  

Provide substantiation of training for the competent person. 

6. How often are job site tailgate or toolbox safety meetings held?   
7. Briefly describe how you will ensure that workers comply with safety programs and Cal/OSHA 

requirements?   

  

  

8. Please list any Cal/OSHA citations and penalties you have received in the last three years. 

  

  

9. Have there been any on-the-job fatalities at any job site managed by the Contractor in the last 
five years? ______ If yes, please explain. 
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10. Does your company have a safety incentive program?   

If yes, please explain.______________________________________________________ 
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PART E – Evaluation Worksheet 

(FOR USE BY THE CITY ONLY) 

Item 

M
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m
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Comments 

Part A: Safety Programs     
     
     
     
     
     
     
     
     
     
Part B: Safety Equipment     
Part C: Training & Certification     
Part D: Job Site Safety Practice     
Responsible Person Named     
Accident Investigations     
Worksite Safety Inspections     
Competent Person     
Safety Meetings     
Compliance w/ Safety 
Requirements 

    

Cal/OSHA Citations/Penalties     
Fatalities     
Safety Incentives     

 

*END OF SECTION**
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AGREEMENT 

AGREEMENT FOR THE CONSTRUCTION OF 
SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

 

THIS AGREEMENT, made and concluded, in triplicate, this __ day of __  , 2016, between the CITY OF 
SAUSALITO (“City”) and__________________________.("Contractor"). 

The City and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as 
follows: 

W I T N E S E T H: 

1. That for and in consideration of the payments and agreements hereinafter mentioned, to be 
made and performed by the City, and under the conditions expressed in the two bonds, 
bearing even date with these presents, Contractor shall  at his/her own proper cost and 
expense, to do all the Work and furnish all the materials necessary to construct and complete 
in good workmanlike and substantial manner the project entitled: SAFE PATHWAYS TO 
SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  strict conformity with the 
Contract Documents prepared therefore, which said Contract Documents are hereby specially 
referred to and by said reference made a part hereof. 

2. Contractor hereby agrees to complete the Work in its entirety in accordance with the Contract 
Documents for the sum of  _____________ (the “Contract Sum”) computed in accordance 
with Contractor’s accepted proposal dated ________ , which accepted proposal is 
incorporated herein by reference thereto as if herein fully set forth. Compensation shall be 
based upon any lump sum bid items plus the unit prices stated in the Bid Schedule times the 
actual quantities or units of work and materials performed or furnished. The further terms, 
conditions, and covenants of this Agreement are set forth in the Contract Documents, each 
of which is by this reference made a part hereof. Payments are to be made to the Contractor 
in accordance with the provisions of the Contract Documents and the Technical Specifications 
in legally executed and regularly issued warrants of the City, drawn on the appropriate fund 
or funds as required by law and order of the City. 

3. City hereby promises and agrees with the Contractor to employ, and does hereby employ, the 
Contractor to provide the materials and to do the Work according to the terms and conditions 
herein contained and referred to, for the prices aforesaid, and hereby contracts to pay the 
same at the time, in the manner and upon the conditions above set forth; and the parties for 
themselves, their heirs, executors, administrators, successors and assigns, do hereby agree 
to the full performance of the covenants herein contained. 

4. The Contractor and any subcontractor performing or contracting any work shall comply with all 
applicable provisions of the California Labor Code for all workers, laborers and mechanics of all 
crafts, classifications or types, including, but necessarily limited to the following: 

(a) The Contractor shall comply with all applicable provisions of Sections 1810 to 1815, 
inclusive, of the California Labor Code relating to working hours. The Contractor shall, as a 
penalty to the City, forfeit the sum of twenty-five dollars ($25) for each worker employed 
in the execution of the Contract by the Contractor or by any subcontractor for each calendar 
day during which such worker is required or permitted to work more than eight (8) hours in 
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any one (1) calendar day and forty (40) hours in any one calendar week, unless such worker 
receives compensation for all hours worked in excess of eight (8) hours at not less than 1-
1/2 times the basic rate of pay. 

(b) Pursuant to the provision of California Labor Code, Section 1770 et seq., the Contractor and 
any subcontractor under him shall pay not less than the prevailing rate of per diem wages 
as determined by the Director of the California Department of Industrial Relations. Pursuant 
to the provisions of California Labor Code Section 1773.2, the Contractor is hereby advised 
that copies of the prevailing rate of per diem wages and a general prevailing rate for 
holidays, Saturdays and Sundays and overtime work in the locality in which the work is to 
be performed for each craft, classification, or type of worker required to execute the 
Contract, are on file in the office of the City, which copies shall be made available to any 
interested party on request. The Contractor shall post a copy of said prevailing rate of per 
diem wages at each job site. 

(c) As required by Section 1773.1 of the California Labor Code, the Contractor shall pay travel 
and subsistence payments to each worker needed to execute the Work, as such travel and 
subsistence payments are defined in the applicable collective bargaining agreements filed 
in accordance with this Section. 

(d) To establish such travel and subsistence payments, the representative of any craft, 
classification, or type of workman needed to execute the contracts shall file with the 
Department of Industrial Relations fully executed copies of collective bargaining 
agreements for the particular craft, classification or type of work involved. Such agreements 
shall be filed within ten (10) days after their execution and thereafter shall establish such 
travel and subsistence payments whenever filed thirty (30) days prior to the call for bids. 

(e) The Contractor shall comply with the provisions of Section 1775 of the California Labor Code 
and shall, as a penalty to the City, forfeit up to fifty dollars ($50) for each calendar day, or 
portion thereof, for each worker paid less than the prevailing rate of per diem wages for 
each craft, classification, or type of worker needed to execute the Contract. The Contractor 
shall pay each worker an amount equal to the difference between the prevailing wage rates 
and the amount paid worker for each calendar day or portion thereof for which a worker 
was paid less than the prevailing wage rate. Contractor is required to pay all applicable 
penalties and back wages in the event of violation of prevailing wage law, and Contractor 
and any subcontractor shall fully comply with California Labor Code Section 1775, which is 
incorporated by this reference as though fully set forth herein. 

(f) As required under the provisions of Section 1776 of the California Labor Code, Contractor 
and each subcontractor shall keep an accurate payroll record, showing the name, address, 
social security number, work classification, and straight time and overtime hours worked 
each day and week, and the actual per diem wages paid to each journeyman, apprentice, 
worker, or other employee employed by him or her in connection with the public work. Said 
payroll shall be certified and shall be available for inspection at all reasonable hours at the 
principal office of the Contractor on the following basis: 

(1) A certified copy of an employee's payroll record shall be made available for inspection 
or furnished to the employee or his or her authorized representative on request. 

(2) A certified copy of all payroll records enumerated in Paragraph 4(f), herein, shall be 
made available for inspection or furnished upon request to the City, the Division of 
Labor Standards Enforcement, and the Division of Apprenticeship Standards of the 
Department of Industrial Relations. 
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(3) A certified copy of all payroll records enumerated in Paragraph 4(f), herein, shall be 
made available upon request by the public for inspection or for copies thereof; 
provided, however, that a request by the public shall be made through the City, the 
Division of Apprenticeship Standards, or the Division of Labor Standards Enforcement. 
If the requested payroll records have not been provided pursuant to Paragraph 4(e) 
herein, the requesting party shall, prior to being provided the records, reimburse the 
costs of preparation by the Contractor, subcontractors, and the entity through which 
the request was made. The public shall not be given access to the records at the 
principal offices of the Contractor. 

The certified payroll records shall be on forms provided by the Division of Labor 
Standards Enforcement or shall contain the same information as the forms provided 
by the division. 

Each Contractor shall file a certified copy of the records, enumerated in Paragraph 4(f) 
with the entity that requested the records within ten (10) days after receipt of a 
written request. Any copy of records made available for inspection as copies and 
furnished upon request to the public or any public agency by the City, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall be 
marked or obliterated in such a manner as to prevent disclosure of an individual's 
name, address, and social security number. The name and address of the Contractor 
awarded the Contract or performing the Contract shall not be marked or obliterated. 
The Contractor shall inform the City of the location of the records enumerated under 
Paragraph 4(f) including the street address, city and county, and shall, within five (5) 
working days, provide a notice of change of location and address. The Contractor shall 
have ten (10) days in which to comply subsequent to receipt of written notice 
specifying in what respects the Contractor must comply with this Paragraph 4(f). In 
the event that the Contractor fails to comply within the 10-day period, he or she shall, 
as a penalty to the state or the City, forfeit $25.00 dollars for each calendar day, or 
portion thereof, for each worker, until strict compliance is effectuated. Upon the 
request of the Division of Apprenticeship Standards or the Division of Labor Standards 
Enforcement, these penalties shall be withheld from progress payments then due. 
Responsibility for compliance with Paragraph 4(f) lies with the Contractor. 

(g) CONTRACTOR RESPONSIBILITIES RELATING TO THE DEPARTMENT OFINDUSTRIAL 
RELATIONS: 1) No contractor or subcontractor may be listed on a bid proposal for a Public 
Works project unless registered with the Department of Industrial Relations pursuant to 
Labor Code section 1725.5 [with limited exceptions from this requirement for bid 
purposes only under Labor Code section 1771.1 (a)]. 2) No contractor or subcontractor 
may be awarded a contract for Public Works on a Public Works project (awarded on or 
after April 1,2015) unless registered with the Department of Industrial Relations pursuant 
to Labor Code 1725.5, 3) This project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations, and 4) All contractors and 
subcontractors must furnish electronic certified payroll records directly to the Labor 
Commissioner (aka Division of Labor Standards Enforcement). 

(h) The Contractor and any subcontractors shall, when they employ any person in any 
apprenticeable craft or trade, apply to the joint apprenticeship committee administering 
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the apprenticeship standards of the craft or trade in the area of the construction site for a 
certificate approving the Contractor or subcontractor under the apprenticeship standards 
for the employment and training of apprentices in the area or industry affected; and shall 
comply with all other requirements of Section 1777.5 of the California Labor Code. The 
responsibility of compliance with California Labor Code Section 1777.5 during the 
performance of this Contract rests with the Contractor. Pursuant to California Labor Code 
Section 1777.7, in the event the Contractor willfully fails to comply with the provisions of 
California Labor Code Section 1777.5, the Contractor shall be denied the right to bid on any 
public works contract for up to three (3) years from the date noncompliance is determined 
and be assessed civil penalties.  

(i) In accordance with the provisions of Article 5, Chapter 1, Part 7, Division 2 (commencing 
with Section 1860), and Chapter 4, Part 1, Division 4 (commencing with Section 3700) of the 
California Labor Code, the Contractor is required to secure the payment of compensation 
to its employees and for that purpose obtain and keep in effect adequate Workers' 
Compensation Insurance. If the Contractor, in the sole discretion of the City satisfies the 
City of the responsibility and capacity under the applicable Workers' Compensation Laws, if 
any, to act as self-insurer, the Contractor may so act, and in such case, the insurance 
required by this paragraph need not be provided. 
The Contractor is advised of the provisions of Section 3700 of the California Labor Code, 
which requires every employer to be insured against liability for Workers' Compensation or 
to undertake self-insurance in accordance with the provisions of that Code and shall comply 
with such provisions and have Employer’s Liability limits of $1,000,000 per accident before 
commencing the performance of the Work of this Contract.  Contractor and its 
subcontractors shall comply with the provisions of Section 3700 of the Labor Code, including 
Longshoremen’s and Harbor Workers’ Compensation and Jones Act coverages, if applicable, 
before commencing the performance of the work of this contract. 

Contractor shall not commence work until the Contractor submits written evidence that it 
has obtained full Workers' Compensation Insurance coverage for all persons whom it 
employs or may employ in carrying out the Work under this Contract. This insurance shall 
be in accordance with the requirements of the most current and applicable state Workers' 
Compensation Insurance Laws. In accordance with the provisions of Section 1861 of the 
California Labor Code, the Contractor in signing this agreement certifies to the City as true 
the following statement: "I am aware of the provisions of Section 3700 of the Labor Code 
which requires every employer to be insured against liability for Workers' Compensation or 
to undertake self-insurance in accordance with the provisions of that Code, and I will comply 
with such provisions before commencing the performance of the Work of this Contract." 

A subcontractor is not allowed to commence work on the project until verification of 
Workers’ Compensation Insurance coverage has been obtained and verified by the 
Contractor and submitted to the Construction Manager for the City’s review and records. 

(j) In accordance with the provisions of Section 1727 of the California Labor Code, the City, 
before making payment to the Contractor of money due under a contract for public works, 
shall withhold and retain therefrom all wages and penalties which have been forfeited 
pursuant to any stipulation in the Contract, and the terms of Chapter 1, Part 7, Division 2 of 
the California Labor Code (commencing with Section 1720). But no sum shall be withheld, 
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retained or forfeited, except from the final payment, without a full investigation by either 
the Division of Labor Standards Enforcement or by the City. 

5. It is further expressly agreed by and between the parties hereto that should there be any conflict 
between the terms of this Agreement and the bid proposal of Contractor, then this Agreement 
shall control, and nothing herein contained shall be considered as an acceptance of the terms of 
Contractor’s proposal conflicting herewith. 

6. The Contractor agrees to provide and maintain insurance coverage, and to indemnify and save 
harmless the parties named and in the manner set forth in Section 4 INDEMNITY AND 
INSURANCE, of the Supplementary General Conditions of the Specifications. 
The duty of Contractor to indemnify and save harmless, as set forth herein, shall include a duty to 
defend as set forth in Section 2778 of the California Civil Code; provided, however, that nothing 
herein shall be construed to require Contractor to indemnify against any responsibility or liability 
in contravention of Section 2782 of the California Civil Code. 

7. The Contractor shall diligently prosecute the Work so that it shall be substantially completed 
within the time specified in the Special Provisions. 

8. Except as otherwise may be provided herein, Contractor hereby expressly guarantees for one (1) 
full year from the date of the Substantial Completion of the Work under this Agreement and 
acceptance thereof by the City, to repair or replace any part of the Work performed hereunder 
which constitutes a defect resulting from the use of inferior or defective materials, equipment or 
workmanship. If, within said period, any repairs or replacements in connection with the Work are, 
in the opinion of the City, rendered necessary as the result of the use of inferior or defective 
materials, equipment or workmanship, Contractor agrees, upon receipt of notice from the City, 
and without expense to the City, to promptly, and in no event more than ten (10) days, after 
receipt of written notice from City repair or replace such material or workmanship and/or correct 
any and all defects therein. If Contractor, after such notice, fails to proceed promptly to comply 
with the terms of this guarantee, the City may perform the work necessary to effectuate such 
correction and recover the cost thereof from the Contractor or its sureties. 

In special circumstances where a particular item of work or equipment is placed in continuous 
service before substantial completion of the Work, the correction period for that item may start 
to run from an earlier date. This date shall be agreed upon by the Contractor and the City on or 
before the item is placed in continuous service. 

Any and all other special guarantees which may be applicable to definite parts of the Work under 
this Agreement shall be considered as an additional guarantee and shall not reduce or limit the 
guarantee as provided by Contractor pursuant to this paragraph during the first year of the life of 
such guarantee. 

9. The Contractor shall provide, on the execution of this Agreement, a good and sufficient corporate 
surety bond in the penal sum of one hundred percent (100%) of amount bid, which bond shall be 
on the form provided by the City in the Special Provisions, and be conditioned upon the faithful 
performance of all Work required to be performed by the Contractor under this Agreement. Said 
bond shall be liable for any and all penalties and obligations which may be incurred by Contractor 
under this Agreement. The surety bond shall be issued by a corporate surety authorized to 
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conduct business in California. At its discretion, the City may request that a certified copy of the 
certificate of authority of the insurer issued by the Insurance Commissioner of the State of 
California be submitted by the surety to the City. At its discretion, the City may also require the 
insurer to provide copies of its most recent annual statement and quarterly statement filed with 
the Department of Insurance pursuant to Article 10 (commencing with Section 900) of Chapter 1 
of Part 2 of Division 1 of the Insurance Code. 

10. In addition to the bond required under Paragraph 9, hereof, Contractor shall furnish a good and 
sufficient corporate surety bond in the penal sum of one hundred percent (100%) of amount of 
bid, which bond shall be on the form provided by the City in the Special Provisions, and conform 
strictly with the provisions of Chapter 7, Title 15, Part 4, Division 3, of the Civil Code of the State 
of California, and all amendments thereto. The corporate surety bond shall be issued by a 
corporate surety authorized to conduct business in California. At its discretion, the City may 
request that a certified copy of the certificate of authority of the insurer issued by the Insurance 
Commissioner of the State of California be submitted by the surety to the City. At its discretion, 
the City may also require the insurer to provide copies of its most recent annual statement and 
quarterly statement filed with the Department of Insurance pursuant to Article 10 (commencing 
with Section 900) of Chapter 1 of Part 2 of Division 1 of the Insurance Code. 

11. The Contractor may substitute securities for the amounts retained by the City to ensure 
performance of the Work in accordance with the provisions of Section 22300 of the Public 
Contract Code. 

12. The Contractor shall be provided the time period specified in the Special Provisions, for 
submission of data substantiating a request for a substitution of an “or equal" item. 

13. As required by Section 6705 of the California Labor Code and in addition thereto, whenever work 
under the Contract involves the excavation of any trench or trenches five feet or more in depth, 
the Contractor shall submit in advance of excavations, a detailed plan showing the design of 
shoring, bracing, sloping, or other provisions to be made for worker protection from the hazard 
of caving ground during the excavation of such trench or trenches. If such plan varies from the 
shoring system standards established by the Construction Safety Orders of the Division of 
Industrial Safety in Title 8, Subchapter 4, Article 6, California Code of Regulations, the plan shall 
be prepared by a registered civil or structural engineer employed by the Contractor, and all costs 
therefore shall be included in the price named in the Contract for completion of the Work as set 
forth in the Contract Documents. Nothing in this Section shall be deemed to allow the use of a 
shoring, sloping, or other protective system less effective than that required by the Construction 
Safety Orders. Nothing in this Section shall be construed to impose tort liability on the City, the 
Design Consultant, Construction Manager nor any of their agents, consultants, or employees. The 
City’s review of the Contractor’s excavation plan is only for general conformance to the California 
Construction Safety Orders. 

Prior to commencing any excavation, the Contractor shall designate in writing to the Construction 
Manager the competent person(s) with the authority and responsibilities designated in the 
Construction Safety Orders. 

14. In accordance with Section 7104 of the Public Contract Code, whenever any work involves digging 
trenches or other excavations that extend deeper than four feet below the surface, the provisions 
of DIFFERING SITE CONDITIONS, shall apply. 
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15. In accordance with Section 7103.5 of the Public Contract Code, the Contractor and subcontractors 
shall conform to the following requirements. In entering into a public works contract or a 
subcontract to supply goods, services, or materials pursuant to a public works contract, the 
Contractor or subcontractor offers and agrees to assign to the City all rights, title, and interest in 
and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or 
under the Cartwright Act [Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of 
the Business and Professions Code], arising from purchases of goods, materials or services 
pursuant to this Contract or the subcontract. Such assignment shall be made and become 
effective at the time the City tenders final payment to the Contractor, without further 
acknowledgment by the parties. 

16. In accordance with Section 4552 of the Government Code, the Contractor shall conform to the 
following requirements. In submitting a Bid to the City, the Contractor offers and agrees that if 
the Bid is accepted, it will assign to the City all rights, title, and interest in and to all causes of 
action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the 
Cartwright Act [Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business 
and Professions Code], arising from purchase of goods, materials, or services by the Contractor 
for sale to the City pursuant to the Bid. Such assignment shall be made and become effective at 
the time the City tenders final payment to the Contractor. 

17. Pursuant to Public Contract Code Section 7100, the acceptance by the Contractor of an 
undisputed payment made under the terms of the Contract shall operate as, and shall be, a 
release to the City, and their duly authorized agents, from all claim of and/or liability to the 
Contractor arising by virtue of the Contract related to those amounts. Disputed contract claims in 
stated amounts may be specifically excluded by the Contractor from the operation of the release. 

18. In accordance with California Business and Professions Code Section 7030, the Contractor is 
required by law to be licensed and regulated by the Contractors’ State License Board which has 
jurisdiction to investigate complaints against contractors if a complaint regarding a patent act or 
omission is filed within four years of the date of the alleged violation. A complaint regarding a 
latent act or omission pertaining to structural defects must be filed within 10 years of the date of 
the alleged violation. Any questions concerning the Contractor may be referred to the Registrar, 
Contractors’ State License Board, P.O. Box 26000, Sacramento, California 95826. 

19. The acceptance of each payment made to Contractor under this Agreement shall constitute a 
warranty that all subcontractors, laborers and material suppliers on the Project have been paid 
for all work, material, labor provisions, provender, equipment, or other supplies and efforts made 
toward the construction of improvements. 

20. INDEMNIFICATION. Contractor shall indemnify, defend with counsel acceptable to City, and hold 
harmless to the full extent permitted by law, the City and its officers, officials, employees, agents 
and volunteers, Construction Manager, Design Consultant and all of their respective agents and 
employees; (collectively “the Indemnified Parties”) in accordance with the requirements of 
Indemnification. 

21. SEVERABILITY. If any term or portion of this Agreement is held to be invalid, illegal, or otherwise 
enforceable by a court of competent jurisdiction, the remaining provisions of this Agreement shall 
continue in full force and effect.   



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT 
  

P a g e  | 61 

22. LICENSE.  Contractor’s attention is directed to Business and Professions Code Sections 7000 et 
seq. concerning the licensing of contractors.  At the time Contractor enters into this Contract and 
all times Contractor is performing the Work, Contractor shall have a valid license issued by the 
Contractors State License Board in the classification stated in the Special Provisions.  All bidders 
and subcontractors shall be licensed in accordance with the laws of this State and any contractor 
or subcontractor not so licensed is subject to penalties imposed by such laws. 

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE CONTRACTORS’ 
STATE LICENSE BOARD WHICH HAS JURISDICTION TO INVESTIGATE COMPLAINTS AGAINST 
CONTRACTORS IF A COMPLAINT REGARDING A PATENT ACT OR OMISSION IS FILED WITHIN FOUR 
YEARS OF THE DATE OF THE ALLEGED VIOLATION.  A COMPLAINT REGARDING A LATENT ACT OR 
OMISSION PERTAINING TO STRUCTURAL DEFECTS MUST BE FILED WITHIN 10 YEARS OF THE DATE OF 
THE ALLEGED VIOLATION.  ANY QUESTIONS CONCERNING A CONTRACTOR MAY BE REFERRED TO THE 
REGISTRAR, CONTRACTORS’ STATE LICENSE BOARD, P.O. BOX 26000, SACRAMENTO, CALIFORNIA 
95826. 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement this ________day of 
________________, 20_____. 

CONTRACTOR 

 

By:   

Title:   

 

THE CITY OF SAUSALITO 

 

 

By:   

 Adam W. Politzer, City Manager 

 City of Sausalito, California 

 

APPROVED AS TO FORM: 

 

By:   
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 Mary Anne Wagner, Esq. 

 City Attorney 

**END OF SECTION** 
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BOND OF FAITHFUL PERFORMANCE 

BOND NO.   

 KNOW ALL PERSONS BY THESE PRESENTS: 

 THAT WHEREAS, the City Council of the City of Sausalito (hereinafter referred to as “City”) has 
awarded to ____________ (hereinafter referred to as the “Contractor”) an agreement (the “Contract”) 
for construction of the SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  
(hereinafter referred to as the “Project”). 

 WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project dated __________, (hereinafter referred to as “Contract 
Documents”), the terms and conditions of which are expressly incorporated herein by reference; and 

 WHEREAS, the Contractor is required by the Contract Documents to perform the terms thereof 
and to furnish a bond for the faithful performance of the Contract Documents. 

NOW, THEREFORE, we, _______________,  the undersigned Contractor and 
_____________________________________________ as Surety, a corporation organized and duly 
authorized to transact business under the laws of the State of California, are held and firmly bound unto 
the City in the sum of ______________________, said sum being not less than one hundred percent 
(100%) of the total amount of the Contract, for which amount well and truly to be made, we bind 
ourselves, our heirs, executors and administrators, successors and assigns, jointly and severally, firmly by 
these presents. 

 THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs, executors, 
administrators, successors or assigns, shall in all things stand to and abide by, and well and truly keep and 
perform the covenants, conditions, and agreements in the Contract Documents and any alteration thereof 
made as therein provided, on its part, to be kept and performed at the time and in the manner therein 
specified, and in all respects according to their intent and meaning; and shall faithfully fulfill all obligations 
including the one-year guarantee of all materials and workmanship; and shall indemnify, defend and save 
harmless the City, its officers and agents, as stipulated in said Contract Documents, then this obligation 
shall become null and void; otherwise it shall be and remain in full force and effect.   

 As a part of the obligation secured hereby and in addition to the face amount specified therefore, 
there shall be included costs and reasonable expenses and fees, including reasonable attorneys’ fees and 
expert fees, incurred by City in enforcing such obligation. 

 As a condition precedent to the satisfactory completion of the Project, unless otherwise provided 
for in the Contract Documents, the above obligation shall hold good for a period of one (1) year after the 
acceptance of the work by City, during which time Contractor shall fail to make full, complete, and 
satisfactory repair and replacements and totally protect the City from loss or damage resulting from or 
caused by defective materials or faulty workmanship.  The obligations of Surety hereunder shall continue 
so long as any obligation of Contractor remains. Nothing herein shall limit the City’s rights or the 
Contractor or Surety’s obligations under the Contract, law or equity, including, but not limited to, 
California Code of Civil Procedure section 337.15. 
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 Whenever Contractor shall be, and is declared by the City to be, in default under the Contract 
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall promptly, 
at the City’s option: 

(1) Take over and complete the Project in accordance with all terms and conditions in the 
Contract Documents; or 
 

(2) Obtain a bid or bids for completing the Project in accordance with all terms and conditions in 
the Contract Documents and upon determination by Surety of the lowest responsive and 
responsible bidder, arrange for a Contract between such bidder, the Surety and the City, and 
make available as work progresses sufficient funds to pay the cost of completion of the 
Project, less the balance of the contract price, including other costs and damages for which 
Surety may be liable.  The term “balance of the contract price” as used in this paragraph shall 
mean the total amount payable to Contractor by the City under the Contract and any 
modification thereto, less any amount previously paid by the City to the Contractor and any 
other set offs pursuant to the Contract Documents. 
 

(3) Permit the City to complete the Project in any manner consistent with California law and make 
available as work progresses sufficient funds to pay the cost of completion of the Project, less 
the balance of the contract price, including other costs and damages for which Surety may be 
liable.  The term “balance of the contract price” as used in this paragraph shall mean the total 
amount payable to Contractor by the City under the Contract and any modification thereto, 
less any amount previously paid by the City to the Contractor and any other set offs pursuant 
to the Contract Documents. 

 Surety expressly agrees that the City may reject any contractor or subcontractor which may be 
proposed by Surety in fulfillment of its obligations in the event of default by the Contractor. 

 Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from 
Contractor for completion of the Project if the City, when declaring the Contractor in default, notifies 
Surety of the City’s objection to Contractor’s further participation in the completion of the Project. 
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 The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract Documents or to the Project to be performed 
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of any such 
change, extension of time, alteration, or addition to the terms of the Contract Documents or to the 
Project. 

Upon City of Sausalito filing Project Notice of Completion, this bond secures the obligation of the 
Contractor for a one-year warranty period. 

IN WITNESS WHEREOF, we have hereunto set our hands and seals this _______ day of ______________, 
20__. 

 

(Corporate Seal)      
Contractor/ Principal 

By        

 

Title        

 

 

     

(Corporate Seal) Surety 

By      
         Attorney-in-Fact 

(Attach Attorney-in-Fact Certificate)  Title        

 

SIGNATURES OF THOSE SIGNING FOR SURETY MUST BE NOTARIZED, AND EVIDENCE OF CORPORATE 
AUTHORITY ATTACHED. 

The rate of premium on this bond is ____________ per thousand.  The total amount of premium charges, 
$_______________________________. 

(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 
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Any claims under this bond may be addressed to: 

(Name and Address of Surety)  ___________________________________________ 

     ___________________________________________ 

     ___________________________________________ 

 

(Name and Address of Agent or  ___________________________________________ 

Representative for service of 

process in California, if different  ___________________________________________ 
from above) 
     ___________________________________________ 

(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California 

 

**END OF SECTION** 
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 PAYMENT BOND 

         BOND NO. _________ 

KNOW ALL PERSONS BY THESE PRESENTS: 

THAT WHEREAS, the City Council of the City of Sausalito (hereinafter referred to as “City”) has awarded 
to __________________________, (hereinafter referred to as the “Contractor”) an agreement (the 
“Contract”) for construction of the SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT  (hereinafter referred to as the “Project”). 

 WHEREAS, the work to be performed by the Contractor is more particularly set forth in the 
Contract Documents for the Project dated __________, (hereinafter referred to as “Contract 
Documents”), the terms and conditions of which are expressly incorporated herein by reference; and 

 WHEREAS, the Contractor is required by the Contract Documents to furnish a bond to secure 
payment for all work, labor, materials, equipment or services furnished in connection with the 
Construction Contract; 

 NOW, THEREFORE, CONTRACTOR, as principal, and       
(hereinafter referred to as “Surety”), as surety, are held and firmly bound unto City, as defined herein, in 
the penal sum of _______________________ DOLLARS, ($________________) lawful money of the 
United States, for the payment of which sum well and truly to be made as provided in this Payment Bond. 

1. CONTRACTOR and Surety, jointly and severally, bind themselves, their heirs, executors, 
administrators, successors and assigns to CITY to pay for work, labor, materials, equipment, services, or 
other items furnished for use and actually used in the performance of the Construction Contract, which is 
incorporated herein by reference. 

2. With respect to CITY, this obligation shall be null and void if CONTRACTOR: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies and holds CITY harmless from claims, demands, liens or suits by any 
person or entity whose claim, demand, lien or suit is for the payment for work, labor, materials, 
equipment, services or other items furnished for use in the performance of the Construction 
Contract, provided CITY has promptly notified CONTRACTOR and Surety (at the address described 
in Paragraph 12) of any claims, demands, liens or suits and tendered defense of such claims, 
demands, liens or suits to CONTRACTOR and Surety. 

3. With respect to Claimants, this obligation shall be null and void if CONTRACTOR promptly makes 
payment, directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 
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4.1 Claimants who are employed by or have a direct contract with CONTRACTOR have given 
notice to Surety (at the address described below) and sent a copy, or notice thereof, to CITY, 
stating that a claim is being made under this Payment Bond and, with substantial accuracy, the 
amount of the claim. 

4.2 Claimants who do not have a direct contract with the CONTRACTOR: 

4.3. Have furnished written notice to CONTRACTOR and sent a copy, or notice thereof, to 
CITY, as required by and conforming with Civil Code sections 3252 and 3091; and 

4.4. Not having been paid within 30 days of sending the required notice, have sent a written 
notice to Surety (at the address described below) and sent a copy to the CITY, stating that a claim 
is being made under this Payment Bond and enclosing a copy of the previous written notice 
furnished to CONTRACTOR. 

5. When the Claimant has satisfied the conditions of Paragraph 4, Surety shall promptly and at 
Surety’s expense take the following actions: 

5.1 Send an answer to the Claimant, with a copy to CITY, within 20 days after receipt of the 
claim, stating the amounts that are undisputed and the basis for challenging any amounts that 
are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 

6. Surety’s total obligation shall not exceed the amount of this Payment Bond, and the amount of 
this Payment Bond shall be credited for any payments made in good faith by Surety. 

7. Amounts owed by CITY to CONTRACTOR under the Construction Contract shall be used for the 
performance of the Construction Contract and to satisfy claims, if any, under the Performance Bond.  By 
CONTRACTOR furnishing and CITY accepting this Payment Bond, they agree that all funds earned by 
CONTRACTOR in the performance of the Construction Contract are dedicated to satisfy obligations of 
CONTRACTOR and Surety under this Bond, subject to the CITY’S priority to use the funds for the 
completion of the work or the satisfaction of CITY’S claims, including liquidated damages, under the 
Construction Contract. 

8. Surety shall not be liable to CITY, Claimants or others for obligations of the CONTRACTOR that are 
unrelated to the Construction Contract.  CITY shall not be liable for payment of any costs or expenses of 
any Claimants under this Payment Bond, and shall have under this Payment Bond no obligation to make 
payments to, give notices on behalf of, or otherwise have any obligation to Claimants under this Payment 
Bond. 

9. Surety hereby waives notice of any change, including changes of time, to the Construction 
Contract or to related subcontracts, purchase orders and other obligations. 
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10. No suit or action shall be commenced by a Claimant under this Bond other than in a court of 
competent jurisdiction.  The prevailing party in any such action shall be entitled to recover its attorneys’ 
fees, to be taxed as costs. 

11. Notice to Surety, CITY or CONTRACTOR shall be mailed or delivered to the address shown on the 
signature page.   

12. This Payment Bond has been furnished to comply with Civil Code sections 3247 through 3252.  
Any provision in this Payment Bond conflicting with those statutory requirements shall be deemed deleted 
and provisions conforming to such statutory or other legal requirement shall be deemed incorporated 
herein.  The intent is that this Payment Bond shall be construed as a statutory bond and not as a common 
law bond. 

13. Upon request by any person or entity appearing to be a potential beneficiary of this Payment 
Bond, the Contractor shall promptly furnish a copy of this Payment Bond or shall permit a copy to be 
made. 

14. DEFINITIONS 

14.1 Claimant: An individual or entity identified in California Civil Code sections 3181 or 3248. 

14.2 Construction Contract: The agreement between CITY and CONTRACTOR identified above, 
including all Contract Documents and changes thereto. 

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their seals this ___ 
day of__________ 20__, the name and corporate seal of each corporate party being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to the authority of its governing 
body. 

(Corporate Seal)      
Contractor/ Principal 

By        

 

Title        

 

     

(Corporate Seal) Surety 

By      
         Attorney-in-Fact 
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(Attach Attorney-in-Fact Certificate)  Title        

 

SIGNATURES OF THOSE SIGNING FOR SURETY MUST BE NOTARIZED, AND EVIDENCE OF CORPORATE 
AUTHORITY ATTACHED. 

The rate of premium on this bond is ____________ per thousand.  The total amount of premium charges, 
$_______________________________. 

(The above must be filled in by corporate attorney.) 

THIS IS A REQUIRED FORM 

Any claims under this bond may be addressed to: 

(Name and Address of Surety)  ___________________________________________ 

     ___________________________________________ 

     ___________________________________________ 

 

(Name and Address of Agent or  ___________________________________________ 

Representative for service of 

process in California, if different  ___________________________________________ 
from above) 
     ___________________________________________ 

(Telephone number of Surety and ___________________________________________ 
Agent or Representative for service 
of process in California 

**END OF SECTION** 
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ESCROW AGREEMENT FOR SECURITY DEPOSITS IN LIEU OF RETENTION 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

This Escrow Agreement is made and entered into by and between; the City of Sausalito, whose address is 
420 Litho Street, Sausalito, CA 94965; hereinafter called “City”, and __________________________. 

(Contractor) 

whose address is ________________________ hereinafter called "Contractor", and   

 ____________________________________________________________________________________ 

(Escrow Agent) 

whose address is   

hereinafter called "Escrow Agent." 

For the consideration hereinafter set forth, the City, Contractor, and Escrow Agent agree as follows: 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 
the option to deposit securities which meet the requirements set forth in said Section 22300, with 
Escrow Agent, as a substitute for retention earnings required to be withheld by the City pursuant 
to the Construction Contract entered into between the City and Contractor for  SAFE 
PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT    in the 
amount of _________________________________ DOLLARS, ($_______________ ) dated 
 _________  (hereinafter referred to as the "Contract"). Alternatively, on written 
request of the Contractor, the City shall make payments of the retention earnings directly to the 
Escrow Agent. When Contractor deposits the securities as a substitute for Contract earnings, the 
Escrow Agent shall notify the City within ten (10) days of the deposit. The market value of the 
securities at the time of the substitution shall be at least equal to the cash amount then required 
to be withheld as retention under the terms of the Contract between the City and Contractor. 
Securities shall be held in the name of the City, and shall designate the Contractor as the beneficial 
City. 

2. The City shall make progress payments to Contractor for such funds which otherwise would be 
withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 
Agent holds securities in the form and amount specified above. 

3. When the City makes payment of retentions earned directly to the Escrow Agent the Escrow Agent 
shall hold them for the benefit of the Contractor until such time as the escrow created under this 
Contract is terminated. The Contractor may direct the investment of the payments into securities. 
All terms and conditions of this Agreement and the rights and responsibilities of the parties shall 
be equally applicable and binding when the City pays the Escrow Agent directly. 

4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in 
administering the Escrow Account, and all expenses of the City. These expenses and payment 
terms shall be determined by the City, Contractor, and Escrow Agent. 
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5. The interest earned on the securities or the money market accounts held in escrow and all interest 
earned on that interest shall be for the sole account of Contractor and shall be subject to 
withdrawal by Contractor at any time and from time to time without notice to the City. 

6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account 
only by written notice to Escrow Agent accompanied by written authorization from the City to the 
Escrow Agent that the City consents to the withdrawal of the amount sought to be withdrawn by 
Contractor. 

7. The City shall have a right to draw upon the securities in the event of default by the Contractor. 
Upon seven (7) days’ written notice to the Escrow Agent from the City of the default, the Escrow 
Agent shall immediately convert the securities to cash and shall distribute the cash as instructed 
by the City. 

8. Upon receipt of written notification from the City certifying that the Contract is final and 
complete, and that the Contractor has complied with all requirements and procedures applicable 
to the Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less 
escrow fees and charges of the Escrow Account. The escrow shall be closed immediately upon 
disbursement of all moneys and securities on deposit and payments of fees and charges. 

9. Escrow Agent shall rely on the written notifications from the City and the Contractor pursuant to 
Sections (5) to (8), inclusive, of this Agreement, and the City and Contractor shall hold Escrow 
Agent harmless from Escrow Agent's release and disbursement of the securities and interest as 
set forth above. 

10. The names of the persons who are authorized to give written notice or to receive written notice 
on behalf of the City and on behalf of Contractor in connection with the foregoing, and exemplars 
of their respective signatures are as follows: 
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On Behalf of the City:   On Behalf of Contractor: 

City Manager    

Title   Title 

 

Adam W. Politzer    

Name   Name 

 

    

Signature  Signature 

 

420 Litho St., Sausalito, CA 94965    

Address  Address 

On Behalf of Escrow Agent: 

   

Title    

 

   

Name    

 

   

Signature   
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Address   
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At the time the Escrow Account is opened, the City and Contractor shall deliver to the Escrow Agent a fully 
executed counterpart of this Agreement. 

IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 
first set forth above. 

 

City: City of Sausalito   Contractor:  

 

City Manager    

Title   Title 

 

Adam W. Politzer    

Name   Name 

 

    

Signature  Signature 

 

 

**END OF SECTION** 
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GENERAL LIABILITY ENDORSEMENT (Form A-1) 

THE CITY OF SAUSALITO (City) 

420 Litho Street 
Sausalito, CA 94965 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

 

Article 1 – POLICY INFORMATION 

 

1. Insurance Company:         

Policy Number:            

2. Policy Term (From)        (To)     

 

Endorsement Effective Date:         

 

3. Named Insured:           

 

4. Address of Named Insured:          

 

5. Limit of Liability Any One Occurrence / Aggregate  

  $        

 

6. Deductible or Self-Insured Retention (Nil unless otherwise specified) 

 $        
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Article 2 – POLICY AMENDMENTS 

This endorsement is issued in consideration of the policy premium. Notwithstanding any inconsistent 
statement in the policy to which this endorsement is attached or any other endorsement attached thereto 
it is agreed as follows: 

1. INSURED.  The City, the Design Consultant, the Construction Manager, City Engineer, and each of 
their officers, partners, employees, and agents are included as additional insureds with regard to 
damages and defense of claims arising from: (a) activities performed by or on behalf of the Named 
Insured, (b) products and completed operations of the Named Insured, or (c) premises owned, 
leased or used by the Named Insured. 
 

2. CONTRIBUTION NOT REQUIRED. As respects: (a) work performed by the Named Insured for or on 
behalf of the City; or (b) products sold by the Named Insured to the City; or (c) premises leased 
by the Named Insured from the City, the insurance afforded by this policy shall be primary 
insurance as respects the City, the Design Consultant and the Construction Manager, and each of 
their officers, employees, and agents; or stand in an unbroken chain of coverage excess of the 
Named Insured's scheduled underlying primary coverage. In either event, any other insurance 
maintained by the City, the Design Consultant and the Construction Manager and each of their 
officers, employees, and agents shall be excess of this insurance and shall not contribute with it. 
 

3. SCOPE OF COVERAGE. The policy: (1) if primary, affords coverage at least as broad as Insurance 
Services Office Commercial General Liability Coverage (occurrence form CG 0001, Edition 1987); 
or (2) if excess, affords coverage which is at least as broad as the primary insurance forms 
referenced in the preceding Section (1). 
 

4. SEVERABILITY OF INTEREST. The insurance afforded by this policy applies separately to each 
insured who is seeking coverage or against whom a claim is made or a suit is brought, except with 
respect to the Company's limit of liability. 
 

5. PROVISIONS REGARDING THE INSURED'S DUTIES AFTER ACCIDENT OR LOSS. Any failure to 
comply with reporting provisions of the policy shall not affect coverage provided to the City, the 
Design Consultant and the Construction Manager and each of their officers, employees, and 
agents. 

 
6. CANCELLATION NOTICE. The insurance afforded by this policy shall not be suspended, voided, 

canceled, reduced in coverage or in limits except after thirty (30) days' prior notice by certified 
mail return receipt requested has been given to the City. Such notice shall be addressed as shown 
in the heading of this endorsement. 
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Article 3 – INCIDENT AND CLAIM REPORTING PROCEDURE 

Incidents and claims are to be reported to the insurer at: 

Attn:    

(Title)      (Department) 

   

(Company) 

   

(Street Address) 

   

(Agency)     (State)   (Zip Code) 

   

(Telephone Number) 
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Article 4 – SIGNATURE OF INSURER OR UNDERWRITER 

 

I,            (print/type name), 
warrant that I have authority to bind the below listed insurance company and by my signature hereon do 
so bind this company. By signature below, the surety warrants that if requested by the City, it will furnish 
a certified copy of the certificate of authority issued by the Insurance Commissioner of the State of 
California. 

 

Signature of:       

Insurer or Underwriter 

 

 

(original signature required on endorsement furnished to the City) 

 

ORGANIZATION:   TITLE:   

 

ADDRESS:   TELEPHONE: (        )  

 

**END OF SECTION** 
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AUTO LIABILITY ENDORSEMENT (Form B-1) 

CITY OF SAUSALITO ("City") 

420 Litho Street 
Sausalito, CA 94965 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

 

Article 1 – POLICY INFORMATION 

1. Insurance Company:          

 

Policy Number:           

 

2. Policy Term (From)  _______________________  To)  ________________________  

 

Endorsement Effective Date:          

 

3. Named Insured:            

 

4. Address of Named Insured:           

 

5. Limit of Liability Any One Occurrence / Aggregate: 

$          

6. Deductible or Self-Insured Retention (Nil unless otherwise specified) 

$          
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Article 2 – POLICY AMENDMENTS 

This endorsement is issued in consideration of the policy premium. Notwithstanding any inconsistent 
statement in the policy to which this endorsement is attached or any other endorsement attached thereto 
it is agreed as follows: 

1. INSURED. The City, the Design Consultant, the Construction Manager, City Engineer, and each of 
their officers, partners, employees, and agents are included as additional insureds with regard to 
damages and defense of claims arising from Cityship, operation, maintenance, use, loading or 
unloading of any auto owned, leased, hired, or borrowed by the Named Insured, regardless of 
whether liability is attributable to the Named Insured or a combination of the Named Insured and 
the City, the Design Consultant and the Construction Manager and each of its officers, employees, 
and agents. 

2. CONTRIBUTION NOT REQUIRED. As respects work performed by the Named Insured for or 
on behalf of the City, the insurance afforded by this policy shall: (a) be primary insurance as 
respects the City, the Design Consultant, and the Construction Manager and each of their 
officers, employees, and agents; or (b) stand in an unbroken chain of coverage excess of the 
Named Insured’s primary coverage. In either event, any other insurance maintained by the 
City, the Design Consultant and the Construction Manager and each of their officers, 
employees, and agents shall be excess of this insurance and shall not contribute with it. 

3. SCOPE OF COVERAGE. The policy affords coverage to the Named Insured, which is at least as 
broad as Insurance Services Office form number CA 0001 (Ed. 1/87) covering automobile 
liability, Code 1 (“any auto”). 

4. SEVERABILITY OF INTEREST. The insurance afforded by this policy applies separately to each 
insured who is seeking coverage or against whom a claim is made or a suit is brought, except 
with respect to the Company's limit of liability. 

5. PROVISIONS REGARDING THE INSURED'S DUTIES AFTER ACCIDENT OR LOSS. Any failure to 
comply with reporting provisions of the policy shall not affect coverage provided to the City, 
the Design Consultant and the Construction Manager and each of their officers, employees, 
and agents. 

6. CANCELLATION NOTICE. The insurance afforded by this policy shall not be suspended, voided, 
canceled, reduced in coverage or in limits except after thirty (30) days' prior notice by Certified 
Mail Return Receipt requested has been given to the City. Such notice shall be addressed as 
shown in the heading of this endorsement. 

  



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT 
  

P a g e  | 82 

 

Article 3 – INCIDENT AND CLAIM REPORTING PROCEDURE 

 

Incidents and claims are to be reported to the insurer at: 

 

Attn:    

(Title)      (Department) 

   

(Company) 

   

(Street Address) 

   

(Agency)     (State)   (Zip Code) 

   

(Telephone Number) 
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Article 4 – SIGNATURE OF INSURER OR UNDERWRITER 

 

I,            (print/type name), 
warrant that I have authority to bind the below listed insurance company and by my signature hereon do 
so bind this company. By signature below, the surety warrants that if requested by the City, it will furnish 
a certified copy of the certificate of authority issued by the Insurance Commissioner of the State of 
California. 

 

 

Signature of:       

Insurer or Underwriter 

 

 

(original signature required on endorsement furnished to the City) 

 

ORGANIZATION:   TITLE:   

ADDRESS:   TELEPHONE: (        )  

 

**END OF SECTION** 
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SECTION 2 - GENERAL CONDITIONS 

2-1 GENERAL 

The scope of work is as described in the “Notice to Bidders” section of these Special Provisions. 

Plans 

The proposed work is shown on a set of drawings entitled "SAFE PATHWAYS TO SCHOOL- 
BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT" dated June 2016 prepared by BKF Engineers. 

Standards 

The work embraced herein shall be done in accordance with these Special Provisions and the 
Standard Specifications ("Standard Specifications") and Standard Plans ("Standard Plans") of the 
California Department of Transportation with the editions as defined in Section 5-6.1.  
Construction methods shall be done in accordance with Part 3 of the latest edition of the Standard 
Specifications for Public Works Construction. 

Precedence of Contract Documents 

If there is a conflict between Contract Documents, the document highest in precedence shall 
control.  The precedence shall be: 

1. Special Provisions 
2. City of Sausalito Project Plans 
3. CALTRANS Standard Plans 
4. CALTRANS Standard Specifications 
5. Standard Plans for Public Works Construction, Current Edition  
6. Standard Specifications for Public Works Construction, Current Edition  
7. Uniform Construction Standards for Cities and County of Marin 
8. Sausalito-Marin City Sanitary District 
9. Title 24, State Building Code 

 
     Contract Change Orders, Supplemental Agreements and approved revisions to City of 

Sausalito Plans shall take precedence over Items 1 through 8 above.  Detailed plans shall 
have precedence over general plans. 

 NOT USED 

 INTENT OF CONTRACT DOCUMENTS 

 The intent of the Plans and Specifications is to describe the details for the construction and 
completion of the Work, which the Contractor undertakes to perform in accordance with the 
terms of the Contract. Plans and Specifications are divided into groups for the convenience of 
the Owner, Design Consultant, and Engineer. These divisions are not for the purpose of 
apportioning work or responsibility for work among subcontractors, suppliers, and 
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manufacturers. 

 Where the Plans or Specifications describe portions of the Work in general terms but not in 
complete detail, it is understood that only the best general practice is to prevail and that only 
materials and workmanship of the first quality are to be used. Unless otherwise specified, the 
Contractor shall furnish tools, equipment, and incidentals, and do all the work involved in 
executing the Contract in a satisfactory and workmanlike manner. 

 Unless specifically noted otherwise, all sections of the Specifications and the Plans shall be 
complementary and applicable to each other. 

 In the event the materials and/or equipment are to be furnished by the Owner, as designated 
in the General Requirements or as agreed on, this shall not relieve the Contractor of the above 
requirements to furnish all other labor, materials, and equipment to complete the Contract. 

 Words and abbreviations which have well known technical or trade meaning are used in the 
Contract Documents in accordance with such recognized meanings. For the definition of 
terms and abbreviations used in these Contract Documents see Section 5-7 ABBREVIATIONS. 

 The proposed work is shown on a set of drawings entitled “SAFE PATHWAYS TO SCHOOL- 
BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT” (Plans) referenced in these Special 
Provisions. 

 DISCREPANCIES AND OMISSIONS 

 Any discrepancies or omissions found in the Contract Documents shall be reported to the 
Engineer immediately. The Engineer will clarify discrepancies or omissions, in writing, within 
a reasonable time. 

 HEADINGS 

Headings to parts, divisions, sections, articles, paragraphs, subparagraphs, and forms are 
inserted for convenience of reference only and shall not affect the interpretation of the 
Contract Documents. 

 PENALTY FOR COLLUSION 

If, at any time, it is found that the person, firm, or corporation to whom the Contract has 
been awarded has, in presenting any bid or bids, colluded with any other party or parties, 
then the Contract shall be null and void, and the Contractor and its sureties shall be liable for 
loss or damage which the Owner may suffer thereby, and the Owner may advertise for new 
bids for said Work.  

 SUCCESSORS AND ASSIGNS 

The Owner and the Contractor, respectively, bind themselves, their partners, successors, 
assigns, and legal representatives to the other party hereto and to the partners, successors, 
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assigns, and legal representatives of such other party with respect to all covenants, 
agreements, and obligation contained in the Contract Documents. Neither party to the 
Contract shall assign the Contract or sublet it as a whole without the written consent of the 
other. 

 ASSIGNMENT TO OWNER 

Pursuant to Public Contract Code 7103.5, in entering into the Contract and all subcontracts, 
to supply goods, services, or materials pursuant to the Contract, the Contractor and its 
subcontractors offer and agree to assign to the Owner all rights, title, and interest in and to 
all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Sec. 15) or under 
the Cartwright Act (Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the 
Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the Contract and subcontracts. This assignment shall be made and become 
effective at the time the Owner tenders final payment to the Contractor, without further 
acknowledgment by the parties. 

 RIGHTS AND REMEDIES 

The duties and obligations imposed by the Contract Documents and the rights and remedies 
available thereunder shall be in addition to, and not a limitation of, any duties, obligations, 
rights, and remedies otherwise imposed or available by law. 

No action or failure to act by the Owner, the Design Consultant, or the Engineer shall 
constitute a waiver of any right or duty afforded any of them under the Contract, nor shall 
any such action or failure to act constitute an approval of or acquiescence in any breach 
thereunder, except as may be specifically agreed in writing. 

2-2 ADMINISTRATION 

 ADMINISTRATION OF THE CONTRACT  

The Owner’s Representatives, the Engineer, and the Design Consultant will provide 
administration of the Contract as hereinafter discussed. The duties, responsibilities and 
limitations of authority of the Design Consultant and the Engineer as the representatives of 
the Owner during the construction, as set forth in the Contract Documents, will not be 
modified or extended without written consent of the Owner. 

In case of the termination of the employment of the Design Consultant or the Engineer, the 
Owner shall appoint a Design Consultant or Engineer whose status under the Contract 
Documents shall be that of the former Design Consultant or Engineer, respectively. 

 OWNER’S REPRESENTATIVE  

 General –The Owner’s Representative Has The Authority To Act On Behalf Of The 
Owner On Change Orders, Progress Payments, Contract Decisions, Acceptability Of The 
Contractor’s Work, And Early Possession. 
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 Change Orders - The City Engineer Has The Authority To Accept Or Reject Change 
Orders And Cost Proposals Submitted By The Contractor Or As Recommended By The 
Engineer. 

 Progress Payments - The Owner’s Representative Has The Authority To Accept Or 
Reject Requests For Progress Payments Which Have Been Submitted By The Contractor 
And Recommended By The Engineer. 

 Contract Decisions - Should The Contractor Disagree With The Engineer’s Decision With 
Respect To The Contract, The Contractor May Appeal To The Owner’s Representative In 
Accordance With The Provisions Of The Contract. 

 Acceptability Of Work - The Owner’s Representative Has The Authority To Make The 
Final Determination Of The Acceptability Of The Work. The Owner’s Representative 
Also Has The Authority To Accept Or Reject The Design Consultant’s Recommendations 
Regarding Retention Of Defective Work As Provided. 

 ENGINEER 

 GENERAL -   
 

The Engineer is a representative of the Owner employed to act as advisor and consultant to 
the Owner in construction matters related to the Contract. 

All instructions to the Contractor and all communications from the Contractor to the Owner 
or the Design Consultant shall be forwarded through the Engineer. The Engineer will have 
authority to act on behalf of the Owner only to the extent provided in the Contract 
Documents. The Owner has delegated its authority to the Engineer to make initial decisions 
regarding questions which may arise as to the quality or acceptability of materials furnished 
and work performed, and as to the manner of performance and rate of progress of the work 
under the Contract. The Engineer shall interpret the intent and meaning of the Contract and 
shall make initial decisions with respect to the Contractor’s fulfillment of the Contract and 
the Contractor’s entitlement to compensation. The Contractor shall look initially to the 
Engineer in matters relating to the Contract. 

The Engineer’s authority to act under Section 2-2.1 ADMINISTRATION OF THE CONTRACT, 
and any decision made by it in good faith either to exercise or not to exercise such authority 
shall not give rise to any duty or responsibility of the Owner or Engineer to the Contractor, 
any subcontractor, any of their agents or employees, or any other person performing any of 
the Work. 

 REPRESENTATIVE –  
 

The Engineer will be represented at the Site by a resident Engineer or resident engineer who 
will observe the progress, quality, and quantity of the Work to determine, in general, if the 
Work is proceeding in accordance with the intent of the Contract Documents. The Engineer 
shall not be responsible for construction means, methods, techniques, sequences, or 
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procedures, or for safety precautions and programs in connection with the Work. 
 
In accordance with the provisions detailed elsewhere in these General Conditions, the 
Engineer will make decisions relative to all matters of interpretation or execution of the 
Contract Documents. 

 INSPECTION OF CONSTRUCTION –  
 

The Engineer shall have the authority to reject work and materials which do not conform to 
the Contract Documents, and to require special inspection or testing.  
 
In addition to the resident Engineer, there may be one or more inspectors to observe the 
Work and to act in matters of construction under this Contract. An inspector is not authorized 
to revoke, alter, or waive any requirements of the Specifications. The inspector is authorized 
to call the attention of the Contractor to any failure of the Work, materials or workmanship 
to conform to the Contract Documents. The inspector shall have the authority to reject 
materials or, in any emergency, suspend the Work.  The Contractor may appeal any such issue 
which it disagrees with to the Engineer for decision. 

 ACCEPTABILITY OF THE WORK –  
 

The Engineer, with the approval of the City Engineer, has the authority to make a 
recommendation as to the acceptability of the Work. 
 

 CHANGE ORDERS –  
 

The Engineer has the authority to initiate change orders; to reject change orders proposed by 
the Contractor or Design Consultant; to negotiate and recommend acceptance of change 
orders; or to order minor changes in the Work at no cost to the Owner. 
 

 CONSTRUCTION SCHEDULE -   
 

The Engineer with the approval of the City Engineer, has the authority to review and 
recommend acceptance of the progress schedule submitted by the Contractor at the start of 
the Work and subsequent significant revisions for conformance to the specified sequence of 
work and logic. 
 

 PROGRESS PAYMENTS -   
 

The Engineer has the authority to recommend acceptance or rejection of requests for 
progress payments which have been submitted by the Contractor. 
 

 FINAL PAYMENT – 
 

 The Engineer, with the assistance of the Design Consultant will conduct inspections to 
determine the dates of substantial completion of the Work and final completion of the Work, 
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and will receive and forward to the Owner, for the Owner’s review, written warranties, and 
related documents required by the Contract and assembled by the Contractor. 
 

 EARLY POSSESSION –  
 

The Engineer has the authority to recommend early possession. 
 

 DESIGN CONSULTANT 

 GENERAL –  
 

The Design Consultant will have the authority to act on behalf of the Owner only to the extent 
provided in the Contract Documents. 
 

 INTERPRETATIONS –  
 

The Design Consultant has the authority to be the initial interpreter of the technical 
requirements of the Contract Documents. Either party to the Contract may make written 
request to the Engineer for interpretations necessary for the proper execution or progress of 
the Work. The Engineer shall refer such written requests to the Design Consultant, who will 
render such interpretations. Where the Contractor has requested an interpretation from the 
Engineer, or been notified by the Engineer that such interpretation has been requested by 
the Owner, any work done before receipt of such interpretations, if not in accordance with 
same, shall be removed and replaced or adjusted as directed by the Engineer without 
additional expense to Owner. 
 

 ACCEPTABILITY OF THE WORK –  
 

The Design Consultant has the authority to make a recommendation as to the acceptability 
of the Work. The Design Consultant has the authority to recommend acceptance regarding 
the retention of defective work. 
 

 SITE OBSERVATIONS –  
 

The Design Consultant may visit the Site at intervals appropriate to the stage of construction 
to become generally familiar with the progress and quality of the Work and to determine in 
general if the Work is proceeding in accordance with the Contract Documents. However, the 
Design Consultant will not be required to make extensive or continuous on-site inspections 
to check the quality or quantity of the Work. 

 
 SUBMITTAL – 

 
The Contractor shall submit, through the Engineer, all shop drawings, product data and 
samples for review in accordance with Section 5-10, SHOP DRAWINGS, PRODUCT DATA AND 
SAMPLES. 

 
 DESIGN CONSULTANT 
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The Design Consultant has the authority to review and take other appropriate action upon 
the Contractor’s submittals such as shop drawings, product data and samples, but only for 
conformance with the design concept of the Work and the information given in the Contract 
Documents. 

 
2-3 OWNER 

 GENERAL 
 
The Owner, acting through the Owner’s Representative or the Engineer, shall have the 
authority to act as the sole judge of the Work and materials with respect to both quantity and 
quality as set forth in the Contract. 
 

 AUTHORITY OF THE CITY ENGINEER 
 

The City Engineer shall answer all questions which may arise as to: 
a. The quality and acceptability of the final work product 
b. The interpretations of the plans and specifications 
c. The acceptable fulfillment of the contract on the part of the Contractor 
d. Compensation 
 
The decision of the City Engineer shall be final. 
 
If at any time any worker or employee employed by the Contractor or any of his 
Subcontractors who is declared to be incompetent or unfaithful in the execution of the 
work, the Contractor, on receiving written notice from the City Engineer, shall remove said 
worker or employee from the project and shall not again employ said worker or employee 
on any part of the work.  
 

 ATTENTION TO WORK 
 
The Owner shall notify the Contractor in writing of the name of the individual designated as 
the Owner’s Representative and the name of the individual designated to act as the Engineer. 
 

 INSPECTION 

In addition to the Engineer, the Owner may employ one or more inspectors to observe the 
Work and to act in matters of construction under this Contract. An inspector is not authorized 
to revoke, alter, or waive any requirements of the specifications. The inspector is authorized 
to call the attention of the Contractor to any failure of the Work or materials to conform to 
the Contract Documents. The inspector shall have the authority to reject material or, in any 
emergency, suspend the Work. The Contractor may appeal any such issue which it disagrees 
with to the Engineer for its decision.  Separate and independent from the inspection above, 
the project may be inspected by Building Officials for code compliance. Such inspectors shall 
have the authority provided to them by local jurisdiction. 
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 OWNER’S RIGHT TO CARRY OUT THE WORK 

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 
Documents, and fails within 48 hours after receipt of written notice from the Owner to 
commence and continue correction of such default or neglect with diligence and promptness, 
the Owner may, after 48 hours following receipt by the Contractor of an additional written 
notice and without prejudice to any other remedy make good such deficiencies. 

The Owner also reserves the right to perform any portion of the work due to an emergency 
threatening the safety of the Work, public, Owner, and any property or equipment. 

In either case an appropriate Change Order shall be issued unilaterally deducting from the 
payments then or thereafter due the Contractor the cost of correcting such deficiencies 
and/or for performing such work, including compensation for the Design Consultant’s, the 
Engineer’s and Owner’s additional services made necessary by such default, neglect, failure 
or emergency. 

 OWNER’S RIGHT TO USE OR OCCUPY 

The Owner reserves the right, prior to Substantial Completion, to occupy, or use, any 
completed part or parts of the Work, providing these areas have been approved for 
occupancy by the Owner. The exercise of this right shall in no way constitute an acceptance 
of such parts, or any part of the Work, nor shall it in any way affect the dates and times when 
progress payments shall become due from the Owner to the Contractor or in any way 
prejudice the Owner’s rights in the Contract, or any bonds guaranteeing the same. The 
Contract shall be deemed completed only when all the Work contracted has been duly and 
properly performed and accepted by the Owner. 

Prior to such occupancy or use, the Owner and Contractor shall agree in writing regarding the 
responsibilities assigned to each of them for payments, security, maintenance, heat, utilities, 
damage to the Work, insurance, the period for correction of the Work, and the 
commencement of warranties required by the Contract Documents. 

In exercising the right to occupy or use completed parts of the Work prior to the Substantial 
Completion thereof, the Owner shall not make any use which will materially increase the cost 
to the Contractor, without increasing the Contract Amount, nor materially delay the 
completion of the Contract, without extending the time for completion. 

The part or parts of the Work, if any, which the Owner anticipates the use or occupancy of 
prior to Substantial Completion are noted in Section 4-2.8 OCCUPANCY. Failure to include a 
part of the Work in the above section, shall not limit the Owner’s right to use or occupy parts 
of the Work not listed. 

 OWNER’S RIGHT TO PERFORM WORK AND TO AWARD SEPARATE CONTRACTS 

The Owner reserves the right to perform the work related to the Project with the Owner’s 
own forces, and to award separate Contracts in connection with the Project or other work on 
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the Site under these or similar Conditions of the Contract. If the Contractor claims that delay, 
damage, or additional cost is involved because of such action by the Owner, the Contractor 
shall make such claim as provided elsewhere in the Contract Documents. 

When separate Contracts are awarded for different portions of the Project or other work on 
the Site, the term “Contractor” in the Contract Documents in each case shall mean the 
Contractor who executes each separate Agreement. 

The Owner will provide for the coordination of the work of the Owner’s own forces and of 
each separate Contractor with the Work of the Contractor, who shall cooperate therewith as 
provided in Section 2-4.8 OWNER-CONTRACTOR COORDINATION. 

2-4 CONTRACTOR 

 OFFICE 

The Contractor’s office at the Project Site is hereby designated as the legal address of the 
Contractor for the receipt of documents, samples, notices, letters, and other articles of 
communication. 

 CONTRACTOR’S REPRESENTATIVE 

The Contractor shall notify the Owner in writing of the name of the person who will act as 
the Contractor’s representative and shall have the authority to act in matters relating to this 
Contract. The Contractor, acting through its representative, shall give personal attention to, 
and shall manage the Work, so that it shall be prosecuted faithfully. The Contractor’s 
representative shall be an employee of the Contractor. Upon written request of the 
Contractor, this requirement may be waived by the Owner. The Owner’s waiver, if granted, 
will be in writing. There is no obligation by the Owner to waive this provision regardless of 
the effect on the Contractor’s operations. 

At all times during the progress of the Work, the Contractor’s representative shall be 
personally present at the Project site, or a designated alternate shall be at the Project site 
who has the authority to act in matters relating to the Contract. The Contractor’s 
representative or designated alternate shall have the authority to carry out the provisions of 
the Contract and to supply materials, equipment, tools, and labor without delay for the 
performance of the Work. If neither the Contractor’s representative or a designated alternate 
is at the Project site, the Owner acting through the Engineer shall have the authority as 
provided in Section 2-7.4 TEMPORARY SUSPENSION OF WORK, to suspend the work until 
such a representative is at the Project site. 

Before initial work is begun on the Contract, the Contractor shall file with the Engineer, 
addresses and telephone numbers where the Contractor’s and all subcontractors’ 
representatives can be reached during all hours, including nights and weekends when work 
is not in progress. 

 CONSTRUCTION PROCEDURES 
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The Contractor will supervise and direct the work. The Contractor has the authority to 
determine the means, methods, techniques, sequences, and procedures of construction, 
except in those instances where the Owner, to define the quality of an item of work, specifies 
in the Contract, a means, method, technique, sequence, or procedure for construction of that 
item of Work.  

 CONTRACTOR’S EMPLOYEES 

The Contractor shall be responsible for the adequacy, efficiency, and sufficiency of its 
employees. Workers shall have sufficient knowledge, skill, and experience to perform 
properly the work assigned to them. 

The Contractor shall employ only competent, skillful workers to perform the Work. If any 
subcontractor or person employed by the Contractor or its subcontractors, appear to the 
Engineer to be incompetent or act in a disorderly or improper manner, such person or 
subcontractor shall be discharged from the site immediately by the Contractor upon written 
direction of the Engineer, and such person shall not again be employed on the Project. 

 SUBCONTRACTORS 

Subcontractors will not be recognized as having a direct relationship with the Owner. The 
persons engaged in the Work, including employees of subcontractors and suppliers will be 
considered employees of the Contractor. The Contractor will be responsible for their work 
and their work shall be subject to the provisions of the Contract. The Contractor is as fully 
responsible to the Owner for the acts and omissions of its subcontractors and of persons 
either directly or indirectly employed by them as the Contractor is for the acts and omissions 
of persons directly employed by the Contractor. Nothing contained in the Contract 
Documents shall create any contractual relation between any subcontractor and the Owner. 
References in the Contract Document to actions required of subcontractors, manufacturers, 
suppliers, or any party other than the Contractor, the Owner, the Engineer, or the Design 
Consultant shall be interpreted as requiring that the Contractor shall require such 
subcontractor, manufacturer, supplier, utility company, or party to perform the specified 
action, unless the Contract Documents specifically state that the Work is not included in the 
Contract. 

The Contractor shall not employ any subcontractors that are not properly licensed in 
accordance with State law. Prior to commencement of any work by a subcontractor, the 
Contractor shall submit verification to the Engineer that the subcontractor is properly 
licensed for the work it will perform. Changes to subcontractors listed in the Bid in 
accordance with Public Contract Code 4100 et. seq., shall be made only with the approval of 
the Owner.  

 CONTRACTOR’S EQUIPMENT AND FACILITIES 

The Contractor shall furnish and maintain in good condition all equipment and facilities as 
required for the proper execution and inspection of the Work. Such equipment and facilities 
shall meet all requirements of applicable ordinances and laws. 
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 PUBLIC SAFETY AND CONVENIENCE 

The Contractor shall conduct its work so as to insure the least possible obstruction to traffic 
and inconvenience to the general public and the residents in the vicinity of the Work and to 
insure the protection of persons and property at no extra cost to the Owner. The Contractor 
shall have under construction no greater length or amount of work than it can prosecute 
properly with due regard to the rights of the public. 

 OWNER-CONTRACTOR COORDINATION 

 SERVICE OF NOTICE –  
 

Notice, order, direction, request, or other communication given by the Engineer or Owner to 
the Contractor shall be deemed to be well and sufficiently given to the Contractor if delivered 
to the Contractor’s Representative designated in Section 2-4.2, CONTRACTOR’S 
REPRESENTATIVE, to the Contractor’s office designated in Section 2-4.1 OFFICE, or to the 
Contractor’s address provided in the Bid Proposal. 
 

 SUGGESTIONS TO CONTRACTOR –  
 

Plans or methods of work suggested by the Owner, the Engineer, or the Design Consultant to 
the Contractor, but not specified or required, if adopted or followed by the Contractor in 
whole or in part, shall be used at the risk and responsibility of the Contractor. The Owner, and 
Engineer, or the Design Consultant assume no responsibility therefor, and in no way will be 
held liable for any defects in the Work which may result from or be caused by use of such plan 
or method of work. 
 

 COOPERATION –  
 

The Contractor shall afford the Owner, the Engineer and separate Contractors reasonable 
opportunity for the introduction and storage of their materials and equipment and the 
execution of their work, and shall connect and coordinate the Work with theirs as required 
by the Contract Documents. 
 
If any part of the Contractor’s Work depends for proper execution or results upon the work 
of the Owner or any separate contractor, the Contractor shall, prior to proceeding with the 
Work, promptly report to the Engineer any apparent discrepancies or defects in such other 
work that render it unsuitable for such proper execution and results. Failure of the Contractor 
to so report shall constitute an acceptance of the Owner’s or separate contractor’s work as 
fit and proper to receive the Work, except as to latent defects which subsequently become 
apparent in such work by others. 
 
If requested by the Contractor, the Owner shall arrange meetings with other contractors 
performing work on behalf of the Owner to plan coordination of construction activities. The 
Owner shall keep the Contractor informed of the planned activities of other contractors. 
 
Differences and conflicts arising between the Contractor and other contractors employed by 
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the Owner or between the Contractor and the workers of the Owner with regard to their 
work, shall be submitted to the Owner for its decision in the matter. If such separate 
contractor sues the Owner on account of any delay or damage alleged to have been caused 
by the Contractor, the Owner shall notify the Contractor who shall, at the Owner’s election, 
defend such proceedings at the Contractor’s expense. If any judgment or award against the 
Owner arises from any such litigation whether defended by Owner or by Contractor, the 
Contractor shall pay or satisfy said judgment or award and shall reimburse the Owner for all 
attorney’s fees and court costs which the Owner has incurred or for which it is liable. 
 

 PERMITS 

Unless specifically stated to be provided by the Owner, Contractor shall apply for, obtain, and 
comply with all the terms, conditions and requirements attached to all permits, bonds and 
licenses required by local, state, or federal agencies to perform work, construct, erect, test 
and startup of any equipment or facility for this Contract. Where operating permits are 
required, the Contractor shall apply for and obtain such operating permits in the name of the 
Owner and provide the permit in an appropriate frame or file holder when the Owner accepts 
substantial completion of the equipment or facility. The Contractor shall give all notices 
necessary or incidental to the due and lawful prosecution of the work. 

Any permits, bonds, licenses and fees therefore required for the performance of work under 
this Contract and not specifically mentioned herein as having been obtained and paid by the 
Owner shall be included in the Contractor’s bid price. 

The Contractor shall apply for and obtain in its name the necessary building, plumbing and 
electrical permits and shall be responsible for satisfying all code requirements, calling for 
inspections, and obtaining final approvals. Code inspections will be coordinated by the 
Engineer. The Contractor shall comply with all construction conditions stipulated in the 
permits. The Contractor shall include in its bid the fees for any permits required. 

The Contractor shall apply for and obtain all safety permits for excavations, tunneling, 
trenches, construction (building structure, scaffolding, or falsework) and demolition required 
by CAL/OSHA including but not limited to, the permits required by Labor Code Section 6500. 

 CONTRACTOR’S RESPONSIBILITY FOR THE WORK AND MATERIALS 

Until acceptance of the Work, the Contractor shall have the charge and care of the Work and 
of the materials to be used therein and shall bear the risk of injury, loss, or damage, to any 
part thereof (regardless of whether partial payments have been made on such damaged 
portions of the Work) by the action of the elements or from any other cause, whether or not 
arising from the non-execution of the Work. The Contractor shall rebuild, repair, restore, and 
make good all injuries, losses, or damages to any portion of the Work or the materials 
occasioned by any cause before its completion and acceptance and shall bear the expense 
thereof, except for such injuries, losses, or damages as are directly and approximately caused 
by acts of the Owner. 

 LAWS TO BE OBSERVED 
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The Contractor shall keep fully informed of all existing and future County, State, and national 
laws and regulations and all municipal ordinances and regulations of the Owner which in any 
manner affect those engaged or employed in the Work and of all such orders and decrees of 
bodies having any jurisdiction or authority over the same; and shall protect and indemnify 
the Owner and all of its officers, agents, and servants against any claim or liability arising from 
or based on the violation of any such laws, ordinances, regulations, orders, or decrees 
whether by the Contractor or its employees. If any discrepancy or inconsistency is discovered 
in the plans, drawings, specifications or Contract for the Work in relation to any such law, 
ordinance, regulations, order or decree, the Contractor shall immediately report the same to 
the Engineer in writing.  

 PREVAILING WAGE –  
In accordance with Section 1770 of the Labor Code, the Owner has ascertained and does 
hereby specify that the prevailing wage rates shall be those provided in Section 1-2.23 WAGE 
RATES. The said rates shall include all employer payments that are required by Section 1773.1 
of the Labor Code. The Owner will furnish to the Contractor, upon request, a copy of such 
prevailing rates. It shall be the duty of the Contractor to post a copy of such prevailing wages 
at the job site. 
 
For each worker paid less than the stipulated rate in the execution of the Contract by the 
Contractor, or any subcontractor under the Contractor, in violation of the provisions of the 
Labor Code, and in particular, Section 1770 to Section 1780, inclusive, the Contractor shall be 
subject to the provisions and penalties of Section 1775 of the Labor Code. In addition to said 
penalty, and pursuant to said Section 1775, the difference between such stipulated prevailing 
wage rates and the amounts paid to each worker for each calendar day, or portion thereof, 
for which each worker was paid less than the stipulated prevailing rate shall be paid to each 
worker by the Contractor. 

The wage rates set forth are the minimum that may be paid by the Contractor. Nothing herein 
contained shall be construed as preventing the Contractor from paying more than the 
minimum set forth. 

No extra compensation whatever shall be allowed by the Owner due to the inability of the 
Contractor to hire labor at the minimum rate nor for any necessity for payment by the 
Contractor for subsistence, travel time, overtime, or other added compensation, all of which 
possibilities are elements to be considered and ascertained to the Contractor’s own 
satisfaction in preparing the bid. 

If it becomes necessary to employ a craft other than those listed, the Contractor shall notify 
the Owner immediately and the Owner will obtain the additional prevailing rate from the 
Director of the Department of Industrial Relations and the rate thus determined shall be 
applicable as a minimum at the time of initial employment. 

The Contractor shall pay travel and subsistence payments to workers needed to execute the 
work as such travel and subsistence payments are defined in the applicable collective 
bargaining agreement filed with the Department of Industrial Relations pursuant to Labor 
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Code Section 1773.8. 

 CERTIFIED PAYROLLS -  
 

 In accordance with Section 1776 of the Labor Code, each Contractor and subcontractor shall 
keep an accurate payroll record, showing the name, address, social security number, work 
classification, straight time, and overtime hours worked each day and week, and the actual 
per diem wages paid to each journeyman, apprentice, worker, or other employee employed 
by him or her in connection with the project. 
 
The payroll records shall be certified and shall be available for inspection at all reasonable 
hours at the principal office of the Contractor on the following basis: 

a. A certified copy of an employee’s payroll record shall be made available for inspection or 
furnished to the employee or his or her authorized representative on request. 
 

b. A certified copy of all payroll records shall be made available for inspection or furnished 
upon request to a representative of the Owner, the Division of Labor Standards 
Enforcement, and the Division of Apprenticeship Standards of the Department of 
Industrial Relations. 

 
c. A certified copy of all payroll records shall be made available upon request by the public 

in accordance with Section 1776 of the Labor Code. 
 

The Contractor is responsible for its and its subcontractors compliance with the provisions of 
Section 1776 of the Labor Code. 

 OVERTIME REQUIREMENTS –  
 

The Contractor shall forfeit, as a penalty to the Owner, the penalty as provided in Section 
1813 of the Labor Code for each worker employed in the execution of the Contract by the 
Contractor, or any subcontractor under the Contractor, for each day during which such 
worker is required or permitted to work more than eight (8) hours in any one day and forty 
(40) hours in any one week, in violation of the provisions of the Labor Code, and in particular, 
Section 1810 to Section 1815 thereof, inclusive, except that work performed by employees of 
Contractors in excess of eight (8) hours a day and forty (40) hours during one week, shall be 
permitted upon compensation for all hours worked in excess of eight (8) hours per day, at not 
less than one and a half (1½) times the basic rate of pay as provided for in Section 1815 of the 
Labor Code. 
 

 APPRENTICE AND TRAINEE –  
 

 Attention is directed to the provisions in Section 1777.5 of the Labor Code and in accordance 
with the regulations of the California Apprenticeship Council concerning the employment of 
apprentices by the Contractor or any subcontractor under the Contractor. 
 
Section 1777.5 requires the Contractor or subcontractors employing tradespersons in any 
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apprentice occupation to apply to the joint apprenticeship committee nearest the site of the 
project which administers the apprenticeship program in that trade for a certificate of 
approval. The Contractor and subcontractors are required to submit contract award 
information to the applicable joint apprenticeship committee. As provided for in Section 
1777.5 of the Labor Code, the Contractor is required to make contributions to funds 
established for the administration of apprenticeship programs. 

It shall be the responsibility of the Contractor to abide by the provisions of Section 1777.5 of 
the Labor Code and to require all subcontractors employed by or contracting with the 
Contractor to abide by said provisions. The Contractor shall furnish the Owner any and all 
evidence of compliance with this code section when requested by the Owner. 

For failure to comply with Section 1777.5 of the Labor Code, the Contractor shall be subject 
to the penalties in Section 1777.7 of the Labor Code.  

 WORKERS’ COMPENSATION INSURANCE –  
The Contractor Is Required To Secure The Payment Of Compensation To Its Employees 
In Accordance With The Provisions Of Sections 1860 And 3700 Of The Labor Code And 
On Section 4-2.5 WORKERS’ COMPENSATION INSURANCE  

 
 SAFETY 

 CONTRACTORS SAFETY RESPONSIBILITY –  
The Contractor shall be solely and completely responsible for conditions of the jobsite, 
including safety of all persons and property during performance of the work. This requirement 
shall apply continuously and not be limited to normal working hours. Safety provisions shall 
conform to U.S. Department of Labor (OSHA), the California Occupational Safety and Health 
Act, and all other applicable Federal, State, County, and local laws, ordinances, codes, the 
requirements set forth below, and any regulations that may be detailed in other parts of these 
Contract Documents. Where any of these are in conflict, the more stringent requirement shall 
be followed. 
 
No provision of the Contract Documents shall act to make the Owner, the Engineer or any 
other party than the Contractor responsible for safety. The Engineer shall not have authority 
for safety on the project. The Contractor shall indemnify, defend and hold harmless the 
Owner, Engineer, or other authorized representatives of the Owner, from and against any and 
all actions, damages, fines, suits, and losses arising from the Contractor’s failure to meet all 
safety requirements and/or provide a safe work site. 

If death or serious injuries or serious damages are caused, the accident shall be reported 
immediately by telephone or messenger to both the Engineer and the Owner. In addition, the 
Contractor must promptly report in writing to the Engineer all accidents whatsoever arising 
out of, or in connection with, the performance of the Work whether on, or adjacent to, the 
Site, giving full details and statements of witnesses. The Contractor shall make all reports as 
are, or may be, required by any authority having jurisdiction, and permit all safety inspections 
of the work being performed under this Contract.  
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If a claim is made by anyone against the Contractor or any subcontractor on account of any 
accident, the Contractor shall promptly report the facts in writing to the Engineer, giving full 
details of the claim. 

 SAFETY PROGRAM –  
 

The Contractor shall establish, implement, and maintain a written injury prevention program 
as required by Labor Code Section 6401.7. Before beginning the Work the Contractor shall 
prepare and submit to the Engineer a Contractor Safety Program that provides for the 
implementation of all of the Contractor’s safety responsibilities in connection with the Work 
at the site and the coordination of that program and its associated procedures and 
precautions with safety programs, precautions and procedures of each of its subcontractors 
and other prime Contractors performing work at the site. The Contractor shall be solely 
responsible for initiating, maintaining, monitoring, coordinating, and supervising all safety 
program, precautions, and procedures in connection with the Work and for coordinating its 
programs, precautions, and procedures of the other prime contractors and subcontractors 
performing the Work at the site. The Safety Program should contain all the necessary 
elements for the Contractor to administer its program on site. At a minimum, this written 
Safety Program shall address the elements required by Labor Code Section 6401.7. The 
program shall also address the following: 
 
A. Compliance with Laws, Rules, and Regulations 
B. Infractions of Safety Rules 

1. Reported to Contractor’s designated Safety Supervisor 
2. Time correction 
3. Contractor to enforce safety requirements on its subcontractors 
4. Noncomplying employees to be removed from the Project 

C. Housekeeping 
1. Continuous cleaning required 
2. Final clean up required 

D. Means of Implementing the Program 
1. All new employees to receive training on the Contractor’s Safety Program prior to 

starting work. 
2. Periodic tool box meetings with agenda recorded 
3. Documented safety inspections by Safety Supervisor 
4. Establish emergency procedures and telephone numbers including the procedure for 

the immediate removal to a hospital or a doctor’s care of persons who may be injured 
on the jobsite. The Contractor shall maintain at its office or other well-known place 
at the Site safety equipment applicable to the Work as prescribed by the 
aforementioned authorities, and all items necessary for giving first aid to the injured. 

5. Project bulletin board with required policies 
6. At least two employees on each shift should have First Aid training and maintain a 

current First Aid card issued by an agency such as the American Red Cross. 
7. Completion of a job hazard analysis for specific construction activities. 
8. Establish a hazard communication program for informing the Contractor’s and 

subcontractor’s personnel, Engineer, Owner, and other affected parties of specific 
hazards on the project. 
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E. Define the duties and responsibilities of Contractor management personnel for safety. 
1. Project Manager 
2. General Superintendent 
3. Foreman 
4. Safety Supervisor 

F. Accident Investigation 
1. Investigate all accidents and near misses. 
2. Develop steps to prevent a reoccurrence. 
3. Completion of all reporting paperwork. 

 
The Contractor’s compliance with requirements for safety and/or the Engineer’s review of 
the Contractor’s Safety Program shall not relieve or decrease the liability of the Contractor 
for safety. The Engineer’s review of the Contractors Safety Program is only to determine if 
the above listed elements are included in the program. The cost of this work shall be included 
in the various bid items and no additional payment will be allowed. 

 SAFETY SUPERVISOR -   
 

The Contractor shall appoint an employee as safety supervisor who is qualified and authorized 
to supervise and enforce compliance with the Safety Program. The Contractor shall notify the 
Engineer in writing prior to the commencement of work of the name of the person who will 
act as the Contractors safety supervisor and furnish the safety supervisor’s resume to the 
Engineer. The Contractor will, through and with his Safety Supervisor, ensure that all of its 
employees and its subcontractors of any tier, fully comply with the Project Safety Policies. The 
Safety Supervisor shall be a full-time employee of the Contractor whose responsibility shall 
be for supervising compliance with applicable safety requirements on the work site and for 
developing and implementing safety training classes for all job personnel. The Owner shall 
have the authority to require removal of the Contractor’s Safety Supervisor if the 
representative is judged to be improperly or inadequately performing the duties; however, 
this authority shall not in any way affect the Contractor’s sole responsibility for performing 
this work safely, nor shall it impose any obligation upon the Owner to ensure the Contractor 
perform its work safely. 
 

 SAFETY COORDINATION MEETINGS – 
 

The Contractor and its affected subcontractors shall attend safety coordination meetings with 
the Engineer and any other affected parties. The meeting shall be held at least monthly and 
prior to the start of new construction activities. Construction activities will be reviewed prior 
to the start of work in the various areas to determine potential hazards. The Contractor will 
be responsible for preparing job hazard analyses to breakdown the activities to be performed 
in a step-by-step procedure and provide safety guidelines for each step and any special 
equipment necessary to protect workers. The Contractor will act as facilitator for the meeting. 
The Engineer will participate in the Safety coordination meetings but will not direct the 
Contractor on how to perform its safety operations.  

 
 SAFETY AND PROTECTION –  
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The Contractor shall take all necessary protection to prevent damage, injury, and loss to:  
 

♦ All employees on the Project, employees of all subcontractors, and other persons 
and organizations who may be affected thereby; 

♦ All the Work and materials and equipment to be incorporated therein, whether in 
storage on or off the site; and 

♦ Other property at the site or adjacent thereto, including trees, shrubs, lawns, 
walks, pavements, roadways, structures, utilities, and underground facilities not 
designated for removal, relocation, or replacement in the course of construction. 
 

The Contractor shall comply with all applicable laws and regulations of any public body 
having jurisdiction for the safety of persons or property or to protect them from damage, 
injury or loss and shall erect and maintain all necessary safeguards for such safety and 
protection.  The Contractor shall notify owners of adjacent property and of underground 
facilities and utility owners when prosecution of the Work may affect them and shall 
cooperate with them in the protection, removal, relocation, and replacement of their 
property. All injury or loss to any property caused, directly or indirectly, in whole or in part, 
by the Contractor, any subcontractor, supplier or any other person or organization directly 
or indirectly employed by any of them to perform or furnish any of the Work or anyone for 
whose acts any of them may be liable, shall be remedied by the Contractor. 

 EXCAVATION SAFETY – 
 

 In accordance with the provisions of Section 6705 of the Labor Code, the Contractor shall 
submit, in advance of excavation five feet or more in depth, detailed plans showing the design 
of shoring, bracing, sloping, or other provisions to be made for worker protection from hazard 
of caving ground during such excavation. If such plans vary from the shoring system standards 
set forth in the Construction Safety Orders in Title 8, California Code of Regulations, the plans 
shall be prepared and signed by a registered civil or structural engineer. Shoring, bracing, 
sloping, or other protective system shall not be less effective than required by the California 
Construction Safety Orders. The Owner’s review of the Contractor’s excavation plan is only 
for general conformance to the California Construction Safety Orders. 
 
Prior to commencing any excavation, the Contractor shall designate in writing to the 
Engineer the “competent person(s)” with the authority and responsibilities designated in the 
Construction Safety Orders. 

 CONFINED SPACES    
 

If portions of the work will be performed in existing storm drains and appurtenant structures. 
Contractor shall conduct all activities in accordance with Title 8, Article 108, #5156 through 
#5159, Article 108 “Confined Spaces” of the California Code of Regulations. 
 
The cost of personnel training, equipment and field procedures to ensure compliance with 
confined space regulations is the Contractor’s sole responsibility. Full compensation for 
confined space compliance shall be considered in the Unit Price for Unit Price Items included 
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in the various items of work. 

 SAFETY EMERGENCIES –  
 

 In emergencies affecting the safety or protection of persons or the Work or property at the 
site or adjacent thereto, the Contractor, without special instruction or authorization from the 
Engineer, is obligated to act to prevent threatened damage, injury or loss. The Contractor 
shall give the Engineer prompt written notice if the Contractor believes that any significant 
changes in the Work or variations from the Contract Documents have been caused thereby. 
 

 SAFETY VIOLATIONS –  
 

Should the Contractor fail to correct an unsafe condition, the Engineer shall immediately 
notify the Owner of the Contractor’s failure to correct the unsafe condition. The Owner shall 
then notify the Contractor through the Engineer that the unsafe condition must be corrected 
or the work in question will be stopped in accordance with Section 2-7.4, TEMPORARY 
SUSPENSION OF WORK until the condition is corrected to the satisfaction of the Owner. No 
extension of time or additional compensation will be granted as a result of any stop order so 
issued. The notification and suspension of such work or the failure to provide such notification 
and suspension by the Engineer and Owner shall not relieve the Contractor of its sole 
responsibility and liability for safety. 

 
The Owner shall have the authority to require the removal from the project of the foreman 
and/or superintendent in responsible charge of the work where safety violations occur. 

 EQUIPMENT SAFETY PROVISIONS – 
 

 The completed Work shall include all necessary permanent safety devices, such as machinery 
guards and similar ordinary safety items, required by the State and Federal (OSHA) industrial 
authorities and applicable local and national codes. Further, any features of the Work, 
including Owner-selected equipment, subject to such safety regulations shall be fabricated, 
furnished, and installed in compliance with these requirements. All equipment furnished shall 
be grounded and provided guards and protection as required by safety codes. Where vapor-
tight or explosion-proof electrical installation is required by safety codes, this shall be 
provided. Contractors and manufacturers of equipment shall be held responsible for 
compliance with the requirements included herein. The Contractor shall notify all equipment 
suppliers and subcontractors of the provisions of this paragraph. 
 

 CONTRACTOR COORDINATION WITH OTHER CONTRACTORS- 
 

 Contractor shall coordinate his work with the Contractors working on these other projects 
and schedule his work so the work crews do not conflict or interfere with each other. 
Contractor shall notify Owner immediately if work by other contractors impacts completion 
of any portion of the project within the time allowed or specified in these Special Provisions. 
Payment for coordination with other contractors shall be included in other items of work and 
no separate payment will be made. 
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2-5 CONTROL OF WORK AND MATERIALS 

 MEANS AND METHODS 

It is expressly stipulated that the drawings, specifications and other Contract Documents set 
forth the requirements as to the nature of the completed Work and do not purport to control 
the method of performing work except in those instances where the nature of the completed 
Work is dependent on the method of performance. 

Except as provided elsewhere in the Contract Documents, neither the Owner, Design 
Consultant nor the Engineer will be responsible for or have control or charge of construction 
means, methods, techniques, sequences or procedures, or for safety precautions and 
programs in connection with the Work. Except as provided elsewhere in the Contract 
Documents, neither the Owner, Design Consultant nor the Engineer will be responsible for or 
have control or charge over the acts or omissions of the Contractor, or any of their 
subcontractors, agents or employees, or any other persons performing any of the Work. Any 
general control of the Work exercised by the Owner or its authorized representatives shall 
not make the Contractor an agent of the Owner, and the liability of the Contractor for all 
damages to persons and/or to public or private property arising from the Contractor’s 
execution of the Work shall not be lessened because of such general control. 

Neither the inspection by the Owner, Design Consultant, or Engineer, nor any order, 
measurement, approved modification, or payment of monies, nor acceptance of any part or 
whole of the Work by the Owner, Design Consultants, Engineer, or their agents shall operate 
as a waiver of any provision of the Contract. 

Acceptance by the Engineer, Owner and/or Design Consultant of any drawings, or any 
information regarding materials and equipment the Contractor proposes to furnish or 
method of work shall not be regarded as an assumption of risks or liability by the Engineer, 
Design Consultant, or the Owner, or any officer or employee thereof, and the Contractor shall 
have no claim under the Contract on account of the failure or partial failure or inefficiency or 
insufficiency of any plan or method of work or material and equipment so accepted. Such 
acceptance shall be considered to mean merely that the Engineer, Owner, and/or Design 
Consultant has no objection to the Contractor using, upon its own full responsibility, the plan 
or method of work proposed, or furnishing the materials and equipment proposed. 

 OWNER-FURNISHED MATERIALS 

Materials, if furnished by the Owner, will be made available as designated in the General 
Requirements. The cost of loading, unloading, hauling and handling, and placing Owner-
furnished materials shall be considered as included in the price bid for the Contract item 
involving such Owner-furnished material. 

Contractor shall inspect and assure itself of the amount and soundness of such materials.  

The Contractor will be held responsible for all materials furnished to it, and shall pay all 
demurrage and storage charges. Owner-furnished materials lost or damaged from any cause 



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT 
  

P a g e  | 104 

whatsoever shall be replaced by the Contractor. The Contractor will be liable to the Owner 
for the cost of replacing Owner-furnished material and such costs may be deducted from any 
monies due or to become due the Contractor. 

 DEFECTIVE AND UNAUTHORIZED WORK 

Materials and workmanship not conforming to the requirements of the Contract Documents 
shall be considered defective and will be subject to rejection. Defective work or material, 
whether in place or not, shall be removed immediately from the Site by the Contractor, at its 
expense, when so directed by the Engineer. 

Any work done beyond the limits of work, lines, and grades shown on any approved plans or 
established by the Engineer, or any extra work done without written authority, will be 
considered as unauthorized and will not be paid for. 

Upon failure on the part of the Contractor to comply with any order of the Engineer made 
under the provisions of this paragraph, the Engineer shall have authority to cause defective 
work to be remedied, on removed and replaced, and unauthorized work to be removed, and 
to deduct the costs thereof from any monies due or to become due the Contractor. The time, 
cost and compliance requirements stipulated in Section 2-3.4, OWNER’S RIGHT TO CARRY 
OUT THE WORK, shall apply for this paragraph also. 

 UNNOTICED DEFECTS 

Any defective work or material that may be discovered by the Owner, Engineer, or Design 
Consultant before the final acceptance of the Work, or before final payment has been made, 
or during the warranty period, shall be removed and replaced by work and materials which 
shall conform to the provisions of the Contract Documents. Failure on the part of the Owner, 
Engineer, or Design Consultant to condemn or reject bad or inferior work or materials shall 
not be construed to imply acceptance of such work or materials. 

 RIGHT TO RETAIN IMPERFECT WORK 

If any part or portion of the work performed or material furnished under this Contract shall 
prove defective and not in accordance with the Drawings and Specifications, and if the 
imperfection in the same shall not be of sufficient magnitude or importance as to make the 
work dangerous or unsuitable, or if the removal of such work will create conditions which are 
dangerous or undesirable, the Owner shall have the right and authority to retain such work 
but shall make such deductions in the final payment therefor as may be just and reasonable. 

2-6 PROGRESS OF THE WORK 

 BEGINNING OF WORK 

The Contractor shall begin work within ten (10) calendar days of the effective date of the 
Notice to Proceed or from ten (10) business days after the contract award has been approved, 
whichever is soonest as working days will commence, and shall diligently prosecute the same 
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to completion within the time limit provided. 

The City intends to award the project in July 2016 and to start the work soon thereafter.  The 
Contractor shall make such arrangements and schedule his work accordingly with no such 
additional compensation made by the City to accommodate this criterion.  

The Contractor shall submit within 10 calendar days from the date of award of the contract 
the following: 

1. A detailed work schedule and sequencing progression; 
2. Storm water Pollution Prevention Program/Water Pollution Control Program; 
3. Traffic control and haul route plan for completion of all work items. 

 
Upon approval of the work schedule, ECP, traffic and haul route plan and all contract 
documents, a Notice to Proceed will be issued. 

Should the Contractor begin work in advance of receiving Notice to Proceed, any work 
performed in advance of the said date of approval shall be considered as having been done 
by the Contractor at its own risk and as a volunteer. 

The Contractor shall not commence construction on any of the work until he has, on the 
grounds, or can furnish definite assurance that there will be available when required, all 
materials necessary to complete the portion of work on which work is begun. 

Before covering or obliterating any manhole, monument, other surface structure and/or 
traffic striping the same shall be referenced by the Contractor with a sufficient number of 
control points to reestablish the alignment and location.  The Contractor shall submit to the 
Engineer a list of the referenced control points before any pavement delineation or structure 
is removed or covered.  The references shall include the limits or changes in striping pattern, 
including one- and two-way barrier lines, limit lines, crosswalks, parking stalls, and other 
pavement markings.  Full compensation for referencing surface structures and pavement 
delineation shall be considered as included in the contract prices paid for traffic striping and 
no additional compensation will be allowed there for. 

The Contractor shall schedule his work to occur only from Monday to Friday, and between 
the hours of 8:00 a.m. and 5:00 p.m., except otherwise noted on the plans.  No work shall be 
performed on weekends and holidays, unless permitted with written approval of the City 
Engineer. 

No paving shall be placed on the last working day preceding a weekend or holiday that will 
leave an exposed longitudinal joint between lanes during the subsequent period of non-
working days, unless permission has been obtained from the City Engineer. 

The contractor shall submit to the City Engineer a schedule based on the above, indicating the 
sequence of the work, estimated time for completion of each phase of the project and the 
method of operation required to complete the project in the time specified.  The Contractor's 
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schedule shall be submitted to the City Engineer within 10 calendar days from the date of the 
award of contract.   The Contractor shall prepare the work schedule based on the following 
requirements: 

 TIME OF COMPLETION 

Time shall be of the essence of the Contract. The Contractor shall complete all or any 
designated portion of the work called for under the contract in all parts and requirements 
within the working days noted in Section 3-2 TIME ALLOWED FOR COMPLETION It is expressly 
understood and agreed by and between the Contractor and the Owner that the Contract time 
for completion of the work described herein is a reasonable time taking into consideration 
the average climatic and economic conditions and other factors prevailing in the locality and 
the nature of the work. 

 DELAYS 
 

 NOTICE OF DELAYS – 
 

 When the Contractor foresees a delay in the prosecution of the Work and, in any event, 
immediately upon the occurrence of a delay, the Contractor shall notify the Engineer in 
writing of the probability of the occurrence and the estimated extent of the delay, and its 
cause. This notice must be received by the City within 5 days of the occurrence of issue which 
caused delay.  If notice is not received within this time period, any future claim due to this 
occurrence will not be accepted.  The Contractor shall take immediate steps to prevent, if 
possible the occurrence or continuance of the delay. The Contractor agrees that no claim shall 
be made for delays which are not called to the attention of the Engineer at the time of their 
occurrence. 
 

 NON-EXCUSABLE DELAYS – 
 

 Non-excusable delays in the prosecution of the Work shall include delays which could have 
been avoided by the exercise of care, prudence, foresight, and diligence on the part of the 
Contractor or its subcontractors, at any tier level, or suppliers. 

 
 EXCUSABLE DELAYS –  

 
Excusable delays in the prosecution or completion of the Work shall include delays which 
result from causes beyond the control of the Contractor and Owner and which could not have 
been avoided by the exercise of care, prudence, foresight, and diligence on the part of the 
Contractor or its subcontractors, at any tier level, or suppliers. 

 
 ABNORMAL DELAYS –  

 
Delays caused by acts of god, fire, unusual storms, floods, tidal waves, earthquakes, strikes, 
labor disputes, freight embargoes, and shortages of materials shall be considered as 
excusable delays insofar as they prevent the Contractor from proceeding with at least 
seventy-five (75) percent of the normal labor and equipment force for at least five (5) hours 
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per day toward completion of the current critical activity item(s) on the latest favorably 
reviewed progress schedule. 

 
 WEATHER DELAYS -   

 
 Should inclement weather conditions or the conditions resulting from weather prevent the 
Contractor from proceeding with seventy-five (75) percent of the normal labor and 
equipment force engaged in the current critical activity item for a period of at least five (5) 
hours per day toward completion of such operation or operations, and the crew is dismissed 
as a result thereof, it shall be a weather delay day.   

 
 MATERIAL SHORTAGES –  

 
Upon the submission of satisfactory proof to the Engineer by the Contractor, shortages of 
material will be acceptable as grounds for granting a time extension. In order that such proof 
may be satisfactory and acceptable to the Engineer, it must be demonstrated by the 
Contractor that the Contractor has made every effort to obtain such materials from all known 
sources within reasonable reach of the proposed Work. Only the physical shortage of 
material, caused by unusual circumstances, will be considered under these provisions as a 
cause for extension of time, and no consideration will be given to any claim that material 
could not be obtained at a reasonable, practical, or economical cost or price, unless it is shown 
to the satisfaction of the Engineer that such material could have been obtained only at 
exorbitant prices entirely out of line with current rates, taking into account the quantities 
involved and usual practices in obtaining such quantities. A time extension for shortage of 
material will not be considered for material ordered or delivered late or whose availability is 
affected by virtue of the mishandling of procurement. The above provisions apply equally to 
equipment to be installed in the work 
 

 COMPENSABLE DELAYS –  
 

Compensable delays in the prosecution or completion of the Work shall include delays that 
occur through no fault of the Contractor and prevent the Contractor from proceeding with at 
least seventy-five (75) percent of the normal labor and equipment force for at least five (5) 
hours per day toward completion of the current critical activity item(s) on the latest favorably 
reviewed progress schedule due to the following cause(s): 

 
a. Delays due solely to the actions and/or inactions of the Owner. 
b. Delays due to differing site conditions as defined in Section 2-8.3, DIFFERING SITE 

CONDITIONS 
c. Delays due to other Contractors employed by the Owner who interfere with the 

Contractor’s prosecution of the Work as defined above. 
 

 CONCURRENT DELAYS – 
 

 Concurrent delays are those delay periods when the prosecution of the Work is delayed 
during the same period of time due to causes from a combination of the delays defined in 
Section 2-6.3.2, Non-Excusable Delays, 2-6.3.3, Excusable Delays, or 2-6.3.7, Compensable 
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Delays. During such concurrent delay periods, time extensions will be granted in accordance 
with Section 2-6.4, Time Extensions; however, the Contractor shall not be compensated for 
its overhead costs as defined in Section 2-6.4.3, Indirect Overhead, and the Owner shall not 
assess its actual costs as defined in Section 2-6.3.2, Non-excusable Delays. 

 
 TIME EXTENSIONS 

 
 NON-EXCUSABLE DELAYS –  

 
The Owner may grant an extension of time for non-excusable delays if the Owner deems it is 
in its best interest. If the Owner grants an extension of time for non-excusable delays, the 
Contractor agrees to pay the Owner’s actual costs, including charges for engineering, 
inspection and administration incurred during the extension. 
 

 EXCUSABLE OR COMPENSABLE DELAYS – 
 

If the Contractor is delayed in the performance of its work as defined in Section 2-6.3.3, 
Excusable Delays, or 2-6.3.7, Compensable Delays, then the Contract completion date may 
be extended by the Owner for such time that, in the Owner’s and Engineer’s determination, 
the Contractor’s completion date will be delayed, provided that the Contractor strictly fulfills 
the following: 

 
a. The Contractor shall provide notification, in accordance with Section 2-6.3.1, Notice of 

Delays, and submit in writing a request for an extension of time to the Engineer stating 
at a minimum the probable cause of the delay and the number of days being requested. 
The time extension request shall be submitted in accordance with the requirements of 
Section 2-6.4.2.c and must be submitted within 5 days.  Cost estimations for these delays 
must be submitted within 5 days following notice of the delay. 

 
b. If requested by the Engineer, the Contractor shall promptly provide sufficient information 

to the Engineer to assess the cause or effect of the alleged delay, or to determine if other 
concurrent delays affected the work. 

 
c. A time impact analysis of the project schedule that illustrates the effect on the scheduled 

completion date due to schedule changes or disruptions where a request for adjustment 
of contract time is made. 

 
d. Weather Delays. The Contractor will be granted a non-compensable time extension for 

weather caused delays, pursuant to Section 2-6.3.5, Weather Delays, over and above an 
allowance as provided for in Section 2-6.4 TIME EXTENSIONS. No time extensions for 
weather delays will be granted until the total number of weather days exceeds this 
allowance. 

 
Should the Contractor fail to fulfill any of the foregoing, which are conditions precedent to 
the right to receive a time extension, the Contractor waives the right to receive a time 
extension. 
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During such extension of time, neither extra compensation for engineering, inspection and 
administration nor damages for delay will be charged to the Contractor. It is understood and 
agreed by the Contractor and Owner that time extensions due to excusable or compensable 
delays will be granted only if such delays involve controlling operations which would prevent 
completion of the whole Work within the specified Contract time. 

 
Should the Contractor fail to complete the work within the time specified in the contract, as 
extended in accordance with this clause if appropriate, the Contractor shall pay to the Owner 
liquidated damages in accordance with Section 2-7.3, LIQUIDATED DAMAGES. 

 
 INDIRECT OVERHEAD –  

 
The Contractor shall be reimbursed for indirect overhead expenses for periods of time when 
the Work is delayed as defined in Section 2-6.3.7, Compensable Delays. However, no 
reimbursement for indirect overhead shall be made for compensable delays which occur 
during a concurrent delay as defined in Section 2-6.3.8, Concurrent Delays. No 
reimbursement for indirect overhead as covered in this section shall be made for any time 
extensions granted for Contract change orders as provided in Section 5-3, MODIFICATION 
PROCEDURES. As a condition precedent to any reimbursement, the Contractor must fulfill all 
conditions as provided in Section 2-6.3.7, Compensable Delays. No additional markup for 
overhead or profit shall be provided for such indirect overhead expenses. 

 
Payment to the Contractor for indirect overhead expenses will be made only if the extended 
Contract period granted for the compensable delay(s) is required to complete the work 
following the depletion of the original contract period and any time extensions granted other 
than compensable time extensions. 

 
 INDIRECT FIELD OVERHEAD -  

For those allowable delay periods as defined in Section 2-6.4.3, Indirect Overhead, 
the Contractor shall be reimbursed for its indirect field overhead based on:  

 
a. Invoices for all field office equipment. 
b. Actual salary for field office staff. 
c. Fair rental values acceptable to the Engineer  

 MEASUREMENT OF QUANTITIES 

 

General –  

 

Measurements of the completed work shall be in accordance with, and by instruments 
and devices calibrated to United States Standard Measures and the units of measurement 
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for payment, and the limits thereof, shall be made as shown on the Plans, Specifications, 
General Conditions, General Requirements and the Technical Specifications. 

 
Units of Measurement – 

 

 Measurements shall be in accordance with U.S. Standard Measures. A pound is an 
avoirdupois pound. A ton is 2,000 pounds avoirdupois. The unit of liquid measure is the 
U.S. gallon. 

 
Certified Weights –  

 

When payment is to be made on the basis of weight, the weighing shall be done on 
certified platform scales, or when approved by the Engineer, on a completely automated 
weighing and recording system. The Contractor shall furnish the Engineer with duplicate 
licensed weighmaster’s certificates showing the actual net weights. The Owner will accept 
the certificates as evidence of the weights delivered. 

 
Methods of Measurement –  

 

Materials and items of work which are to be paid for on the basis of measurement shall 
be measured in accordance with the method stipulated in the particular sections 
involved. In determining quantities, all measurements shall be made in a horizontal plane 
unless otherwise specified. 

 
Material not used from a transporting vehicle shall be determined by the Engineer and 
deducted from the certified tag. 
 
When material is to be measured and paid for on a volume basis and it would be 
impractical to determine the volume, or when requested by the Contractor in writing and 
approved by the Engineer in writing, the material will be weighed and converted to 
volume measurement for payment purposes. Factors for conversion from weight 
measurement to volume measurement will be determined by the Engineer and shall be 
agreed to by the Contractor before such method of measurement of pay quantities will 
be adopted. 
 
Full compensation for all expense involved in conforming to the above requirements for 
measuring and weighing materials shall be considered as included in the unit prices paid 
for the materials being measured or weighed and no additional allowances will be made 
therefor. 
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Quantities of material wasted or disposed of in a manner not called for under the 
Contract; or rejected loads of material, including material rejected after it has been placed 
by reason of failure of the Contractor to conform to the provisions of the Contract; or 
material not unloaded from the transporting vehicle; or material placed outside the lines 
indicated on the plans or given by the Engineer; or material remaining on hand after 
completion of the Contract, will not be paid for and such quantities will be deducted from 
the final total quantities. No compensation will be allowed for hauling rejected material. 

 
2-7 MODIFICATION PROCEDURES 

 CHANGES IN CONTRACT PRICE 

Whenever corrections, alterations, or modifications of the work under this Contract are 
ordered by the Engineer and approved by the Owner and increase the amount of work to be 
done, such added work shall be known as extra work; and when such corrections, alterations, 
or modifications decrease the amount of work to be done, such subtracted work shall be 
known as work omitted. 

 
The difference in cost of the work affected by such change will be added to or deducted from 
the amount of said Contract price, as the case may be, by a fair and reasonable valuation, 
which shall be determined in one or more of the following ways as directed by the Engineer: 

 
a. By unit prices accepted by the Owner and stated in the Contract Documents; 

 
b. By unit prices subsequently fixed by agreement between the parties; 
 
c. By an acceptable lump sum proposal from the Contractor; or 
 
d. By Force Account when directed in writing and administered by the Owner through its 

agents or representatives. 
 
When required by the Engineer, the Contractor shall submit, in the form prescribed by the 
Engineer, an itemized breakdown with supporting data of the quantities and prices used in 
computing the value of any change that may be ordered.  
  
The Engineer will review the Contractor’s proposal for the change and negotiate an equitable 
adjustment with the Contractor. After there is an agreement the Engineer will prepare and 
process the Change Order and make a recommendation for action by the Owner. All Change 
Orders must be approved by the Owner in writing before the work can be authorized and the 
Change Order executed. 

 
The prices agreed upon and any agreed upon adjustment in Contract Time shall be 
incorporated in the written order issued by the Owner, which shall be written so as to indicate 
an acceptance on the part of the Contractor as evidenced by its signature. By signature of the 
Change Order, the Contractor acknowledges that the adjustments to cost and time contained 
in the Change Order are in full satisfaction and accord, payment in full, and so waives any 
right to claim any further cost and time impacts at any time during and after completion of 
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the Contract for the changes encompassed by the Change Order. 
 

 NEGOTIATED CHANGE ORDERS 

Under the methods described above, the Contractor shall submit substantiating 
documentation with an itemized breakdown of Contractor and subcontractor direct costs, 
including labor, material, equipment rentals, and approved services, pertaining to such 
ordered work in the form and detail acceptable to the Engineer. The direct costs shall include 
only the payroll cost for workers and foremen, including wages, fringe benefits as established 
by negotiated labor agreements or state prevailing wages, workers’ compensation and labor 
insurance, and labor taxes as established by law. No other fixed labor burdens will be 
considered, unless approved in writing by the Engineer; the cost of materials used and 
equipment delivered and installed in such work as substantiated by appropriate documents; 
the cost of construction machinery and equipment based on fair rental or ownership values 
acceptable to the Engineer and the cost of incidentals directly related to such work. The direct 
costs shall not include any labor or office costs pertaining to the Contractor’s managers or 
superintendents, its office and engineering staff and office facilities, or anyone not directly 
employed on such work, nor the cost of small tools as all such indirect costs form a part of 
the Contractor’s overhead expense. 
 
Under the method described in this section, the maximum percentage, which will be allowed 
for the Contractor’s combined overhead and profit will be: 
 
For work by its own organization, the Contractor may add the following percentages: 
 
 • Direct Labor 33  percent 
 • Materials 15 percent 
 • Equipment (owned or rented) 15 percent 
 
For all such work done by subcontractors, such subcontractor may add the same percentages 
as the Contractor as listed in (1) above to its actual net increase in costs for combined 
overhead and profit and the Contractor may add up to five (5) percent of the subcontractor’s 
total for its combined overhead and profit. 
 
For all such work done by subtier-subcontractors, such sub-subcontractors may add the same 
percentages as the Contractor as listed in (a) above to its actual net increase in costs for 
combined overhead and profit, and the subcontractor may add up to ten (10) percent of the 
sub-subcontractor’s total for its combined overhead and profit. The Contractor may add up to 
five (5) percent of the subcontractor’s total for its combined overhead and profit. 
 
To the total of the actual costs and fees allowed herein under, not more than two (2) percent 
shall be added by the Contractor for additional bond and insurance other than labor insurance. 

 
The above fees represent the maximum limits which will be allowed, and they include the Contractor’s 
and all subcontractors’ indirect home office expenses and all costs for cost proposal preparation. 

 
a. When both additions and credits are involved in any one change, the combined 
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overhead and profit shall be figured on the basis of the net increase, if any, for each 
area of work, i.e. direct labor, materials, equipment, and subcontractors. The amount of 
credit to be allowed by the Contractor to the Owner for any such change which results 
in a net decrease in cost will be the amount of the actual net decrease and a credit in 
accordance with the markups.  

The Contractor shall not claim for anticipated profits on work that may be omitted. 
 

FORCE ACCOUNT PAYMENT 
 INDIRECT HOME OFFICE OVERHEAD - 

 For those allowable delay periods as defined in Section 2-6.4.3, Indirect Overhead, 
the Contractor shall be reimbursed for its home office overhead based on the 
following formula: 
Contract Bid Price ($) _______________ x (0.04) = Daily Home Office Overhead ($/Day) 
 Contract Period (Days) 

 
As it is impractical to determine the actual home office overhead, such reimbursement shall 
be mutually agreed between the Owner and Contractor to encompass full payment for any 
home office overhead expenses for such periods of time for the Contractor and all 
subcontractors. The Contractor agrees to indemnify, defend and hold the Owner harmless for 
any indirect overhead claims from its subcontractors. 

 
 LIQUIDATED DAMAGES 

 
It is agreed by the parties to the Contract that time is of the essence in the completion of this 
Work, and that in case any intermediate time limit Work or all the Work called for under the 
Contract is not completed before or upon the expiration of the intermediate time limit or final 
time limit as set forth in these Contract Documents, as modified by extensions of time granted 
by the Owner, damage will be sustained by the Owner. As it is impracticable to determine the 
actual delay damage; it is, therefore, agreed that the Contractor shall pay liquidated damages 
to the Owner in the amount set forth in these Special Provisions, per day for each and every 
day’s delay beyond the time prescribed to complete any intermediate time limit Work and to 
complete all the Work by the final time limit. The Contractor agrees to pay such liquidated 
damages and in case the same are not paid, agrees that the Owner may deduct the amount 
thereof from any monies due or that may become due the Contractor under the Contract. 

 
 TEMPORARY SUSPENSION OF WORK 

 
 DEFECTIVE WORK 

 
If the Contractor fails to correct defective work as required by Section 2-5.3, Defective and 
Unauthorized Work, or fails to carry out the Work in accordance with the Contract 
Documents or any other applicable rules and regulations, the Owner, by a written order of 
the Owner’s representative or signed personally by an agent specifically so empowered by 
the Owner, in writing, may order the Contractor to stop the work, or any portion thereof, until 
the cause for such order has been eliminated; however, this right of the Owner to stop the 
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Work shall not give rise to any duty on the part of the Owner to exercise this right for the 
benefit of the Contractor or any other person or entity. All delays in the Work occasioned by 
such stoppage shall not relieve the Contractor of any duty to perform the Work or serve to 
extend the time for its completion. Any and all necessary corrective work done in order to 
comply with the Contract Documents shall be performed at no cost to the Owner. 

 
 SUSPENSION OF WORK 

 
In the event that a suspension of Work is ordered, as provided in this paragraph, the 
Contractor, at its expense, shall perform all work necessary to provide a safe, smooth, and 
unobstructed passageway through construction for use by public, pedestrian, and vehicular 
traffic, during the period of such use by suspension. Should the Contractor fail to perform the 
Work as specified, the Owner may perform such work and the cost thereof may be deducted 
from monies due the Contractor under the Contract. 

 
 SUSPENSION AUTHORITY 

 
The Owner shall also have authority to suspend the Work wholly or in part, for such period as 
the Owner may deem necessary, due to unsuitable weather, or to such other conditions as 
are considered unfavorable for the suitable prosecution of the Work. Such temporary 
suspension of the Work will be considered justification for time extensions to the Contract in 
an amount equal to the period of such suspension if such suspended work includes the 
current critical activity on the latest favorably reviewed progress schedule. 

 
 TERMINATION OF CONTRACT 

 
If at any time the Contractor is determined to be in material breach of the Contract, notice 
thereof in writing will be served upon the Contractor and its sureties, and should the 
Contractor neglect or refuse to provide means for a satisfactory compliance with the Contract, 
as directed by the Engineer, within the time specified in such notice, the Owner or the 
Owner’s Representative in such case shall have the authority to terminate the operation of 
the Contract. 
 
Upon such termination, the Contractor shall discontinue the Work, or such parts of it as the 
Owner may designate. Upon such termination, the Contractor’s control shall terminate and 
thereupon the Owner or its fully authorized representative may take possession of all or any 
part of the Contractor’s materials, tools, equipment, and appliances upon the premises and 
use the same for the purposes of completing the Work and hire such force and buy or rent 
such additional machinery, tools, appliances, and equipment, and buy such additional 
materials and supplies at the Contractor’s expense as may be necessary for the proper 
conduct of the Work and for the completion thereof; or the Owner may employ other parties 
to carry the Contract to completion, employ the necessary workers, substitute other 
machinery or materials and purchase the materials contracted for, in such manner as the 
Owner may deem proper; or the Owner may annul and cancel the Contract and relet the Work 
or any part thereof. Any excess of cost arising therefrom over and above the Contract price 
will be charged against the Contractor and its sureties, who will be liable therefore. 
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In the event of such termination, all monies due the Contractor or retained under the terms 
of this Contract shall be held by the Owner; however, such holdings will not release the 
Contractor or its sureties from liability for failure to fulfill the Contract. Any excess cost over 
and above the Contract amount incurred by the Owner arising from the termination of the 
operations of the Contract and the completion of the Work by the Owner as above provided 
shall be paid for by any available funds held by the Owner. The Contractor will be so credited 
with any surplus remaining after all just claims for such completion have been paid. 
 
In addition to the Owner’s rights under this section, if at any time before completion of the 
work under the Contract, it shall be determined by the Owner that reasons beyond the control 
of the parties hereto render it impossible or against the interests of the Owner to complete 
the work, or if the work shall be stopped by an injunction of a court of competent jurisdiction 
or by order of any competent authority, the Owner may, upon ten (10) days written notice to 
the Contractor, discontinue the work and terminate the Contract. Upon service of such notice 
of termination, the Contractor shall discontinue the work in such manner, sequence, and at 
such times as the Engineer may direct. The Contractor shall have no claim for damages for 
such discontinuance or termination, nor any claim for anticipated profits on the work thus 
dispensed with, nor any other claim except for the work actually performed up to the time of 
discontinuance, including any extra work ordered by the Engineer to be done, nor for any 
claim for liquidated damages. 

 
2-8 SCOPE OF WORK  - CHANGES IN THE WORK 
 

 INCREASED OR DECREASED QUANTITIES 
 
Section 4-1.03B Increased or Decreased Quantities of the Standard Specifications shall be 
modified such that the increase or decrease in the quantities limit shall be fifty percent (50%) 
instead of twenty-five percent (25%) of the quantities shown for any bid item.  
 

 CHANGE ORDERS 
 

Without invalidating the Contract and without notice to sureties or insurers, the Owner 
through the Engineer, may at any time or from time to time, order additions, deletions, or 
revisions in the Work; these will be authorized by Field Directive, Field Order, or Change 
Order. A Change Order will not be issued for a Field Directive unless the Engineer concurs with 
an appeal by the Contractor that such Field Directive is a change in the scope of the Contract. 
The Contractor shall comply promptly with the requirements for all Change Orders, Field 
Orders, or Field Directives. The work involved in Change Orders shall be executed under the 
applicable conditions and requirements of the Contract Documents. If any Field Order causes 
an increase or decrease in the Contract Amount or an extension or shortening of the Contract 
Time, an equitable adjustment will be made by issuing a Change Order. Contractor must 
submit request for reasonable costs within 5 days from time of receiving the directive. If the 
Contractor does not respond in writing within 5 days, it will be deemed to be accepted by the 
Contractor.  If the Contractor accepts a Change Order that does not include a time extension, 
the Contractor waives any claim for additional time for the work covered by that Change 
Order. Additional or extra work performed by the Contractor without written authorization 
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of a Field Order or Change Order will not entitle the Contractor to an increase in the Contract 
Amount or an extension of the Contract Time. 

 
Extra work shall be that work not shown or detailed on the Contract Drawings and not 
specified. Such work shall be governed by all applicable provisions of the Contract Documents. 
In giving instructions, the Engineer shall have authority to make minor changes in the work, 
not involving extra cost, and not inconsistent with the purposes of the work; but otherwise, 
except in an emergency endangering life or property, no extra work or change shall be made 
unless in pursuance of a written order by the Owner through the Engineer, and no claim for 
an addition to the total amount of the Contract shall be valid unless so ordered. 

 
In case any change increases or decreases the work shown, the Contractor shall be paid for 
the work actually done at a mutually agreed upon adjustment to the Contract price, based 
upon the provisions of Section 5-3, MODIFICATION PROCEDURES. 

 
If the Contractor refuses to accept a Change Order, the Owner may issue it unilaterally. The 
Contractor shall comply with the requirements of the Change Order. The Owner shall provide 
for an equitable adjustment to the Contract, and compensate the Contractor accordingly. If 
the Contractor does not agree that the adjustment is equitable, it may submit a claim in 
accordance with Section 2-8.5, CLAIMS. 

 
 DIFFERING SITE CONDITIONS 

 
Pursuant to Public Contract Code Section 7104, the Contractor shall promptly, and before 
such conditions are disturbed, notify the Engineer in writing, of any: 
 

e. Material that the Contractor believes may be material that is hazardous waste, as defined 
in Section 25117 of the Health and Safety Code, that is required to be removed to a Class 
I, Class II, or Class III disposal site in accordance with provisions of existing law. 

 
f. Subsurface or latent physical conditions at the site differing from those indicated. 
 
g. Unknown physical conditions at the site of any unusual nature, differing materially from 

those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in the Contract. 

 
The Owner shall promptly, investigate the conditions, and if it finds that the conditions do 
materially differ, or do involve hazardous waste, and cause a decrease or increase in the 
Contractor’s cost of, or the time required for, performance of any part of the work the Owner 
shall cause to be issued a change order under the procedures provided in Section 2-8.2, 
CHANGE ORDERS. 

 
In the event that a dispute arises between the Owner and the Contractor whether the 
conditions materially differ, or involve hazardous waste, or cause a decrease or increase in 
the Contractor’s cost of, or time required for, performance of any part of the work, the 
Contractor shall not be excused from any scheduled completion date provided for by the 
Contract, but shall proceed with all work to be performed under the Contract. The Contractor 
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shall retain any and all rights provided either by Contract or by law which pertain to the 
resolution of disputes and protests between the contracting parties, Section 2-8.4, 
RESOLUTION OF DISPUTES. 

 
No claim of the Contractor under this clause shall be allowed unless the Contractor has given 
the notice required. 

 
 RESOLUTION OF DISPUTES 

 
 CONTRACT INTERPRETATION BY THE ENGINEER – 

 
Questions Regarding The Meaning And Intent Of The Contract Documents Shall Be Referred 
In Writing By The Contractor To The Engineer. Where Practical, The Engineer Shall Respond 
To The Contractor In Writing With A Decision Within Ten (10) Days Of Receipt Of The 
Request. 

 
 CLAIMS 

 
 NOTICE –  

 
If the Contractor disagrees with the Engineer’s decision in Section 2-8.4.1, Contract 
Interpretation by the Engineer, or in any case where the Contractor deems additional 
compensation or a time extension to the Contract period is due the Contractor for work or 
materials not covered in the Contract or which the Engineer has not recognized as extra work, 
the Contractor shall notify the Engineer, in writing, of its intention to make claim. Claims 
pertaining to decisions provided in Paragraph 2-7.4.1 or such other determinations by the 
Engineer shall be filed in writing to the Engineer within five (5) days of receipt of such decision. 
All other claims notices for extra work shall be filed in writing to the Engineer prior to the 
commencement of such work. Written notice shall use the words “Notice of Potential Claim”. 
Such Notice of Potential Claim shall state the circumstances and the reasons for the claim, but 
need not initially state the amount.  However, Contractor has 5 days to submit estimate of 
claimed amount and supporting backup. Additionally, no claim for additional compensation 
or extension of time for a delay will be considered unless the provisions of Section 0, Delays 
and 2-6.4, Time Extensions, are complied with. No claim filed after the date of final payment 
will be considered. 

 
It is agreed that unless notice is properly given, the Contractor shall not recover costs incurred 
by it as a result of the alleged extra work, changed work or other situation which had proper 
notice been given would have given rise to a right for additional compensation. The 
Contractor should understand that timely notice of potential claim is of great importance to 
the Engineer and Owner, and is not merely a formality. Such notice allows the Owner to 
consider preventative action, to monitor the Contractor’s increased costs resulting from the 
situation, to marshall facts, and to plan its affairs. Such notice by the Contractor, and the fact 
that the Engineer has kept account of the cost as aforesaid, shall not in any way be construed 
as proving the validity of the claim. 
 

 RECORDS OF DISPUTED WORK – 
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 In proceeding with a disputed portion of the Work, the Contractor shall keep accurate records 
of its costs and shall make available, to the Engineer, a daily summary of the hours and 
classification of equipment and labor utilized on the disputed work, as well as a summary of 
any materials or any specialized services which are used. Such information shall be submitted 
to the Engineer on a monthly basis, receipt of which shall not be construed as an authorization 
for or acceptance of the disputed work. 

 
 SUBMISSION OF CLAIM COSTS –  

 
Within 30 days after the last cost of work for which the Contractor contends it is due 
additional compensation is incurred, but if costs are incurred over a span of more than 30 
days, then within 15 days after the thirtieth day and every month thereafter, the Contractor 
shall submit to the Engineer as best the Contractor is able its costs incurred for the claimed 
matter. Claims shall be made in itemized detail and should the Engineer be dissatisfied with 
format or detail of presentation, upon request for more or different information, the 
Contractor will promptly comply, to the satisfaction of the Engineer. If the additional costs 
are in any respect not knowable with certainty, they shall be estimated as best can be done. 
In case the claim is found to be just, it shall be allowed and paid for as provided in Section 5-
3, MODIFICATION PROCEDURES. 

 
 CLAIM MEETINGS – 

 
 From time to time the Engineer may call a special meeting to discuss outstanding claims 
should it deem this of possible help. The Contractor shall cooperate and attend prepared to 
discuss its claims, making available the personnel necessary for resolution, and all documents 
which may reasonably be requested by the Engineer. 

 
 RESOLUTION OF CLAIMS – 

 
 Unless this Contract provides otherwise, all claims, counterclaims, disputes, and other 
matters in question between the Owner and the Contractor that are not resolved between 
the Owner and the Contractor and are not governed by Public Contract Code 20104 shall be 
decided by a court of competent jurisdiction. Arbitration shall not be used for resolution of 
these disputes. Should either party to this Agreement bring legal action against the other, the 
case shall be handled in the California county where the work is being performed. 

 
2-9 PAYMENT 

 
 SCOPE OF PAYMENT 

 
 GENERAL –  

 
The Contractor shall accept the compensation, as herein provided, as full payment for 
furnishing all labor, materials, tools, equipment, and incidentals necessary for completing the 
Work according to the Contract Documents, and no additional compensation will be allowed 
therefor. Neither the payment of any partial payment estimate nor of any retained 
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percentage shall relieve the Contractor of any obligation to make good any defective work or 
material. 

 
 PAYMENT FOR PATENTS AND PATENT INFRINGEMENT – 

 
 All fees or claims for any patented invention, article, or arrangement that may be used upon, 
or in, any manner connected with the performance of the work or any part thereof shall be 
included in the price bid for doing the work, and the Contractor and its sureties shall defend, 
protect, and hold the Owner, the Engineer, and Design Consultants, together with all their 
officers, agents, and employees harmless against liability of any nature or kind for any and all 
costs, legal expenses, and damages made for such fees or claims and against any and all suits 
and claims brought or made by the holder of any invention or patent, or on account of any 
patented or unpatented invention, process, article, or appliance manufactured for or used in 
the performance of the Contract, including its use by the Owner, unless otherwise specifically 
stipulated in the Contract. Before final payment is made on the Contract, the Contractor shall 
furnish an affidavit to the Owner regarding patent rights for the project. The affidavit shall 
state that all fees and payments due as a result of the work incorporated into the project or 
methods utilized during construction have been paid in full. The Contractor shall certify in the 
affidavit that no other fees or claims exist for work in this project. 

 
 PAYMENT OF TAXES –  

 
The Contractor shall pay and shall assume exclusive liability for all taxes levied or assessed on 
or in connection with the Contractor’s performance of this Contract, including, but not limited 
to, State and local sales and use taxes, Federal and State payroll taxes or assessments, and 
excise taxes, and no separate allowance will be made therefor, and all costs in connection 
therewith shall be included in the total amount of the Contract price. 

 
 PAYMENT FOR LABOR AND MATERIALS –  

 
The Contractor shall pay and require its subcontractors to pay any and all accounts for labor 
including worker’s compensation premiums, state unemployment and federal social security 
payments and other wage and salary deductions required by law. The Contractor also shall 
pay and cause its subcontractors to pay any and all accounts for services, equipment, and 
materials used by the Contractor and its subcontractors during the performance of work 
under this Contract. Such accounts shall be paid as they become due and payable. If requested 
by the Owner, the Contractor shall furnish proof of payment of such accounts to the Owner. 

 
 PARTIAL PAYMENTS 

 
In consideration of the faithful performance of the work prosecuted in accordance with the 
provisions of these Specifications and the Contract, the Owner will pay the Contractor for all 
such work installed on the basis of percentage completion.  Amounts earned will be based on 
accepted Cost Breakdown, Section 5-2, MEASUREMENT AND PAYMENT.  
 
Payments will be made by the Owner to the Contractor on estimates duly certified and 
approved by the Engineer, based on the value of equipment installed and tested, labor and 
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materials incorporated into said permanent work by the Contractor during the preceding 
month, and acceptable materials and equipment on hand materials and equipment furnished 
and delivered to the site by the Contractor and not yet incorporated into the work 
accompanied by an approved invoice). Payments will not be made for temporary construction 
unless specifically provided for in the Contract Documents. 
 
Partial payments will be made monthly based on work accomplished as of a day mutually 
agreed to by the Owner and the Contractor. 
 
The Contractor shall submit its estimate of the work completed during the prior month and 
the work completed to date in a format corresponding to the accepted cost breakdown. 
Additionally, the Contractor shall submit a detailed statement of the Contractor’s request for 
payment of acceptable materials and equipment on hand in compliance with Section 2-9.2, 
PARTIAL PAYMENTS. Upon receipt of Contractor’s requests for payment, the Owner shall act 
in accordance with the following: 
 
(a) The Engineer shall review the submitted estimates, as soon as practical after receipt for 

the purpose of determining that the estimates are a proper request for payment, and 
shall prepare a certified estimate of the total amount of work done and acceptable 
materials and equipment on hand. 

(b) Any request for payment determined not to be a proper payment request suitable for 
payment shall be returned to the Contractor as soon as practicable, but not later than 
seven (7) days after receipt. A request for payment returned pursuant to this paragraph 
shall be accompanied by a document setting forth in writing the reasons why the request 
for payment is not proper. 

 
(c) The number of days available to the Owner to make a payment without incurring interest 

pursuant to this section shall be reduced by the number of days by which the Owner 
exceeds the seven (7) day return requirement set forth in subdivision (b) above. 

 
If requested, the Contractor shall provide such additional data as may be reasonably required 
to support the partial payment request. The Engineer will be available to meet to discuss the 
partial payment request prior to its resubmittal(s). When the Contractor’s estimate of amount 
earned conforms with the Engineer’s evaluation, the Engineer will calculate the amount due 
the Contractor, prepare the progress payment request for signature by the Contractor, and 
submit the recommended progress payment request for the Owner’s approval and 
processing. Payment will be made by the Owner to the Contractor in accordance with Owner’s 
normal accounts payable procedures; the Owner shall retain amounts in accordance with 
Section 2-9.4, RIGHT TO WITHHOLD AMOUNTS. 

 
No such estimate or payment shall be required to be made, when in the judgment of the 
Engineer, the Work is not proceeding in accordance with the provisions of the Contract, or 
when in the Engineer’s judgment the total value of the Work done since the last estimate 
amounts to less than One Thousand Dollars ($1,000.00). 

 
Subject to the provisions of this section, the Owner shall pay the Contractor within thirty (30) 
days after receipt of undisputed and properly submitted request for payment from the 
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Contractor. In accordance with Public Contract Code Section 20104.50, if the Owner fails to 
pay an undisputed request for payment within the allotted thirty (30) days, the Owner shall 
pay interest to the Contractor equivalent to the legal rate set forth in subdivision (a) of Section 
685.010 of the Code of Civil Procedure. 
 

 PARTIAL PAYMENTS  - INCLUSION OF MATERIALS ON HAND 
 

Materials, as used herein, shall be considered to be those items which are fabricated and 
manufactured goods and equipment. Only those materials for which the Contractor can 
transfer clear title to the Owner will be qualified for partial payment. The Contractor may 
request payment of seventy-five (75) percent of the actual net cost of these materials. 

 
To receive partial payment for materials and equipment delivered to the Site, but not 
incorporated in the Work, it shall be necessary for the Contractor to submit to the Engineer a 
list of such materials, at least seven (7) days prior to submitting the monthly estimate of 
amount earned for work completed. At the Engineer’s sole discretion, the Engineer will 
approve items for which partial payment is to be made subject to the following: 

 
h. Only equipment or materials which have received favorable review of shop drawings will 

qualify. 
 
i. Eligible equipment or materials must be delivered and properly stored, protected, and 

maintained in a manner favorably reviewed by the Engineer, at the job site or at a bonded 
warehouse. 

 
j. The Contractor’s actual net cost for the materials must be supported by paid invoices of 

suppliers, or other documentation requested by the Engineer. 
 
k. Materials or equipment delivered to the Site less than thirty (30) days prior to their 

scheduled incorporation in the Work shall not qualify. 
 
l. Final payment shall be made only for materials actually incorporated in the Work. Upon 

acceptance of the Work, all materials remaining for which advance payments had been 
made shall revert to the Contractor, unless otherwise agreed, and partial payments made 
for these items shall be deducted from the final payment for the Work. 

 
m. Partial payments for materials and equipment on hand shall not be deemed to be final 

payment for the material nor relieve the Contractor of its obligations under the Contract. 
 
n. Partial payments for materials and equipment on hand shall be subject to retention in 

accordance with Section 2-9.4, RIGHT TO WITHHOLD AMOUNTS. 
 

 RIGHT TO WITHHOLD AMOUNTS 
 

 RETENTION –  
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The Owner Will Deduct From Each Partial Payment And Retain As Part Security, Five (5) 
Percent Of The Amount Earned Until The Final Payment. 

 
Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor and 
withheld by the Owner to ensure the performance of the Contract, the Contractor, may, at his 
or her option, choose to substitute securities meeting the requirements of said Section 22300. 
In the event the Contractor wishes to choose this option, the Contractor shall enter into an 
escrow agreement with the Owner, and the escrow agent, a qualified bank to be chosen by 
Owner, in the form of the agreement included in the project specifications. The costs of such 
escrow shall be paid by the Contractor. The securities to be deposited in said escrow account 
shall be equivalent, in fair market value, to the amount to be withheld as performance 
retention. The securities shall be held in accordance with the provisions of Public Contract 
Code Section 22300, and the implementing agreement. 

 
Contractor shall have the obligation of ensuring that such securities deposited are sufficient so 
as to maintain, in total fair market value, an amount equal to the cash amount of the sums to 
be withheld under the Contract. If, upon written notice from the Owner, or from the 
appropriate escrow agent, indicating that the fair market value of the securities has dropped 
below the dollar amount of monies to be withheld by the Owner to ensure performance, 
Contractor shall, within five days of the date of such notice, post additional securities as 
necessary to ensure that the total fair market value of all such securities held by the Owner, or 
in escrow, is equivalent to the amount of money to be withheld by the Owner under the 
Contract. 

 
Any Contractor wishing to exercise this option shall give notice in writing to Owner, and shall 
thereafter execute an escrow agreement in the following form: 
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ESCROW AGREEMENT FOR 
SECURITY DEPOSITS IN LIEU OF RETENTION 
 
This Escrow Agreement is made and entered into by and between; 
 
The City of Sausalito, California 
  
 
whose address is 420 Litho Street Sausalito, CA 
94965
  
 
hereinafter called “Owner’, and 
  
 
whose address is 
_________________________________________________
  
 
hereinafter called “Contractor”, and 
  
 
whose address is 
  
 
hereinafter called “Escrow Agent.” 
  
 
For the consideration hereinafter set forth, the Owner, Contractor, and Escrow Agent agree as follows: 
 

1. Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor has 
the option to deposit securities which meet the requirements set forth in said Section 22300, with 
Escrow Agent, as a substitute for retention earnings required to be withheld by Owner pursuant 
to the Construction Contract entered into between Owner and Contractor for 
_____________________________ in the amount of                       dated  ___________ (hereinafter 
referred to as the “Contract”).  Alternatively, on written request of the Contractor, the Owner 
shall make payments of the retention earnings directly to the Escrow Agent. When Contractor 
deposits the securities as a substitute for Contract earnings, the Escrow Agent shall notify the 
Owner within 10 days of the deposit. The market value of the securities at the time of the 
substitution shall be at least equal to the cash amount then required to be withheld as retention 
under the terms of the Contract between the Owner and Contractor. Securities shall be held in 
the name of Owner, and shall designate the Contractor as the beneficial owner. 

 
2. Owner shall make progress payments to Contractor for such funds which otherwise would be 

withheld from progress payments pursuant to the Contract provisions, provided that the Escrow 
Agent holds securities in the form and amount specified above.  
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3. When the Owner makes payment of retentions earned directly to the Escrow Agent the Escrow 
Agent shall hold them for the benefit of the Contractor until such time as the escrow created under 
this Contract is terminated. The Contractor may direct the investment of the payments into 
securities. All terms and conditions of this agreement and the rights and responsibilities of the 
parties shall be equally applicable and binding when the Owner pays the Escrow Agent directly. 

 
4. Contractor shall be responsible for paying all fees for the expenses incurred by Escrow Agent in 

administering the Escrow Account, and all expenses of the Owner. These expenses and payment 
terms shall be determined by the Owner, Contractor, and Escrow Agent. 

 
5. The interest earned on the securities or the money market accounts held in escrow and all interest 

earned on that interest shall be for the sole account of Contractor and shall be subject to withdrawal 
by Contractor at any time and from time to time without notice to the Owner. 

 
6. Contractor shall have the right to withdraw all or any part of the principal in the Escrow Account 

only by written notice to Escrow Agent accompanied by written authorization from Owner to the 
Escrow Agent that Owner consents to the withdrawal of the amount sought to be withdrawn by 
Contractor. 

 
7. The Owner shall have a right to draw upon the securities in the event of default by the Contractor. 

Upon seven days’ written notice to the Escrow Agent from the Owner of the default, the Escrow 
Agent shall immediately convert the securities to cash and shall distribute the cash as instructed by 
the Owner. 

 
8. Upon receipt of written notification from the Owner certifying that the Contract is final and 

complete, and that the Contractor has complied with all requirements and procedures applicable 
to the Contract, Escrow Agent shall release to Contractor all securities and interest on deposit less 
escrow fees and charges of the Escrow Account. The escrow shall be closed immediately upon 
disbursement of all moneys and securities on deposit and payments of fees and charges. 

 
9. Escrow Agent shall rely on the written notifications from the Owner and the Contractor pursuant 

to Sections (4) to (6), inclusive, of this Agreement, and Owner and Contractor shall hold Escrow 
Agent harmless from Escrow Agent’s release and disbursement of the securities and interest as set 
forth above. 

 
10. The names of the persons who are authorized to give written notice or to receive written notice on 

behalf of the Owner and on behalf of Contractor in connection with the foregoing, and exemplars 
of their respective signatures are as follows: 

 
 
On Behalf of Owner:        On Behalf of Contractor: 
 
 
              
Title   Title 
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Name   Name 
 
 
         
Signature   Signature 
 
 
         
Address    Address 
 
On Behalf of Escrow Agent: 
 
_________________________________ 
Title 
 
    
Name 
 
    
Signature 
 
    
Address 
 
 
At the time the Escrow Account is opened, Owner and Contractor shall deliver to the Escrow Agent a fully 
executed counterpart of this Agreement. 
 
IN WITNESS WHEREOF, the parties have executed this Agreement by their proper officers on the date 
first set forth above. 
 
 
OWNER      CONTRACTOR: 
 
 
 
              
Title   Title 
 
          
Name   Name 
 
 
          
Signature   Signature 
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 OTHER WITHHOLDS –  
In addition to the amount which the Owner may otherwise retain under the Contract, the 
Owner may withhold a sufficient amount or amounts of any payment or payments otherwise 
due the Contractor, as in its judgment may be necessary to cover: 
a. Payments which may be past due and payable for just claims against the Contractor or 

any subcontractor for labor or materials furnished for the performance of this Contract. 

b. Defective work not remedied. 

c. Failure of the Contractor to make proper payments to its subcontractors or suppliers. 

d. A reasonable doubt that the Contract can be completed for the balance then unpaid. 

e. Damage to another Contractor or third party, or to property. 

f. Failure of the Contractor to keep its work progressing in accordance with its progress 
schedule or maintaining current “As-Built” record drawings. 

g. The Owner’s costs for the Contractor’s failure to complete within the allowed time. 

h. Cost of insurance arranged by the Owner due to cancellation or reduction of the 
Contractor’s insurance. 

i. Failure of the Contractor to make proper submissions, as herein specified. 
j. Failure to submit, revise, resubmit, or otherwise conform to the requirements herein for 

preparing and maintaining a construction schedule. 

k. Payments due the Owner from the Contractor. 

l. Reduction of Contract Amount because of modifications. 
m. The Contractor’s neglect or unsatisfactory prosecution of the work including failure to 

clean up. 
n. Failure by the Contractor to adhere to proper storm water pollution prevention 

measures. 
o. Provisions of law that enable or require the Owner to withhold such payments in whole 

or in part. 

When the above reasons for withhold amounts are removed, payment may be made to the 
Contractor for amounts withheld. 

The Owner in its discretion may apply any withheld amount or amounts to the payment of 
valid claims. In so doing, the Owner shall be deemed the agent of the Contractor, and any 
payment so made by the Owner shall be considered as a payment made under the Contract 
by the Owner to the Contractor, and the Owner shall not be liable to the Contractor for such 
payment made in good faith. Such payments may be made without prior judicial 
determination of the claim or claims. The Owner will render to the Contractor a proper 
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accounting of such funds disbursed in behalf of the Contractor. 

 SUBSTANTIAL COMPLETION 

 When the Contractor considers that the Work is substantially complete, the Contractor shall 
notify the Engineer in writing. Upon receipt of the notification, the Engineer, the Owner 
and/or their authorized representatives will make inspection, to determine if the Work is 
sufficiently complete in accordance with the Contract Documents so the Owner can occupy 
or utilize the Work for its intended use. If items are found which prevent such use or 
occupancy, the Engineer shall notify the Contractor in writing of such items. 

Upon the completion of such corrective work, the Contractor shall so notify the Engineer in 
writing. The Engineer shall inspect the Work to determine its acceptability for Substantial 
Completion and for determination of other items which do not meet the terms of the 
Contract. Upon verification that the project is substantially complete the Engineer- shall 
prepare a Certificate of Substantial Completion. The Certificate shall establish the date of 
Substantial Completion and the responsibilities of the Owner and Contractor for security, 
maintenance, heat, utilities, damage to the Work and insurance, commencement of 
warranties required by the Contract Documents, and shall fix the time, not to exceed 60 days, 
within which the Contractor shall finish all items on the punch list accompanying the 
Certificate. When the preceding provisions have been approved by both the Owner and the 
Contractor, they shall sign the Certificate to acknowledge their written acceptance of the 
responsibilities assigned to them in such Certificate. By such acknowledgement, the 
Contractor agrees to pay the Owner’s actual costs including, but not limited to, charges for 
engineering, inspection and administration incurred due to the failure to complete the 
punchlist within the time period provided in the Certificate of Substantial Completion.  

 FINAL INSPECTION AND PAYMENT 

Upon completion of the Work, and upon completion of final cleaning, the Contractor shall so 
notify the Engineer in writing. Upon receipt of the notification, the Engineer, the Owner 
and/or their authorized representatives will make the final inspection, to determine the 
actual status of the Work in accordance with the terms of the Contract. If materials, 
equipment, or workmanship are found which do not meet the terms of the Contract, the 
Engineer shall prepare a punch list of such items and submit it to the Contractor. Following 
completion of the corrective work by the Contractor, the Engineer shall notify the Owner that 
the Work, has been completed in accordance with the Contract. Final determination of the 
acceptability of the Work shall be made by the Owner. After completion of the work, but prior 
to its acceptance by the Owner, the last partial payment will be made to the Contractor in 
accordance with Section 2-9.2, PARTIAL PAYMENTS. 

After receipt of the last partial payment, but prior to acceptance of the Work by the Owner, 
the Contractor shall send a letter to the Engineer. The letter, pursuant to California Public 
Contract Code Section 7100, shall state that acceptance of the final payment described below 
shall operate as and shall be, a release to the Owner, the Engineer, the Design Consultant, 
and their duly authorized agents, from all claim of and/or liability to the Contract arising by 
virtue of the Contract related to those amounts. Disputed Contract claims in stated amounts 
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previously filed as provided in Section 2-8.5, CLAIMS, may be specifically excluded by the 
Contractor from the operation of the release. Following receipt of all required submittals and 
the Engineer’s written statement that construction is complete and recommendation that 
the Owner accept the project, the Owner will take formal action on acceptance  

Within ten (10) days of the acceptance by the Owner of the completed work embraced in the 

Contract, the Owner will cause to be recorded in the office of the County Recorder a Notice 
of Completion. 

Thirty-five (35) days after recording the Notice of Completion of the work involved in the 
Contract, the Owner will pay the Contractor in lawful money such sums of money as may be 
due the Contractor including all sums retained but excluding such sums as have previously 
been paid the Contractor. This payment will constitute the final payment to the Contractor 
under this Contract.  

 WARRANTY OF TITLE 

No material, supplies, or equipment for the work under this Contract shall be purchased 
subject to any chattel mortgage, security agreement, or under a conditional sale or other 
agreement by which an interest therein or any part thereof is retained by the seller or 
supplier. The Contractor warrants good title to all material, supplies, and equipment installed 
or incorporated in the work and agrees upon completion of all work to deliver the premises, 
together with all improvements and appurtenances constructed or placed thereon by the 
Contractor, to the Owner from any claim, liens, security interest, or charges, and further 
agrees that neither the Contractor nor any person, firm, or corporation furnishing any 
materials or labor for any work covered by this Contract shall have any right to a lien upon 
the premises or any improvement or appurtenances thereon. 

 CORRECTION OF WORK AFTER FINAL PAYMENT 

The Contractor shall remedy any defects due to faulty material or inferior quality as a result 
of this work, and pay for any damage to other work resulting therefrom, which shall appear 
within a period of one year from date of final payment.  Said corrective work to be in 
accordance with the terms of the contract documents and any special guarantees provided 
therein.  Neither the foregoing nor any provision in the contract documents nor any special 
guarantee time limit, shall be held to limit the Contractor's liability for defects, to less than 
the legal limit of liability in accordance with law.  The City of Sausalito shall give notice of 
observed defects within a reasonable time.  All questions arising under this article shall be 
determined by the City Engineer whose decision shall be final and conclusive in the absence 
of fraud. 

2-10 EXISTING UTILITIES 

 GENERAL 

Pursuant to Government Code Section 4216, et. seq., the Contractor shall notify the 
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appropriate required notification center.  The Contractor shall notify the Engineer and the 
appropriate regional notification center for operators of subsurface installations 10 working 
days prior to performing any excavation or other work close to any underground pipeline, 
conduit, duct, wire or other structure. Regional notification centers include but are not 
limited to the following:  

Notification Center              Telephone Number  

 Underground Service Alert - Northern California (USA)   1-800-227-2600 

 South Shore Utility Coordinating Council (DIGS)            1-800-541-3447 

 Western Utilities Underground Alert, Inc.                      1-800-424-3447 

 NOTIFICATION AND LOCATION 

At least ten (10) working days before performing any excavation work, the Contractor shall 
request the utility owners to mark or otherwise indicate the location of their service.  It shall 
be the Contractor’s responsibility to determine the exact location and depth of all utilities, 
including service connections, which have been marked by the respective owners and which 
the Contractor believes may affect or be affected by the Contractor’s operations. If no pay 
item is provided in the Contract for this work, full compensation for such work shall be 
considered as included in the prices bid for other items of work. 

Where underground main distribution conduits such as water, gas, sewer, electric power, 
telephone, or cable television are shown on the plans, the Contractor shall assume that 
every property parcel will be served by a service connection for each type of utility. 

 DAMAGE AND PROTECTION 

The Contractor shall immediately notify the Engineer and utility owner of any damage to a 
utility. 

 UTILITY RELOCATION AND REARRANGEMENT 

The right is reserved to the Owner and the owners of utilities or their authorized agents to 
enter upon the Work area for the purpose of making such changes as are necessary for the 
rearrangement of their facilities or for making necessary connections or repairs to their 
properties. The Contractor shall cooperate with forces engaged in such work and shall 
conduct its operations in such a manner as to avoid any unnecessary delay or hindrance to 
the work being performed by such forces and shall allow the respective utilities time to 
relocate their facility. 

The Contractor assumes responsibility for the removal, relocation, or protection of existing 
facilities wherein said facilities are identified by the Plans, field located by a utility company, 
or as provided for in the General Requirements. The Contractor shall coordinate with the 
owner of utility facilities for the rearrangement of said facilities. 
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In the event that underground utilities are found that are not shown in the Contract 
documents or are found to exist in a different location than shown in the Contract Documents, 
the Contractor shall: (1) notify the Engineer of the existence of said facilities immediately; and 
(2) take steps to ascertain the exact location of all underground facilities prior to doing work 
that may damage such facilities. 

Requests for extensions of time arising out of utility rearrangement delays shall be 
determined by Engineer. In accordance with Government Code Section 4215 the Contractor  
shall not be assessed liquidated damages for delay in completion of the project, when such 
delay is caused by the failure of the Owner or utility company to provide for the removal or 
relocation of facilities for which they are the responsible party as defined in Section 2-10.3, 
DAMAGE AND PROTECTION. 

Temporary or permanent relocation or alteration of utilities desired by the Contractor for its 
own convenience shall be the Contractor’s responsibility and it shall make arrangements and 
bear all costs. 

 PRESERVATION OF SURVEY MONUMENTATION 

All sections, section subdivision, plat, U.S.E.D., U.S.C. & G.S., U.S.G.S., and any other official 
survey monuments or benchmarks shall be carefully preserved.  If a monument is to be 
disturbed, its location and elevation shall be referenced to at least four short ties (set iron 
pipes) and two copies of the field notes showing the ties shall be presented to the Engineer 
prior to its disturbance.   

Monuments requiring replacement or resetting shall be of acceptable type and quality as 
directed by the Engineer. They shall be placed by a Surveyor registered in the State of 
California in a manner consistent with good and recognized engineering and surveying 
practices and in accordance with the detail presented in Appendix A Drawing Number 300, 
“Monuments”, and the State of California regulations.  Any replacement or resetting of the 
monuments shall be the responsibility of the Contractor in coordination with the Engineer. 

Payment for Survey Monument Preservation shall be considered as included in various 
applicable items of work and no additional payment shall be made therefor. 

2-11 FINAL CLEANUP  

All project areas including drainage facilities shall be left in a neat and clean condition, as 
reviewed by the Project Engineer, upon completion of the project.  If the Contractor fails to 
keep these areas clean, the Project Engineer will inform the Contractor that the City of 
Sausalito will clean these areas and back charge the Contractor on a time and materials basis. 

 

**END OF SECTION** 
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SECTION 3 - SUPPLEMENTARY GENERAL CONDITIONS 

3-1 MODIFICATIONS TO THE GENERAL CONDITIONS 

 CONTRACT ADMINISTRATION 
Not identified at this time 

 NAME OF ENGINEER 
Not identified at this time 

 NAME OF CONSULTANT ENGINEER 
Dayne Johnson, BKF Engineers, 711 Grand Avenue, Suite 240, San Rafael, CA 94901 

 NAME OF CITY’S REPRESENTATIVE 
Jonathan Goldman, City of Sausalito, 420 Litho Street, Sausalito, CA 94965 

3-2 TIME ALLOWED FOR COMPLETION 

In accordance with the provisions of Section 2-6.2, TIME OF COMPLETION, this project shall 
be completed within Forty (40) consecutive working days from the effective date of the 
Notice to Proceed. 

3-3 DAMAGES FOR DELAYS   

In accordance with the provisions of Section 2-7.3, LIQUIDATED DAMAGES, for the period of 
time that any portion of the work remains unfinished after the time fixed for completion 
including intermediate deadlines in the Contract documents, as modified by extensions of 
time granted by the Owner, it is understood and agreed by the Contractor and the Owner that 
the Contractor shall pay the Owner one thousand five hundred dollars ($1500) per calendar 
day liquidated damages.   

3-4 WEATHER DAYS 

In accordance with the provisions of Section 2-6.3.5 Weather Delays -, no allowance has been 
made for weather caused delays. 
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SECTION 4 - INDEMNITY AND INSURANCE 

4-1 INDEMNIFICATION 

The Contractor shall indemnify, defend and hold harmless the Owner, its elected officials, 
officers, agents, employees and representatives from and against any and all claims, 
demands, actions, damages or judgments, including associated costs of investigation and 
defense, arising from any omission, fault, negligence, or other conduct of Contractor, its 
employees, or subcontractors during the performance of this Contract.  Approval of any 
insurance contracts by the Owner does not relieve the Contractor or subcontractors from 
liability under this section. The Owner will not be liable for any accident, loss, or damage to 
the work prior to its completion and acceptance.  

 NOTIFICATION OF SURETY COMPANIES 

The surety companies shall familiarize themselves with all of the conditions and provisions of 
the contract, and shall waive the right of special notification of the change or modification of 
the contract, or of any other act or acts by the City or its authorized agents, under the terms 
of the contract. Failure to notify the surety companies of changes shall in no way relieve them 
of their obligations under the contract. 

4-2 INSURANCE REQUIREMENTS 

 GENERAL 

After award of Contract, the Contractor shall promptly obtain, at its own expense, all the 
insurance required by this section and shall submit coverage verification for review and 
approval by the Owner upon execution of the Contract. The Notice to Proceed with the Work 
under this Contract will not be issued, and the Contractor shall not commence work, until 
such insurance has been approved by the Owner. The Contractor shall not allow any 
subcontractors to commence work on its subcontract until all similar insurance required of 
the subcontractor has been obtained and verified by Contractor. Such insurance shall remain 
in full force and effect at all times during the prosecution of the Work and until the final 
completion and acceptance thereof. The Notice to Proceed does not relieve the Contractor of 
the duty to obtain such insurance as required by this section. 

 INSURANCE REQUIREMENTS 

Without limiting Contractor’s indemnification obligations provided for elsewhere in the 
Contract, Contractor shall procure and maintain for the duration of the contract insurance 
against claims for injuries to persons or damages to property which may arise from or in 
conjunction with the performance of the work hereunder by the Contractor, his agents, 
representatives and employees. The contractor shall not allow any subcontractor to 
commence work on the project until all similar insurance required of the subcontractor shall 
have all similar insurance required of the subcontractor shall have been furnished and 
approved. 
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A. Minimum Scope of Insurance: Coverage shall be at least as large as: 
1. Insurance Services Office Commercial General Liability coverage (occurrence form CG 

0001). 
2. Insurance Services Office form number CA 0001 (Ed. 1/87) covering automobile 

Liability, code 1 (any auto). 
3. Workers’ Compensation insurance as required by the State of California and 

Employer’s Liability Insurance and Employer’s Liability Insurance. 
B. Minimum Limits of Insurance: Contractor shall maintain limits no less than: 

5. General Liability: $1,000,000 per occurrence for bodily injury, personal injury and 
property damage. If Commercial General Liability Insurance or other form with a 
general aggregate limit is used, either the general aggregate limit shall apply 
separately to this project/location or the general aggregate limit shall apply 
separately to this project/location or the general aggregate limit shall be twice the 
required occurrence limit. 

6. Automobile Liability: $1,000,000 per accident for bodily injury and property damage. 
7. Employer’s Liability: $1,000,000 per accident for bodily injury or disease. 

C. Deductibles and Self-Insured Retentions: Any deductible or self-insured retention must 
be declared to and approved by the City. 

D. Other Insurance Provisions: The general liability and automobile liability policies are to 
contain, or be endorsed to contain, the following provisions: 
1. The City of Sausalito, its elected or appointed officials, employees, agents and 

volunteers are included as insured with respect to liability arising out of automobiles 
owned, leased, hired, borrowed by or on behalf of the contractor including materials, 
parts or equipment furnished in connection with such work or operations. 

2. For any claims related to this project, the Contractor’s insurance coverage shall be 
primary insurance as respects the City, its officers, officials and employees. Any 
insurance or self-insurance maintained by the City, its officials, and employees shall 
be in excess of the Contractors insurance and shall not contribute to it. 

3. The insurance provided by this policy shall not be suspended, voided, canceled, 
reduced in coverage or in limits except after thirty (30) days written notice has been 
provided to the City by mail, return receipt requested. 

4. The workers’ compensation insurance required above shall also contain the following 
language through which the insurance company agrees to waive all rights of 
subrogation against the City of Sausalito, its elected or appointed officials, officers, 
agents and employees for losses paid under the terms of this policy which arise from 
the work performed by the insured for the City. 

E. Acceptability of Insurers: Insurance is to be placed with a current Best’s rating of no less 
than: A:VII. 

F. Verification of Coverage: Contractor shall furnish the City with original certificates and 
amendatory endorsements effecting coverage required by this clause. The endorsements 
should be on forms provided by the City or on other than the City’s forms or a separate 
owners policies, provided those forms or policies are approved by the City and amended 
to conform the city requirements. All certificates and endorsements are to be received 
and approved by the City before work commences. Failure to provide these forms within 
the time period specified by the City may result in the award of this agreement to another 
contractor should the City, in its sole discretion decide to do so. 

G. Subcontractors: Contractor shall include all subcontractors as insured under its policies or 
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shall furnish separate certificates and endorsements for each subcontractor. All coverage 
for subcontractors shall be subject to all of the requirements stated herein.  
 

 DEDUCTIBLES AND SELF-INSURED RETENTION 

Any deductibles or self-insured retention must be declared to and approved by the City. At 
the option of the City, either: the insurer shall reduce or eliminate such deductibles or self-
insured retention as respects the City, its officers, officials, employees, agents and volunteers; 
or the Contractor shall procure a bond guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 

 FORM AND TERM OF INSURANCE 

Prior to commencing work under this agreement, the contractor shall submit to the City 
documentation evidencing the required insurance signed by the insurance agent and 
companies named. This documentation shall be on forms which are provided by the City and 
attached hereto. No other forms shall be acceptable to the City unless the City expressly 
permits the use of such forms. This Agreement shall not be executed until these forms are 
submitted to and approved by City. Failure to provide these forms within the time period 
specified by City may result in the Award of this agreement to another Contractor should the 
City, in its sole discretion, decide to do so. 

The insurance herein above specified shall be kept in full force and effect until completion to 
the satisfaction of the City and acceptance by the City of all work to be performed by the 
contractor under the Agreement (contract). In the event City receives notification that the 
Contractor’s insurance will be suspended, voided, canceled, reduced in coverage or limits, 
and the Contractor does not provide for either the reinstatement of that insurance or for the 
furnishing or alternate insurance containing all of the terms and provisions specified above 
prior to the termination of the insurance, City may either consider this a contract breach and 
terminate the agreement, or City may secure the required insurance to satisfy conditions of 
this agreement and deduct costs of this insurance from monies which would otherwise be 
due and payable to the contractor for services rendered under the terms of this agreement. 

 WORKERS’ COMPENSATION INSURANCE 

The Contractor shall take out and maintain during the life of the Contract, Workers 
Compensation and Employers’ Liability insurance providing coverage for any and all 
employees of Contractor:   

a. The required policy shall provide coverage for Workers’ Compensation (Coverage A). 

b. This policy shall provide coverage for One Million Dollars ($1,000,000) Employers’ Liability 
(Coverage B). 

 ENDORSEMENTS 

All of the following endorsements are required to be made a part of the policies described in 
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this Section hereof: 

a. “The Owner and Owner’s employees, officers, design consultants, elected officials, 
Engineer, agents, and subconsultants are hereby added as additional insureds insofar as 
Work done under this Contract is concerned.” 

b. "This policy shall be considered primary insurance as respects any other valid and 
collectible insurance, including self-insured retention, the Owner may possess, and any 
other insurance the Owner does possess shall be considered excess insurance only.” 

c. "This insurance shall act for each insured, and additional insured, as though a separate 
policy had been written for each. This, however, will not act to increase the limit of liability 
of the insuring company. 

d. "Thirty (30) days prior written notice of cancellation shall be given to the Owner. Such 
notice shall be sent to: 
 

Jonathan Goldman 
Director of Public Works 
City of Sausalito 
420 Litho Street 
Sausalito, CA 94965 
 

 CHANGE IN TERMS 

The Contractor shall provide immediate written notice to the Owner of any change in terms 
and conditions and/or reduction in the coverage of any nature to the insurance policies. The 
notice shall be sent to the location identified in Section 4-2.6, ENDORSEMENTS. The 
Contractor shall be obligated to pay any extra premium for maintaining the insurance 
requirements specified herein. 

 OCCUPANCY 

The Owner reserves the right to occupy existing facilities under construction or to use or occupy 
parts of the Work as provided for in Section 2-3.5, OWNER’S RIGHT TO USE OR OCCUPY. 
Insurance policies shall not restrict or limit such use. 
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SECTION 5 - GENERAL REQUIREMENTS 

5-1 SUMMARY OF WORK 

 WORK COVERED BY CONTRACT DOCUMENTS 
 
 The proposed work is as described in the Notice to Bidders section of these Special Provisions. 
 

 WORK SEQUENCE AND CONSTRAINTS 
    

 The Contractor shall submit a schedule of his work to the City indicating how he will meet the 
following requirements.   The Schedule shall be in accordance to the General Requirement. 

 
 The order of work shall be: 
 

1. Complete a field walk with the Engineer to identify constraints located within the work 
zone 
2. Pothole to define underground utilities 
3. Complete all concrete and utility repairs 
4. Complete the remaining pavement rehabilitation work 

 
General Scheduling Requirements 
 

 All concrete work storm drain work, grinding/excavation, and post milling repair work shall 
be completed prior to resurfacing. 

 
 Subgrade compaction shall be achieved to the satisfaction of the Engineer prior to the 

placement of any asphalt concrete.   
 
 The work shall be performed in conformance with the approved phases.  Non-conflicting work 

in subsequent stages or areas may proceed concurrently with work in preceding stages, 
provided satisfactory progress is maintained with no impacts to traffic or the public in the 
preceding stages of construction. 

 
 In each stage of street rehabilitation work, after completion of the preceding stage, the first 

order of work shall be the removal of existing pavement delineation as directed by the 
Engineer.  Pavement delineation removal shall be coordinated with new delineation so that 
lane lines are provided at all times on traveled ways open to public traffic. 

 
 Before obliterating any pavement delineation that is to be replaced on the same alignment 

and location, as determined by the Engineer, the pavement delineation shall be referenced 
by the Contractor, with a sufficient number of control points to reestablish the alignment and 
location of the new pavement delineation.  The Contractor shall submit to the Engineer a list 
of the referenced pavement delineation control points before any pavement delineation is 
removed or covered.  The references shall include the limits or changes in striping pattern, 
including one-and 2-way barrier lines, limit lines, crosswalks, parking stripes and other 
pavement markings.   
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 The Contractor shall diligently prosecute all work to completion within the time specified in 

the Instructions to Bidders. Completion of the work shall begin from the date the Notice to 
Proceed is issued. The Contractor then has ten (10) working days in which to commence work. 
A working day is defined in Section 5-6.1, DEFINITIONS.  

 
 CONTRACTOR’S WORK PERCENTAGE 

 
 The Contractor shall perform at least fifty (50) percent of the Contract bid amount. This 

portion of work shall encompass the performance of work by the Contractors forces and 
equipment and the procurement of materials and equipment by the Contractor.  

 
 Subcontractors shall not be responsible for the performance of any work or procurement of 

materials and equipment within the above Contractors work percentage allotment. 
 

 UNDERGROUND FACILITIES 
 
 The Contractor is responsible for coordinating all project documentation, including but not 

necessarily limited to, the Contract Documents and existing record drawings for the 
determination of the location of all underground facilities. 

 
 The Contractor shall notify all utility companies, Underground Service Alert (800) 227-2600 

and obtain field location markings of facilities 10 working days prior to commencing 
construction.  The Contractor shall also inform the City in writing of the utility agencies which 
have been notified.  Where potential conflict with underground utilities may constitute a 
safety hazard or interfere with the progress of work, such facilities shall be hand-excavated 
to determine their precise location.   Contractor shall be liable for damage to all utilities 
whether so located and marked or not. 

 
 It is not the intent of the Plans to show the exact location of existing underground utilities or 

structures, and the City of Sausalito assumes no responsibility therefore.  
 
 No warranty therefore, either expressed or implied, as to the completeness or accuracy of 

this information is set forth herein.  It is the Contractor’s responsibility to verify and pothole 
as appropriate all utility locations and immediately notify the Project Engineer in case of 
conflict. Potholing to determine utility locations as required for work shall be at the Contractor’s 
expense unless otherwise provided for on the bid sheet. 

 
 It shall be the Contractor’s responsibility to determine the exact depth(s) of all utilities, 

including service connections, which may have been marked by the respective Citys and which 
the Contractor believe may affect or be affected by the Contractor’s operations.  The 
Contractor shall exercise care in all excavations to avoid damage to existing underground 
facilities. This shall include potholing or hand digging in those areas where underground 
facilities are known to exist until they have been sufficiently located to avoid damage to the 
facilities. 

 
 Prior to fabrication, the Contractor shall verify the location and elevations of existing 
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underground facilities which the Contractor is connecting to. 
 
 No additional compensation shall be provided the Contractor for compliance with the 

provisions of this section or for the damage and repair of facilities due to the lack of such care. 
 
5-2 MEASUREMENT AND PAYMENT 

 MEASUREMENT OF QUANTITIES 
 

 GENERAL –  
 

Measurements of the completed work shall be in accordance with, and by instruments 
and devices calibrated to United States Standard Measures and the units of measurement 
for payment, and the limits thereof, shall be made as shown on the Plans, Specifications, 
General Conditions, General Requirements and the Technical Specifications. 

 
 UNITS OF MEASUREMENT – 

 
 Measurements shall be in accordance with U.S. Standard Measures. A pound is an 
avoirdupois pound. A ton is 2,000 pounds avoirdupois. The unit of liquid measure is the 
U.S. gallon. 

 
 CERTIFIED WEIGHTS –  

 
When payment is to be made on the basis of weight, the weighing shall be done on 
certified platform scales, or when approved by the Engineer, on a completely automated 
weighing and recording system. The Contractor shall furnish the Engineer with duplicate 
licensed weighmaster’s certificates showing the actual net weights. The Owner will accept 
the certificates as evidence of the weights delivered. 

 
 METHODS OF MEASUREMENT –  

 
Materials and items of work which are to be paid for on the basis of measurement shall 
be measured in accordance with the method stipulated in the particular sections 
involved. In determining quantities, all measurements shall be made in a horizontal plane 
unless otherwise specified. 

 
Material not used from a transporting vehicle shall be determined by the Engineer and 
deducted from the certified tag. 
 
When material is to be measured and paid for on a volume basis and it would be 
impractical to determine the volume, or when requested by the Contractor in writing and 
approved by the Engineer in writing, the material will be weighed and converted to 
volume measurement for payment purposes. Factors for conversion from weight 
measurement to volume measurement will be determined by the Engineer and shall be 
agreed to by the Contractor before such method of measurement of pay quantities will 
be adopted. 
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Full compensation for all expense involved in conforming to the above requirements for 
measuring and weighing materials shall be considered as included in the unit prices paid 
for the materials being measured or weighed and no additional allowances will be made 
therefor. 
 
Quantities of material wasted or disposed of in a manner not called for under the 
Contract; or rejected loads of material, including material rejected after it has been placed 
by reason of failure of the Contractor to conform to the provisions of the Contract; or 
material not unloaded from the transporting vehicle; or material placed outside the lines 
indicated on the plans or given by the Engineer; or material remaining on hand after 
completion of the Contract, will not be paid for and such quantities will be deducted from 
the final total quantities. No compensation will be allowed for hauling rejected material. 

 
5-3 MODIFICATION PROCEDURES 

 CHANGES IN CONTRACT PRICE 

Whenever corrections, alterations, or modifications of the work under this Contract are 
ordered by the Engineer and approved by the Owner and increase the amount of work to be 
done, such added work shall be known as extra work; and when such corrections, alterations, 
or modifications decrease the amount of work to be done, such subtracted work shall be 
known as work omitted. 

 
The difference in cost of the work affected by such change will be added to or deducted from 
the amount of said Contract price, as the case may be, by a fair and reasonable valuation, 
which shall be determined in one or more of the following ways as directed by the Engineer: 

 
a. By unit prices accepted by the Owner and stated in the Contract Documents; 

 
b. By unit prices subsequently fixed by agreement between the parties; 
 
c. By an acceptable lump sum proposal from the Contractor; or 
 
d. By Force Account when directed in writing and administered by the Owner through its 

agents or representatives. 
 
When required by the Engineer, the Contractor shall submit, in the form prescribed by the 
Engineer, an itemized breakdown with supporting data of the quantities and prices used in 
computing the value of any change that may be ordered.  
  
The Engineer will review the Contractor’s proposal for the change and negotiate an equitable 
adjustment with the Contractor. After there is an agreement the Engineer will prepare and 
process the Change Order and make a recommendation for action by the Owner. All Change 
Orders must be approved by the Owner in writing before the work can be authorized and the 
Change Order executed. 
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The prices agreed upon and any agreed upon adjustment in Contract Time shall be 
incorporated in the written order issued by the Owner, which shall be written so as to indicate 
an acceptance on the part of the Contractor as evidenced by its signature. By signature of the 
Change Order, the Contractor acknowledges that the adjustments to cost and time contained 
in the Change Order are in full satisfaction and accord, payment in full, and so waives any 
right to claim any further cost and time impacts at any time during and after completion of 
the Contract for the changes encompassed by the Change Order. 

 
 NEGOTIATED CHANGE ORDERS 

Under the methods described above, the Contractor shall submit substantiating 
documentation with an itemized breakdown of Contractor and subcontractor direct costs, 
including labor, material, equipment rentals, and approved services, pertaining to such 
ordered work in the form and detail acceptable to the Engineer. The direct costs shall include 
only the payroll cost for workers and foremen, including wages, fringe benefits as established 
by negotiated labor agreements or state prevailing wages, workers’ compensation and labor 
insurance, and labor taxes as established by law. No other fixed labor burdens will be 
considered, unless approved in writing by the Engineer; the cost of materials used and 
equipment delivered and installed in such work as substantiated by appropriate documents; 
the cost of construction machinery and equipment based on fair rental or ownership values 
acceptable to the Engineer and the cost of incidentals directly related to such work. The direct 
costs shall not include any labor or office costs pertaining to the Contractor’s managers or 
superintendents, its office and engineering staff and office facilities, or anyone not directly 
employed on such work, nor the cost of small tools as all such indirect costs form a part of 
the Contractor’s overhead expense. 

 
Under the method described in this section, the maximum percentage, which will be allowed 
for the Contractor’s combined overhead and profit will be: 

 
a. For work by its own organization, the Contractor may add the following percentages: 

 
 • Direct Labor 33  percent 
 • Materials 15 percent 
 • Equipment (owned or rented) 15 percent 
 

b. For all such work done by subcontractors, such subcontractor may add the same 
percentages as the Contractor as listed in (1) above to its actual net increase in costs for 
combined overhead and profit and the Contractor may add up to five (5) percent of the 
subcontractor’s total for its combined overhead and profit. 
 

c. For all such work done by subtier-subcontractors, such sub-subcontractors may add the 
same percentages as the Contractor as listed in (a) above to its actual net increase in 
costs for combined overhead and profit, and the subcontractor may add up to ten (10) 
percent of the sub-subcontractor’s total for its combined overhead and profit. The 
Contractor may add up to five (5) percent of the subcontractor’s total for its combined 
overhead and profit. 
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d. To the total of the actual costs and fees allowed herein under, not more than two (2) 
percent shall be added by the Contractor for additional bond and insurance other than 
labor insurance. 

 
The above fees represent the maximum limits which will be allowed, and they include the 
Contractor’s and all subcontractors’ indirect home office expenses and all costs for cost 
proposal preparation. 

 
When both additions and credits are involved in any one change, the combined overhead and 
profit shall be figured on the basis of the net increase, if any, for each area of work, i.e. direct 
labor, materials, equipment, and subcontractors. The amount of credit to be allowed by the 
Contractor to the Owner for any such change which results in a net decrease in cost will be 
the amount of the actual net decrease and a credit in accordance with the markups.  
The Contractor shall not claim for anticipated profits on work that may be omitted. 
 

 FORCE ACCOUNT PAYMENT 
 
 If either the amount of work or payment for a Change Order cannot be determined or agreed 

upon beforehand, the City may direct by written Change Order or Field Order that the work 
be done on a force account basis. The term “force account” shall be understood to mean that 
payment for the work will be done on a time and expense basis, that is, on an accounting of 
the Contractor’s forces, materials, equipment, and other items of cost as required and used 
to do the work. For the work performed, payment will be made for the documented actual 
cost of the following: 

 
a. Direct labor cost for workers, including foremen, who are directly assigned to the force 
account work: Direct labor cost is the actual payroll cost, including wages, fringe benefits as 
established by negotiated labor agreements or state prevailing wages, workers’ 
compensation and labor insurance, and labor taxes as established by law. No other fixed 
labor burdens will be considered, unless approved in writing by the City. 
 
b. Material delivered and used on the designated work, including sales tax, if paid for by 
the Contractor or its subcontractor. 
 
c. Equipment rental, for items having a value in excess of One Thousand Dollars       ($1 
,000.00), and necessary transportation. 
 
d. Additional bond.   
 
e. Additional insurance, other than labor insurance. 
 
To the preceding costs, there shall be added the following fees for the Contractor, 
subcontractor, or sub-subcontractor actually performing the work:   
 
f. A fixed fee not to exceed fifteen (15) percent of the costs of Items a, b, and c above. 
g. To the total of the actual costs and fees allowed hereunder, not more than two (2) 
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percent shall be added for additional bond and insurance as the cost of Items d and e above. 
 
  For work performed by an approved subcontractor, the Contractor may add to the total of 

the actual costs and fixed fees allowed under the preceding paragraph an additional fixed fee 
of five (5) percent of said total. No further compensation will be allowed for the Contractor’s 
administration of the work performed by the subcontractor. 

 
  The added fixed fees shall be considered to be full compensation, covering the cost of general 

supervision, overhead, profit, and any other general expense. The above fixed fees represent 
the maximum limits which will be allowed, and they include the Contractor’s and all 
subcontractors’ indirect home office expenses and all costs for cost proposal preparation and 
record keeping. 

 
  The City reserves the right to furnish such materials and equipment as it deems expedient, 

and the Contractor shall have no claim for profit or added fees on the cost of such materials 
and equipment. 

 
 For equipment under Item c above, rental or equivalent rental cost will be allowed for only 

those days or hours during which the equipment is in actual use. Payment shall be based on 
actual rental and transportation invoices but shall not exceed the monthly rate in the Rental 
Rate Blue Book. City-operated equipment rates shall not exceed the monthly rate in the 
Rental Rate Blue Book plus the labor costs as provided in Item a. above. The rental cost 
allowed for equipment will, in all cases, be understood to cover all fuel, supplies, repairs, 
Cityship, and incidental costs and no further allowances will be made for those items, unless 
specific agreement to that effect is made. For Contractor owned equipment, costs shall be 
based on either actual cost accounting records or the monthly rates in the Contractor’s 
Equipment Cost Guide published by Data Quest”. Hourly rates shall be determined by dividing 
the monthly rate by 176 hours.  

 
 Prior to the commencement of force account work, the Contractor shall notify the Engineer 

of its intent to begin work. Labor, equipment and materials furnished on force account work 
shall be recorded daily by the Contractor upon report sheets furnished by the Engineer to the 
Contractor. The reports, if found to be correct, shall be signed by both the Contractor and 
Engineer, or inspector, and a copy of which shall be furnished to the Engineer no later than 
the working day following the performance of said work. The daily report sheet shall 
thereafter be considered the true record of force account work provided. If the Engineer, or 
inspector, do not agree with the labor, equipment and/or materials listed on the Contractor’s 
daily force account report, the Contractor and Engineer, or inspector, shall sign-off on the 
items on which they are in agreement. The Engineer shall then review the items of 
disagreement and will advise the Contractor, in writing, of its determination. If the Contractor 
disagrees with this determination, it shall have the right to file a claim notice as provided in 
the State Standard Specifications. 

 
 The Contractor shall maintain its records in such a manner as to provide a clear distinction 

between the direct costs of work paid for on a force account basis and the costs of other 
operations. 
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 To receive partial payments and final payment for force account work, the Contractor shall 
submit, in a manner approved by the Engineer, detailed and complete documented 
verification of the Contractor’s and any of its subcontractor’s actual costs involved in the force 
account pursuant to the pertinent Change Order or Field Order.  

 
 The force account invoice shall itemize the materials used and shall cover the direct costs of 

labor and the charges for equipment rental, whether furnished by the Contractor, 
subcontractor, or other forces. The invoice shall be in a form acceptable to the Engineer and 
shall provide names or identifications and classifications of workers, the hourly rate of pay 
and hours worked, and also the size, type, and identification number of equipment and hours 
operated. Material charges shall be substantiated by valid copies of vendor’s invoices. 

 
 When both additions and credits are involved in any one change, the combined overhead and 

profit shall be figured on the basis of the net increase, if any. The amount of credit to be 
allowed by the Contractor to the City for any such change which results in a net decrease in 
cost will be the amount of the actual net decrease and a credit in accordance with the 
markups allowed under the use of the method described in this Section. The Contractor shall 
not claim for anticipated profits on work that may be omitted. 

 
 UNIT PRICE ADJUSTMENTS DUE TO INCREASED OR DECREASED QUANTITIES 

 
 For those specific items of work as detailed on the bid sheet, the Engineer may increase, 

decrease, or eliminate these items of work.  If this occurs, the Engineer shall allow no unit 
price adjustment or additional compensation.   

 
 TIME EXTENSIONS FOR CHANGE ORDERS 

 
 If the Contractor requests a time extension for the extra work necessitated by a proposed 

Change Order, the request must comply with the City’s applicable requirements. 
 
5-4 FIELD ENGINEERING 

 The Contractor shall perform and be responsible for surveying and layout as required for 
completion of the work as defined in these Plans and Special Provisions.   The Contractor shall 
preserve construction survey stakes and marks for the duration of their usefulness. 
Contractor shall use a licensed land surveyor or registered civil engineer by the State of 
California for all project survey work. 

 
 DATUM 

 
 The Contractor shall be responsible for establishing the elevation and basis of bearing defined 

in the Plans. 
 

 LINES AND GRADES 
 
  The Contractor shall lay out all work as defined in the Plans and these Special Provisions and 

shall be responsible for any errors resulting therefrom.  Should there be a discrepancy 
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between the field conditions and the Plans, the Contractor shall notify the Engineer 
immediately.   

 
 As part of the bid price for the construction of the improvements the Contractor shall provide 

and be responsible for the layout of all work on this project. The Contractor shall provide all 
necessary surveys, field staking, and positioning for the construction of all components at the 
proper alignment, elevations, grades, and positions, as indicated on the Drawings and as 
required for the proper operation and function. The Contractor shall stake the work limits. 

 
 The Contractor shall supply such labor as required, at no extra charge, to aid and assist the 

Engineer in checking location and grades of the work as set by the Contractor, if requested by 
the Engineer.  

 
 All survey, layout, and measurement work shall be the Contractor’s responsibility and 

considered as included in the contract prices paid for the various items of work and no 
additional compensation will be allowed therefor. 

 
5-5 REGULATORY REQUIREMENTS 

 FEES AND PERMITS 

 Procurement of permits and licenses shall conform to the requirements of Section 7-1 .04, 
“Permits and Licenses,” of the Standard Specifications and these special provisions. 

 
5-6 REFERENCES 

 DEFINITIONS 

 Unless otherwise stated, the words directed, required, permitted, ordered, instructed, 
designated, applicable, appropriate, sufficient, proper, desirable, necessary, prescribed, 
approved, acceptable, satisfactory or words of like import, refer to actions, expressions, and 
prerogatives of the City, Designer Consultant, or Engineer. 

 
 Masculine gender words include the feminine. References to gender, such as “workman” and 

“flagman” and the pronouns “he” or “his” referring to such titles, are abstract in the 
specifications, used for the sake of brevity are intended to refer to persons of either sex. 

 
 Singular words include the plural and “person” includes firms, companies, and corporations. 
 
 Where used in the Contract Documents, the following words and terms shall have the 

meanings indicated. The meanings shall be applicable to the singular, plural, masculine, and 
feminine of the words and terms. 

 
  Acceptance -- The formal written acceptance by the City of an entire Contract which has been 

completed in all respects in accordance with the Contract Documents and any modifications 
thereof previously approved.  
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  Act of God - An earthquake, flood, windstorm, cyclone, or other cataclysmic phenomenon of 
nature. A rain, high water, or other natural phenomenon, which might reasonably have been 
anticipated from historical records of the general locality of the work, shall not be construed 
as an Act of God.  

 
  Addenda-  Written or graphic instruments issued prior to the bid which modify or interpret 

the Contract Documents, drawings, and specifications, by additions, deletions, clarifications, 
or corrections.  

 
  Agreement - The written document covering the performance of the Work as more fully 

described in the Contract Documents. 
 
  APWA Standard Plans - Standard Plans for Public Works Construction promulgated by the 

American Public Works Association (Southern California Chapter) and the Associated General 
contractors (Southern California Districts), Joint Cooperative Committee.  

 
  APWA Standard Specifications - The Standard Specifications for Public Works Construction 

(1996 Edition, Green Book) written by the Joint Cooperative Committee of the American 
Public Works Association and the Associated General Contractors of California (Southern 
California Chapters). 

 
  Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the 

price or the work to be performed. 
 
  Bidder - Any properly licensed and qualified individual, firm, partnership, corporation, joint 

or combination thereof, submitting a proposal for the work contemplated, acting directly or 
through a duly authorized representative. 

 
  Bond(s) - Bid, Performance, or Payment Bonds and other instruments of surety, furnished by 

the Contractor and Contractor’s surety in accordance with the Contract Documents. 
 
  Calendar Day - Any day including legal holidays, Saturdays and Sundays. 
 
  City - The City of Sausalito. 
 
  City Engineer - City Engineer of the City of Sausalito. 
 
  Construction Manager - The person designated, in writing, by the City to act as its 

representative at the construction site and to perform construction inspection services and 
administrative functions relating to this Contract. Initial contact by the Contractor with the 
City shall be through the Construction Manager.  For the purpose of these Special Provisions, 
the Construction Manager is also known as the Engineer. 

 
  Consultant Engineer - A representative of the firm of BKF Engineers. 
 
  Contract Change Order - A written order to the Contractor, covering changes in the plans or 

quantities, or both, and establishing the basis of payment and time adjustments for the work 
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affected by the changes. Also referred to as a Change Order. 
 
 Contract Documents - The words “Contract Documents” shall mean any or all of, but not 

limited to, the following items, as applicable:  
 

Invitation to Bid 
Instructions to Bidders 
Bid Documents 
Designation of Subcontractors 
Bid Guaranty Bond 
Agreement 
Acknowledgments 
Performance Bond 
Payment Bond 
General Conditions 
Special Provisions for Project 
General Requirements 
Standard Specifications 
Technical Specifications 
Project Drawings 
Addenda, if any 
Executed Change Orders, if any 
Notice of Award 
Notice to Proceed 

 
  Each of these items is to be considered by reference as part of the Contract Documents, also 

referred to as Contract. 
 
  Contract Price - The amount payable to the Contractor under the terms and conditions of the 

Contract based on the price given on the bidding schedule, with adjustments made in 
accordance with the Contract. The base amount given in the bidding schedule shall be either 
a lump sum bid or the summation of the unit price bids multiplied by the estimated quantities 
set forth in the bid form. Also referred to as Contract Amount or Contract Sum. 

 
  Contract Time- Number of calendar days stated in the Contract for the completion of the 

Work. 
 
  Contract Completion Date - The date on which the City accepts the work as being complete. 
 

Contractor - The person or persons, firms, partnership, corporation, or combination thereof, 
which has entered with the City, as party or parties of the second part of its or their legal 
representatives. 
 
Contractor’s Plant and Equipment - Equipment, material, supplies, and all other items, except 
labor, brought onto the site by the Contractor to carry out the Work, but not to be 
incorporated in the Work. 
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Controlled Low Strength Material (CLSM) – A cementation material as defined in Section 19-
3.02F of the 2010 Standard Specifications. 
 
Day(s) - Calendar Day(s). 
 
Direct  - Action of the City or Construction Manager by which the Contractor is ordered to 
perform or refrain from performing work under the Contract. 
 
Drawings - Refers to the Contract drawings, profiles, cross sections, elevations, details, and 
other working drawings and supplementary drawings, or reproductions thereof, signed by the 
Design Consultant, accepted by the City, and are referred to in the Contract Documents, which 
show the location, character, dimensions, and details of the work to be performed. The terms 
drawing, plan and plans have the same meaning as the term drawings unless otherwise stated 
or specified. 
 
Design Consultant - The engineer or architect designated by the City to have design control 
over the Work or a specified portion of the Work, acting either directly or through duly 
authorized representatives. Such representatives shall act within the scope of the particular 
duties delegated to them. 
 
Engineer - The City of Sausalito or their representative authorized to review and inspect the 
work and provide direction to the Contractor. 
 
Field Directive - Written documentation of the actions of the City or Engineer in directing the 
Contractor. Also referred to as a Directive.  
 
Field Order - A written instruction given to the Contractor authorizing work that is a change 
to the scope of work carried out on a time and material basis. 
 
Float - Float or “total float” shall be defined as provided in the Associated General Contractors 
of America “CPM in Construction, A Manual for General Contractors”. 
 
Furnish - To deliver to the job site or other specified location any item, equipment, or 
material. 
 
General Conditions - Part of the Contract Documents representing the general clauses that 
establishes how the project is to be administered. 
 
General Requirements - Part of the Contract Documents establishing special conditions or 
requirements peculiar to the work and supplementary to the General Conditions. 
 
Herein - Refers to information presented in the Project Manual. 
 
Holidays- Legal holidays designated by the City or specifically identified in the Contract. 
 
Inspector - Appointed by the City Engineer for general liaison between Project Engineer and 
Contractor, for keeping of daily reports, job schedules, records of tests and approvals, general 
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inspection of the work for quality, quantity, and compliance with drawings, plans, 
specifications and other contract documents.  When an inspector has not been appointed, 
then functions and duties of inspector shall be discharged and performed by Project Engineer. 
 
Install  -  Placing, erecting, or constructing any item, equipment, or material. 
 
Laboratory - The designated materials testing laboratory authorized by the City to test 
materials and work involved in the Contract. 
 
Liquidated Damages - The amount prescribed in Paragraph 2-6.5, Liquidated Damages, to be 
paid to the City or to be deducted from any payments due or to become due the Contractor 
for each day’s delay in completing the whole or any specified portion of the Work beyond the 
time allowed in the specifications. 
 
Notice of Award - A written notice by the City to the Contractor informing it that the Contract 
has been awarded to the Contractor. 
 
Notice to Proceed - The written notice by the City to the Contractor authorizing the 
Contractor to proceed with the Work and establishing the date of commencement of the 
Work. 
 
City - A public or quasi-public agency or authority, corporation, association, partnership, or 
individual for whom the work is to be performed. Under this contract, the City is identified by 
name in the agreement. 
 
City’s Representative - The person designated in writing by the City to act as its agent on 
specified matters relating to this Contract. The City’s Representative is not the Engineer, but 
an employee of the City or other individual who has been designated to represent the City. 
 
Paragraph  - For references or citation purposes, refers to the paragraph(s), called out by 
paragraph number and alphanumeric designator. 
 
Person - Includes firms, companies, corporations, partnerships, and joint ventures. 
 
Plans – See drawings. 
 
Project - The undertaking to be performed under the provisions of the Contract. 
 
Project Engineer/Engineer  - See engineer.  
 
Project Manual  - Those Contract Documents which are bound into one or more volumes prior 
to bidding. 
 
Provide - Furnish and install, complete in place. 
 
Punch List - List of incomplete items of work and of items of work which are not in 
conformance with the Contract. 
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Shall - Refers to actions by either the Contractor or the City and means the Contractor or City 
has entered into a covenant with the other party to do or perform the action. 
 
Shown - Refers to information presented on the Drawings, with or without reference to the 
Drawings. 
 
Site- The property as described in the General Conditions or as shown on the Drawings. 
 
Special Provisions - Any provision which supplement or modify the Standard Specifications. 
 
Specifications - That part of the Contract Documents consisting of the General Conditions, 
General Requirements, applicable State Standard Specifications, and Technical Specifications.  
These are known as the Special Provisions. 
 
Specify - Refers to information described, shown, noted or presented in any manner in any 
part of the Contract. 
 
Standard Specifications - Refer to State of California Specifications. 
 
State of California Specifications – The May 2006 State of California Department of 
Transportation Standard Specifications, including the latest updates in effect at the time of 
advertising the Work. Also referred to as State Standard Specifications and CALTRANS 
Standard Specifications.  When specifically noted, the CALTRANS Standard Specifications is 
the 2010 version including the latest updates in effect at the time of advertising the Work. 
 
State of California Standard Plans – The 2010 edition of Standard Plans of the California 
Department of Transportation, State of California, including the latest updates in effect at the 
time of advertising for the Work. Also referred to as State Standard Plans and CALTRANS 
Standard Plans. 
 
Subcontractor - A subcontractor is a person or entity who has a direct contract with the 
Contractor to perform any of the Work at the Site. The term subcontractor means a 
subcontractor or subcontractor’s authorized representative. The term subcontractor, does 
not include any separate contractor or any separate contractor’s subcontractors. 
 
Submittals - The information which is specified for submission to the Engineer in accordance 
with the Project Manual. 
 
Substantial Completion - Substantial Completion is the stage in the progress of the Work 
when the Work is sufficiently complete in accordance with the Contract Documents so the 
City can occupy or utilize the Work for its intended use. 
 
Sub-subcontractor - A sub-subcontractor is a person or entity who has a direct or indirect 
contract with a subcontractor to perform any of the Work at the Site. The term sub-
subcontractor means a sub-subcontractor or an authorized representative thereof. 
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Supplier - Any person, firm, corporation, or organization who supplies materials or equipment 
for the Work, including that fabricated to a special design, and may also be a Subcontractor 
or a Sub-subcontractor. 
 
Surety -  The person, firm, corporation, or organization that joins with the Contractor in 
assuming the liability for the faithful performance of the Work and for the payment of all 
obligations pertaining to the Work in accordance with the Contract Documents by issuing the 
Bonds required by the Contract Documents or by law. 
 
Will - Actions entered into by the Contractor or the City as a covenant with the other party to 
do or to perform the action. 
 
Work - The labor, materials, equipment, supplies, and other items necessary for the 
execution, completion, and fulfillment of the Contract. 
 
Working Day - Any day, other than a holiday, Saturday or Sunday, on which the Contractor 
may proceed with regular work on the current controlling operation as determined by the 
Engineer toward the completion of the Contract. 

 
5-7 ABBREVIATIONS 

Whenever the following terms are used, the intent and meaning shall be as follows: 
 
 
 Abbreviations Stands For: 
AASHTO American Association of State and Highway and Transportation 
Officials 
AAMA Architectural Aluminum Manufacturers Association  
ABMA  American Boiler Manufacturers Association 
ACI American Concrete Institute 
ADC Air Diffusion Council 
AGA American Gas Association 
AGMA American Gear Manufacturers Association 
AISC American Institute of Steel Construction 
AlSl American Iron and Steel Institute 
AMCA Air Moving and Conditioning Association 
ANSI American National Standard Institute (formerly United States of 
America Standards Institute) 
APA American Plywood Association 
API American Petroleum Institute 
AREA American Railway Engineers Association 
APWA American Public Works Association 
ASCE American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigerating and Air Conditioning 
ASME American Society of Mechanical Engineers 
ASTM American Society of Testing and Materials 
AWPA American Wood-Preserver’s Association 
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AWS American Welding Society 
AWWA American Water Works Association 
CAGI Compressed Air and Gas Institute  
CAL/OSHA  State of California Department of Industrial Relations, Division of 
Industrial Safety 
CBM Certified Ballast Manufacturers 
CBR California Bearing Ratio 
CI Chlorine Institute 
CISPI Cast Iron Soil Pipe Institute 
CMAA Crane Manufacturers Association of America 
CPSC Consumer Products Safety Commission 
CRA California Redwood Association 
CR51 Concrete Reinforcing Steel Institute 
CTI Cooling Tower Institute 
DFPA Douglas Fir Plywood Association 
EIA Electronic Industries Association 
EPA U.S. Environmental Protection Agency 
ETL Electronic Testing Laboratory 
FM Factory Mutual Insurance Company 
FPS Fluid Power Society 
FS Federal Specifications 
GO 95 General Order No. 95, California Public Utilities Commission 
Rules for Overhead Electric Line Construction 
HI Hydraulic Institute 
HMI Hoist Manufacturers Institute 
IAPMO International Association of Plumbing and Mechanical Officials 
IBR Institute of Boiler and Radiator Manufacturers 
ICBO International Conference of Building Officials 
IEEE Institute of Electrical and Electronic Engineers 
IES Illuminating Engineering Society 
IPCE International Power Cable Engineers Association 
ISA Instrument Society of America 
MMWD Marin Municipal Water District 
NAAMM National Association of Architectural Metal Manufacturers 
NBS National Bureau of Standards 
NEC National Electric Code 
N EMA National Electrical Manufacturers Association 
NFPA National Fire Protection Association 
NSF National Sanitation Foundation 
NWMA National Woodwork Manufacturers Association 
OSHA Occupational Safety and Health Act 
PCMAC Prestressed Concrete Manufacturers Association of California 
SMACNA Sheet Metal and Air Conditioning Contractors National 
Association 
SSPC Structural Steel Painting Council TCA Tile Council of America 
UBC Uniform Building Code 
UPC Uniform Plumbing Code 
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UL Underwriters Laboratories 
WCLIB West Coast Lumber Inspection Bureau 
WIC Woodwork Institute of California 

 
5-8 PROJECT MEETINGS 

 PRE-CONSTRUCTION CONFERENCE 

The Engineer will schedule a pre-construction conference and organizational meeting at the 
project site or other convenient location upon award and/or execution of the Contract and 
no less than five (5) working days prior to commencement of construction activities. 
 

 ATTENDEES 
The City, Design Consultant, Contractor and its superintendent, invited subcontractors, and 
other concerned parties shall each be represented at the conference by persons familiar with 
and authorized to conclude matters relating to the work. 
 

 AGENDA 
 
The Engineer will prepare an agenda for discussion of significant items relative to contract 
requirements, procedures, coordination and construction. 
 

 PROGRESS MEETINGS 

The Engineer will conduct progress meetings at the project site at regularly scheduled 
intervals which may be as frequent as weekly. Frequency of meetings are to be determined 
at the pre-construction conference. Meeting minutes will be taken by the Engineer and 
distributed accordingly. 
 

 ATTENDEES 
 
The City, Engineer, Contractor, and its Superintendent shall each be represented at these 
meetings. Attendance by subcontractors, suppliers and other entities is subject to issues 
and/or items of the agenda which may, or may not, require attendance. 
 

 AGENDA  
 
Review, correct or approve minutes of the previous progress meeting. Review items of 
significance that could affect progress. Review/discuss topics as appropriate to the current 
and future status and/or needs of the project. Review the progress of the work in the 
preceding week and in the subsequent week, coordinate the work with public agencies or 
other Contractors as required, and allow the Engineer to plan its activities for testing, 
inspection, etc. 
 

 CONFERENCES 

At any time during progress of the Work, the City and the Construction Manager shall have 
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the authority to require the Contractor and any subcontractor, suppliers, or service providers 
to attend job-site conferences. Any notice of such conference shall be duly observed and 
complied with by the Contractor and subcontractors, suppliers, or service providers. 
 

 SUBMITTALS 

 SUBMITTALS –  
 
Where the Contractor is required by these Specifications to make submittals, they shall be 
made according to General Requirements Section 5-10.0, Shop Drawings, Product Data and 
Samples. The Contractor shall provide a sufficient number of copies to allow three (3) copies 
to be retained by the Engineer and one (1) for the Contractor of the following items: 
 
Construction Schedule 
Materials List 
Substitutions List 
Shop Drawings 
Material Safety Data Sheets 
Requests and Notices 
Manuals and Instructions 
Manufacturer’s Affidavits 
Affidavits on Patent Fees 
Affidavit of Bills Paid 
Warranty Data 
Others as Specified in the Technical Specifications 
 
Where the Contractor is required by these Specifications to submit samples of products, the 
Contractor shall provide a sufficient number of physical samples to allow three (3) to be 
retained by the Engineer of all structural and architectural products involving color, finish, 
texture, or the like. 
 

 MATERIALS LIST 

Within twenty (20) days after the Notice of Award, the Contractor shall submit a List of 
Materials to the Engineer for review. The List shall include all items of equipment and 
materials; and the names of manufacturers with whom purchase orders have been or will be 
placed. Items on the List shall be arranged in the same order as in these Specifications, and 
shall contain sufficient data to identify precisely the items of material the Contractor proposes 
to furnish. The List shall include the Specifications or Drawing references. After the submission 
is favorably reviewed and returned to the Contractor by the Engineer, it shall become the 
basis for the submission of detailed drawings, catalog cuts, data, and information on each 
separate item for review as set forth in Section 5-10, SHOP DRAWINGS, PRODUCT DATA AND 
SAMPLES. The favorable review of shop drawings shall be obtained prior to the fabrication, 
delivery and construction of items requiring shop drawing submittal. 

 
5-9 PROGRESS SCHEDULES 
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 GENERAL 

  PROCEDURES 
 

 The Contractor shall provide with its schedule a procedural outline of any system shutdowns 
and proposed tie-in procedures, which shall be subject to the favorable review of the Engineer 
and the City. 

 
 CONSTRUCTION SCHEDULE 

 SCHEDULE SUBMITTAL 
 
The Schedule Shall Be Submitted Within Ten (10) Days Of Notice To Proceed And Prior To 
The Beginning Of Construction, And Must Be Favorably Reviewed By The Engineer Before 
The First Partial Payment Can Be Made. 

 
 BASE SCHEDULE 

 
The Contractor shall submit the schedule based on either the bar chart method or the Critical 
Path Method (CPM). The schedule shall indicate preceding activity relationships and/or 
restraints where applicable and a controlling path shall be indicated. 
 
The schedule shall be time scaled and shall be drafted to show a continuous flow from left to 
right. The construction schedule shall clearly show the sequence of construction operations 
and specifically list: 
 

1. The start and completion dates of all work items. 
 
2. The dates of submittals, procurement, delivery, installation and completion of   each 
major requirement. 
 
3. Progress milestone events or other significant stages of completion. 
 
4. The lead time required for testing, inspection and other procedures required prior to 
acceptance of the work. 

 
Activities shall be no longer than 10 workdays, except for submittals and delivery items. If an 
activity takes longer, it shall be broken into appropriate segments of work for measurement 
of progress. This limitation may be waived, upon approval of the Engineer, for repetitious 
activities of longer durations for which progress can be easily monitored. 
 

 REPORTS 
 
The following reports shall be submitted with the Base Schedule:  
 
Bar Chart: A manually generated report which lists each activity description, early start and 
finish dates, and all preceding and succeeding activities. Report shall indicate all critical 
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activities. A report with the above information shall be provided with each monthly update in 
lieu of the report specified in Paragraph 5-9.4.  
 
CPM Schedule: A CPM network report sorted by l-J or activity number which lists each  activity 
description, early start and finish dates, preceding and succeeding activities and restraints, 
including lead/lag durations. The report shall show the critical path.  
 
CPM network report sorted by total float. 
CPM network report sorted by early start. 
 

 REQUIREMENTS AND PENALTY 
 
The Contractor shall schedule his operations so that the P.C.C. gutter, curb and combined curb 
and gutter will be constructed within 2 working days subsequent to removals at any given 
location. 
 
The Contractor shall also schedule his operations so that P.C.C. paving will be constructed 
within five (5) working days subsequent to removals at any given locations. 
 
All concrete work at any given location must be completed within fourteen (14) calendar days, 
72 hours curing time included. 
 
All digout excavations shall be backfilled with asphalt on the same day as the excavation. 
 
A penalty of $400.00 per location per day will be charged to the Contractor for non-
compliance of this time schedule. All penalties will be deducted from payments due the 
Contractor.   
 
Contractor shall be responsible to keep all traffic off of new concrete for the entire curing 
time of 72 hours. 
 
The Contractor shall notify the Engineer at least 3 working days in advance of the time when 
he intends to start operations under this contract. 

 
 WEATHER CONDITIONS 

Seasonal weather conditions shall be considered in the planning and scheduling of work 
influenced by high or low ambient temperatures or precipitation to ensure the completion of 
the Work within the Contract Time     . No time extensions will be granted for the Contractor’s 
failure to take into account such weather conditions for the location of the Work and for the 
period of time in which the Work is to be accomplished.  
 
The expected loss of working days shall be included in a separate identifiable critical activity 
labeled “Weather Days Allowance” to be included at the end of the project schedule. When 
weather days are experienced, and are approved as such by the Engineer, the Contractor shall 
either: 
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a. Increase the duration of the current critical activity(ies) by the number 
of weather days experienced, or 

b. Add a critical activity to the schedule to reflect the occurrence of the 
weather day(s). 

 
The duration of the weather day allowance activity shall be reduced as weather days are 
experienced and included in the schedule. Any remaining weather days in the weather day 
allowance activity at the completion of the project shall be considered as float and shall not 
be for the exclusive use or benefit of either the City or Contractor. 

 
 UPDATES 

 SUBMITTAL PERIOD 
 
The Contractor shall submit at monthly intervals a report of the actual construction progress. 
Each monthly report shall cover a period of approximately thirty (30) days ending around the 
30th of each month. The monthly reports shall be submitted within ten (10) days of the end 
of the reporting period. 
 

 ALL MONTHLY UPDATES –  
 
All Monthly Updates Shall Include As A Minimum: 
 
A. Tabulation reports for the following sorts: 
 
1. I-J [or Activity] Numbers 
2. Total Float 
3. Early Start 
4. Logic report of proceeding and succeeding activities with all restraints indicated 
(precedence schedules only) 
 
B. Narrative Report - The report shall show the activities or portions of activities completed 
during the reporting period. The report shall state the percentage of the work actually 
completed and scheduled, the remaining duration, and the progress along the critical path 
in terms of days ahead or behind the allowable dates as of the report date. Any changes 
made by the Contractor to the schedule, including l-J (or Activity) numbers and activity 
descriptions, shall be listed. 
 

 ON-SCHEDULE UPDATES 
 
If the project is proceeding on schedule, the monthly update report may consist of a marked-
up copy of the graphical network diagram. This submittal shall clearly indicate the status of 
any minor shifts in sequence or schedule and the estimated completion date or percent 
complete of all activities currently in progress. The Contract completion date shall also be 
indicated. The Contractor shall submit a narrative report relating to status of construction, 
the schedule, and factors which may affect the remainder of the schedule. 
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 DELAYED SCHEDULE UPDATES 
 
If, in the opinion of the Engineer, the project is behind schedule, the monthly report shall 
include a revised network diagram and/or mathematical analysis showing the Contractor’s 
proposed revised schedule. The schedule shall be revised under the conditions defined in 
Section 5-9.5.1, Schedule Revisions. An analysis of the effect that the delay has on progress 
along other paths shall also be included in the report. The Contractor shall also submit a 
narrative report with each updated analysis which shall include but not be limited to a 
description of current and anticipated problem areas, delaying factors and their impact, and 
an explanation of corrective actions taken or proposed. 
 

 SCHEDULE REVIEW 

Once each month, on a date mutually agreed upon, but no later than seven (7) working days 
after the submittal of the monthly update specified herein, a jobsite meeting will be held to 
review the Construction Schedule, job progress and the monthly update, or the Engineer will 
provide written comments on the monthly update. 
 

 SCHEDULE REVISIONS 
 
The conditions under which the Engineer will require revisions of the Construction Schedule 
include the following: 
 

a. When delay in completion of any work item or sequence of work items results in an 
estimated extension of project completion by either twenty (20) working days or by 
five percent (5%) of the remaining duration of time to complete the Contract, 
whichever is less. 

 
b. When delays in submittals or deliveries make replanning or rescheduling of the work 

necessary. 
 
c. When the schedule does not represent actual prosecution and progress of the work.  
 
d. When any change to the sequence of activities, the completion date for major 

portions of the work, or changes occur which affect the critical path. 
 
e. When Contract modification necessitates schedule revision. 

 
 WEEKLY ACTIVITIES PLAN 

On the last working day of every week the Contractor shall submit to the Engineer the 
Contractor’s Plan of Activities for the following three weeks. The Plan of Activities shall 
describe the activity and location of the activity and include the activity's I-J or Activity number 
as provided in the Construction Schedule. 

 CASH FLOW PROJECTION 
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A cash flow projection shall be submitted with the Construction Schedule. This cash flow 
projection shall be revised and resubmitted when revisions of the Construction Schedule will 
result in changes to the projected cash flow. 
 

 WORK HOUR PROJECTION 

A work hour projection shall be submitted with the Construction Schedule. The projection 
shall list projected work hours for each intended trade. The projection shall include work 
hours for project management, superintendence and administration. The work hour 
projection shall be revised and resubmitted when revisions to the Construction Schedule will 
result in changes to the projected manpower. 

 
5-10 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 

 CONTRACTOR’S RESPONSIBILITIES 

The Contractor shall submit, at its own expense submittals and details of structural and 
reinforcing steel material, pipe, pipe joints, special pipe sections, and other appurtenances as 
required in technical specifications. 
 
All submittals and supporting data, catalogs, schedules, etc., shall be submitted as the 
instruments of the Contractor, who shall be responsible for their accuracy and completeness 
and coordination. Such responsibility shall not be delegated in whole or part to 
subcontractors or suppliers. These submittals may be prepared by the Contractor, 
subcontractors, or suppliers, but the Contractor shall ascertain that submittals meet all of the 
requirements of the Contract Documents, while conforming to structural, space, and access 
conditions at the point of installation. Designation of work “by others,” if shown in submittals, 
shall mean that the work will be the responsibility of the Contractor rather than the 
subcontractor or supplier who prepared the submittals. The Contractor shall insure that there 
is no conflict with other submittals and notify the Engineer in each case where its submittal 
may affect the work of another contractor or the City. The Contractor shall insure 
coordination of submittals among the related crafts and subcontractors. 
 
Submittals shall be prepared in such form that data can be identified with the applicable 
Specification paragraph. The data shall clearly demonstrate compliance with the Contract 
Plans and Specifications and shall relate to the specific equipment to be furnished. Where 
manufacturer’s standard drawings are employed, they shall be marked clearly to show what 
portion of the data is applicable to this project. 

 
 TRANSMITTAL PROCEDURES 

 TRANSMITTAL FORM 
 
A separate transmittal form shall be used for each specific item, class of material, equipment, 
and items specified in separate, discrete sections, for which the submittal is required. 
Submittal documents common to more than one piece of equipment shall be identified with 
all the appropriate equipment numbers. Submittals for various items shall be made with a 
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single form when the items taken together constitute a manufacturer’s package or are so 
functionally related that expediency indicates checking or review of the group or package as 
a whole. The specification section to which the submittal is related shall be indicated on the 
transmittal form. 
 
A unique number, sequentially assigned, shall be noted on the transmittal form accompanying 
each item submitted. Original submittal numbers shall have the following format: “XXX”; 
where “XXX” is the sequential number assigned by the Contractor. Resubmittals shall have 
the following format: “XXX-Y”; where “XXX” is the originally assigned submittal number and 
“Y” is a sequential letter assigned for resubmittals, i.e., A, B, or C being the 1st, 2nd, and 3rd 
resubmittals, respectively. Submittal 25B, for example, is the second resubmittal of submittal 
25. 
 

 DEVIATIONS FROM THE CONTRACT 
 
If the submittals show any deviations from the Contract requirements, the Contractor shall 
submit with the submittal submission a separate written description of such deviations and 
the reasons therefor. If the City accepts such deviation, the City shall issue an appropriate 
Contract Change Order, except that, if the deviation is minor, or does not involve a change in 
price or in time of performance, a Change Order need not be issued. If any deviations from 
the Contract requirements are not noted on the submittal, the review of the shop drawing 
shall not constitute acceptance of such deviations. 
 

 SUBMITTAL COMPLETENESS 
 
The Contractor shall check all submittals before submitting them to the Engineer and shall 
certify on the transmittal letter and on each shop drawing that they have been checked, are 
in compliance with the Plans and Specifications, and all deviations from the Contract 
requirements are noted. 
 
If the Contractor submits an incomplete submittal, the submittal will be returned to the 
Contractor without review. A complete submittal shall contain sufficient data to demonstrate 
that the items comply with the Specifications, shall meet the minimum requirements for 
submissions cited in the technical specifications, shall include materials and equipment data 
and seismic anchorage certifications where required, and shall include any necessary revisions 
required for equipment other than first named. 
 
It is considered reasonable that the Contractor shall make a complete and acceptable 
submittal to the Engineer at least by the second submission of data. The City reserves the 
right to deduct monies from payments due the Contractor to cover additional costs of review 
beyond the second submission. 
 

 SUBMITTAL PERIOD 
 
All submittals shall be completed within ten (10) days after Notice to Proceed by the City, 
unless the Engineer accepts an alternate schedule for submission of submittals proposed by 
the Contractor. 
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 REVIEW PROCEDURE 

Submittals shall be submitted to the Engineer for review and returned within ten (10) working 
days after receipt. Review of submittals by the Design Consultant has as its primary 
objective the completion for the City of a project in full conformance with the Contract Plans 
and Specifications, unmarred by field corrections, and within the time provided. In addition 
to this primary objective, submittal review as a secondary objective will assist the Contractor 
in its procurement of equipment that will meet all requirements of the project Plans and 
Specifications, will fit the structures detailed on the Plans, will be completed with respect to 
piping, electrical, and control connections, will have the proper functional characteristics, and 
will become an integral part of a complete operating facility. 
 
After review by the Design Consultant of each of the Contractor’s submissions, the material 
will be returned to the Contractor with actions defined as follows: 
 
A) NO EXCEPTIONS NOTED (RESUBMITTAL NOT REQUIRED) -Accepted subject to its 
compatibility with future submissions and additional partial submissions for portions of the 
work not covered in this submission. Does not constitute approval or deletion of specified or 
required items not shown in the partial submission.  
 
B) MAKE CORRECTIONS NOTED (RESUBMITTAL NOT REQUIRED) - Same as A, except that 
minor corrections as noted shall be made by the Contractor. 
 
C) MAKE CORRECTIONS NOTED (RESUBMIT) - Rejected because of major inconsistencies 
or errors which shall be resolved or corrected by the Contractor prior to subsequent review 
by the Design Consultant. 
 
D) NOT ACCEPTABLE (RESUBMIT) - Submitted material does not conform to Plans and 
Specifications in major respect., i.e.: wrong size, model, capacity, or material. 
 
Items A and B above (no resubmittal required) are considered “favorable review.” Items C and 
D above (correction and resubmittal required) are considered “unfavorable review.” 
 
It shall be the Contractor’s responsibility to copy and/or conform reviewed submittals in 
sufficient numbers for its files, subcontractors, and vendors. 
 

 EFFECT OF REVIEW OF CONTRACTOR’S SUBMITTALS 

The Design Consultant’s favorable review of submittals shall be obtained prior to the 
fabrication, delivery and construction of items requiring submittal review. 
 
Favorable review of submittals does not constitute a change order to the Contract 
requirements. 
 
The favorable review of all submittals by the Design Consultant shall apply in general design 
only and shall in no way relieve the Contractor from responsibility for errors or omissions 
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contained therein. Favorable review by the Design Consultant shall not relieve the Contractor 
of its obligation to meet safety requirements and all other requirements of laws, nor 
constitute a Contract Change Order. Favorable review by the Design Consultant will not 
constitute acceptance by the Design Consultant of any responsibility for the accuracy, 
coordination, and completeness of the submittals or the items of equipment represented on 
the submittals. 
 

5-11 QUALITY CONTROL 

 QUALITY CONTROL 

All materials and equipment shall be new and of the specified quality and equal to the samples 
found to be acceptable by the Design Consultant if samples have been submitted. It shall be 
the duty of the Contractor to call the Engineer’s attention to apparent errors or omissions and 
request instructions before proceeding with the Work. The Engineer may, by appropriate 
instructions, correct errors and supply omissions not involving extra cost, which instructions 
shall be as binding upon the Contractor as though contained in the original Contract 
Documents. 
 
At the option of the Engineer, materials and equipment to be supplied under this Contract 
will be tested and inspected either at their place of origin or at the site of the Work. The 
Contractor shall give the Engineer written notification at least 20 days prior to the shipment 
of materials and equipment to be tested and inspected at point of origin. Satisfactory tests 
and inspections at the point of origin shall not be construed as a final acceptance of the 
materials and equipment nor shall such tests and inspections preclude retesting or 
reinspection at the site of the Work. 
 
Inspection of the Work by the City, Engineer and/or Design Consultant shall not relieve the 
Contractor of its obligations to conduct comprehensive inspections of the Work and to furnish 
materials and perform acceptable Work, and to provide adequate safety precautions, in 
conformance with the intent of the Contract. 
 

 INSPECTION 

All work and materials are subject to the inspection of the Engineer. The Contractor shall 
notify the Engineer before noon of the working day before inspection is required. If the 
Specifications, the Engineer’s instructions, laws, ordinances, or any public authority require 
any work to be specially tested or approved, the Contractor shall give timely notice, in writing, 
of its readiness for inspection. Unless otherwise determined by the Engineer, all inspections 
shall be done only in the presence of the Engineer or its authorized representatives. The City, 
Engineer, Design Consultant and authorized government agents and their representatives 
shall at all times be provided safe access to the Work wherever it is in preparation or progress 
and to all warehouses and storage yards wherein materials and equipment are stored, and 
the Contractor shall provide facilities for such access and for inspection, including 
maintenance of temporary and permanent access. Inspection of the Work shall not relieve 
the Contractor of the obligation to fulfill all conditions of the Contract, and improper work 
will be subject to rejection. Work and materials not meeting such requirements shall be made 
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good, and unsuitable work or materials may be rejected; notwithstanding that such work or 
materials have been previously inspected by the Engineer or that payment therefore has been 
included in a progress estimate.  
 
No portion of any work or installed materials shall be covered or concealed in any manner 
whatsoever without first being inspected by the Engineer. If any work should be covered up 
without the approval or consent of the Engineer, the Engineer shall have the authority to 
require that such work be uncovered for examination; defective work, if any, corrected; and 
recovered at the Contractor’s expense. 
 

 SAMPLES AND TESTS 

At the option of the Engineer, the source of supply of materials for the Work shall be subject 
to tests and inspection before the delivery is started and before such materials are used in 
the Work. Representative preliminary samples of the character and quality prescribed shall 
be submitted by the Contractor or producer of materials to be used in the Work in sufficient 
quantities or amounts for testing or examination. 
 
All tests of materials furnished by the Contractor shall be made in accordance with the 
commonly recognized standards of national technical organizations, and such special 
methods and tests as are prescribed in the Contract Documents. 
 
Certificates of compliance shall be provided by the Contractor as required in the Technical 
Specifications. 
 

 SAMPLING  
 
The Contractor shall furnish such samples of materials as are requested by the Engineer, 
without charge. No material shall be used until the Engineer has had the opportunity to test 
or examine such materials. Samples will be secured and tested whenever necessary to 
determine the quality of the material. Samples and test specimens prepared at the jobsite, 
such as concrete test cylinders, shall be taken or prepared by the Engineer or Testing Firm in 
the presence and with the assistance of the Contractor. 
 

 TESTING 
 
All testing of Portland cement concrete, asphalt concrete and soils shall be paid for by the City 
and shall be performed in a laboratory selected by the City and approved by the Engineer. 
Any retesting required due to failed test or defective material or sample shall be at the 
Contractor's expense. When required by the Contract or the Engineer, the Contractor shall 
furnish, at no extra charge, certificates of tests of materials and equipment made at the point 
of manufacture by a recognized testing laboratory. 
 
The Contractor is responsible for all system and equipment testing as provided for in these 
Contract Documents. 
 

 TEST STANDARDS 
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All sampling, specimen preparation, and testing of materials shall be in accordance with the 
standards of nationally recognized technical organizations. 
 
The physical characteristics of all materials not particularly specified shall conform to the 
latest standards published by the American Society for Testing Materials, where applicable. 
 

 MEASUREMENT AND PAYMENT 
 
The requirements for Quality Control will be measured and paid for under the various bid 
items and no additional compensation will be allowed 

 
5-12 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

  GENERAL 

  The Contractor shall provide all temporary facilities and utilities required for prosecution of 
the work, protection of employees and the public, protection of the work from damage by 
fire, weather or vandalism, and such other facilities as may be specified or required by any 
legally applicable law, ordinance, rule, or regulation. 

 
  WORK AREA 

 
 The Contractor shall restrict the work to the public right-of-way, public easements, and 

private areas where the City has obtained a temporary construction easement. The 
Contractor must obtain written permission from the property Citys to use their property in 
any fashion. The work area shall be clean and open to traffic every night and weekend, and 
in such a manner that there is not a traffic hazard or a hazard to the general public except 
when the road shall be closed. 

 
 No stockpiling of excavation material will be allowed on any city streets or in any public right-

of-way. 
 
 Space for storage of equipment and materials is limited. Exact locations for storage of 

equipment shall be approved by the City Engineer prior to the start of construction. 
 

  JOB SITE RESPONSIBILITY 
 

 The Contractor agrees that in accordance with generally accepted construction practices, the 
Contractor will be required to assume sole responsibility for job site conditions during the 
course of construction of the project, including safety of all persons and property; that this 
requirement shall be made to apply continuously and not be limited to normal working hours; 
and the Contractor further agrees to defend, indemnify and hold the City of Sausalito and its 
representatives harmless from any and all liability, real or alleged, in connection with the 
performance of work on this project. 

 
 The Contractor shall comply with the obvious intent and meaning of these plans and 
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specifications, which shall be construed to include all materials, measures and modes of work 
necessary to complete the work in strict accordance with plans, specifications and drawings, 
and to the satisfaction of the City and the Consultant Engineer. Should any questions arise as 
to the intent and interpretation of the plans, drawings or specifications, the Contractor shall 
refer the question (s) in writing to the Consultant Engineer. The Consultant Engineer shall be 
considered to have the greatest knowledge of the work, the intent and meaning of the 
drawings, details, plans and specifications. 

 
  TEMPORARY UTILITIES 

  ELECTRICAL SERVICE 
 

  The Contractor shall arrange, at its own cost, with the local utility to provide adequate 
temporary electrical service at a mutually agreeable location. The Contractor shall then 
provide adequate jobsite distribution facilities conforming to applicable codes and safety 
regulations. The Contractor shall provide, at its own cost, all electric power required for 
construction, testing, general and security lighting, and all other purposes whether supplied 
through temporary or permanent facilities. 

 
  WATER 

 
 The Contractor shall pay for, shall construct all facilities necessary, and obtain a water meter 

from MMWD as necessary to furnish water for its use during construction. Water used for 
human consumption shall be kept free from contamination and shall conform to the 
requirements of the State and local authorities for potable water. The Contractor shall pay 
for all water used for the Contractor’s operations prior to final acceptance. 

 
 The use of water from any private source, either commercial or residential, is prohibited 

without prior written consent of the City. 
 

  SANITARY CONVENIENCE 
 

  The Contractor shall provide suitable and adequate sanitary conveniences for the use of all 
persons at the site of the Work. Such conveniences shall include chemical toilets or water 
closets and shall be located at appropriate locations at the site of the Work. All sanitary 
conveniences shall conform to the regulations of the public authority having jurisdiction over 
such matters. At the completion of the Work, all such sanitary conveniences shall be removed 
and the site left in a sanitary condition. 

 
  MEASUREMENT AND PAYMENT 

 
 The requirements for Temporary Utilities will be measured and paid for under the bid item 

for Mobilization and no additional compensation will be allowed. 
 

  CONSTRUCTION FACILITIES 

 Construction hoists, elevators, scaffolds, stages, shoring, and similar temporary facilities shall 
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be of ample size and capacity to adequately support and move the loads to which they will be 
subjected. Railings, enclosures, safety devices, and controls required by law or for adequate 
protection of life and property shall be provided. 

 
  STAGING AND FALSEWORK 

 
 Temporary supports shall be designed by a professional registered engineer with an adequate 

safety factor to assure adequate load bearing capability. If requested by the Engineer, the 
Contractor shall submit design calculations for staging and shoring prior to application of 
loads. 

 
  Excavation support shall be in accordance with Section 2-4.12, SAFETY. 
 

  TEMPORARY ENCLOSURES  
 

 When sandblasting, spray painting, spraying of insulation, or other activities inconveniencing 
or dangerous to property or the health of employees or the public are in progress, the area 
of activity shall be enclosed adequately to contain the dust, over-spray, or other hazard. In 
the event there are no permanent enclosures of the area, or such enclosures are incomplete 
or inadequate, the Contractor shall provide suitable temporary enclosures. 

 
  WARNING DEVICES AND BARRICADES 

 The Contractor shall adequately identify and guard all hazardous areas and conditions by visual 
warning devices and, where necessary, physical barriers. Such devices shall, as a minimum, 
conform to the requirements of Cal/OSHA and the latest version of the Manual of Uniform 
Traffic Control Devices, California edition. 

 
  PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS 

 As required in Section 7.11 “Preservation of Property” of the Standard Specifications, the 
Contractor shall be responsible for the protection of public and private property at and 
adjacent to the Work and shall exercise due caution to avoid damage to such property. 

 
 The Contractor shall repair or replace all existing improvements, which are not designated for 

removal (e.g., curbs, pavements, structures, etc.) and are damaged or removed as a result of 
its operations. Repairs and replacements shall be at least equal to existing improvements and 
shall match them in finish and dimension.  

 
 The Contractor shall preserve survey monuments and control points as defined in Section 2-

10.5 PRESERVATION OF SURVEY MONUMENTATION of these Special Provisions. 
 
 All costs to the Contractor for protecting, removing and restoring existing improvements shall 

be included in the various bid items and no additional payment will be made. 
 

 PROJECT SECURITY 
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 The Contractor shall make adequate provision for the protection of the Work area against 
fire, theft, and vandalism, and for the protection of the public against exposure to injury. 

 
 FIRE EXTINGUISHER 

 
Sufficient number of fire extinguishers of the type and capacity required to protect the Work 
and ancillary facilities, shall be provided and maintained in readily accessible locations. 

 
 TEMPORARY FENCES 

 
  Except as otherwise provided, the Contractor shall enclose the site of the Work with a fence 

adequate to protect the Work and temporary facilities against acts of theft, violence, or 
vandalism. 

 
  In the event all or a part of the site is to be permanently fenced, this permanent fence or a 

portion thereof may be built to serve for protection of the Work site, provided however, that 
any portions damaged or defaced shall be replaced prior to final acceptance. 

 
 Temporary openings in existing fences shall be protected to prevent intrusion by 

unauthorized persons. During night hours, weekends, holidays, and other times when no 
work is performed at the site, the Contractor shall provide temporary closures or guard 
service to protect such openings. Temporary openings shall be fenced when no longer 
necessary. 

 
  MEASUREMENT AND PAYMENT 

 
 The requirements for Project Security will be measured and paid for under the various bid 

items and no additional compensation will be allowed. 
 

 SPECIAL CONTROLS 

  The Contractor shall take all reasonable means to minimize inconvenience and injury to the 
public by dust, noise, diversion of storm water, or other operations under its control. 

 
 CLEANUP AND DUST CONTROL 

 
The Contractor at its expense shall take whatever steps, procedures, or means as are required 
to control dust conditions being caused by its operations in connection with the execution of 
the Work; and on any unpaved road which the Contractor or any of its subcontractors are 
using, demolition operations, or other activities. Control shall be by sprinkling, use of dust 
palliatives, modification of operations, or any other means acceptable to agencies having 
jurisdiction. Haul routes shall be kept visibly wet during excavation and hauling operations. 

 
 Throughout all phases of construction, including suspension of work, and until final 

acceptance of the project, the Contractor shall keep the work site clean and free from rubbish 
and debris.  The Contractor shall also abate dust nuisance by cleaning, sweeping and 
sprinkling with water, or other means as necessary.  The use of water resulting in mud on 
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public streets will not be permitted as substitute for sweeping or other methods.  Dust control 
shall conform to the provisions of section 5, “Dust Control”, of the Standard Specifications. 

 
 Materials and equipment shall be removed from the site as soon as they are no longer 

necessary; and upon completion of the work and before final inspection, the entire work site 
shall be cleared of equipment, unused materials, and rubbish so as to present a satisfactory 
clean and neat appearance.  All cleanup costs shall be considered as being included in the 
various bid items and no additional payment will be made. 

 
 Care shall be taken to prevent spillage on haul routes.  Any such spillage shall be removed 

immediately and the area cleaned.  Asphalt shall not be tracked on adjacent sections of street.  
Sand may be used to avoid this and cleaned up each evening at close of operations. 

 
 Excess excavated material from catch basins or similar structures shall be removed from the 

site immediately.  Sufficient material may remain for use as backfill if permitted by the 
Specifications.  Forms and form lumber shall be removed from the site as soon as practicable 
after stripping.   

 
 Failure of the Contractor to comply with the Project Engineer's cleanup orders may result in 

an order to suspend work until the condition is corrected.   No additional compensation will 
be allowed as a result of such suspension. 

 
 The Contractor shall furnish and operate a self-loading motor sweeper with spray nozzles at 

times as directed by the Project Engineer. The use of a power broom attachment does not 
satisfy this requirement.  

 
 Unless the construction dictates otherwise, and unless otherwise approved by the Engineer, 

the Contractor shall furnish and operate a self-loading motor sweeper with spray nozzle at 
least once each working day to keep paved areas acceptably clean whenever construction, 
including restoration, is incomplete. A penalty of $250 per day may be imposed by the 
Engineer if this specification is not met.  All penalties will be deducted from payments due the 
Contractor. 

 
 The use of gas-powered devices to blow leaves, dirt or other debris off sidewalks, driveways, 

lawns or other surfaces is not allowed. 
 

 NOISE ABATEMENT 
 

 The Contractor shall comply with all local sound control and noise level rules, regulations and 
ordinances, which apply to any work performed pursuant to the contract.  

 
 Each internal combustion engine related to the job shall be equipped with a muffler of a type 

recommended by the manufacturer. No internal combustion engine shall be operated on the 
project without said muffler.   

 
 The City of Sausalito requires all construction to meet the following noise levels: 
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 Does not exceed 60 dBA as measured on residential property unless a special permit is 
obtained.  The special permit shall not be issued by the City Engineer unless the Contractor 
demonstrates that the equipment to be used produces noise levels that are the lowest of 
currently available equipment. 

 
  WORKING HOURS   

 
 Construction shall be allowed only between the hours of eight (8:00) a.m. and five (5:00) p.m. 

on weekdays, except otherwise noted. 
 
 No work shall be performed on weekends and holidays, unless otherwise approved by the 

City Engineer in writing. 
 
 The Contractor shall be responsible for any inspection and additional administration costs 

incurred by the City, or its agents and representatives, for work by the Contractor outside the 
hours defined above on weekdays, or any work on weekends or holidays recognized by the 
City. Such  costs shall be withheld from the succeeding monthly progress payment. Any 
work as required as detailed in the Plans or these Special Provisions, specifically required to 
be performed outside the normal working hours is excluded from the provisions of this 
paragraph.  

 
 The Contractor shall notify the Engineer at least 24 hours prior to any work outside the normal 

working hours defined above, on weekends or holidays. 
 

 DRAINAGE CONTROL 
 

 In all construction operations, care shall be taken not to disturb the existing drainage pattern 
whenever possible. Particular care shall be taken not to direct drainage water onto private 
property. Drainage water shall not be diverted to streets or drainage ways inadequate for the 
increased flow. Drainage means shall be provided to protect the Work and adjacent facilities 
from damage due to water from the site or due to altered drainage patterns from 
construction operations. 

 
 Earth dams will not be permitted in paved areas.  Temporary dams of sandbags, asphaltic 

concrete or other acceptable material will be permitted when necessary to protect the work, 
provided their use does not create a hazard or nuisance to the public.  Such dams shall be 
removed from the site as soon as their use is no longer necessary. 

 
 Temporary provisions shall be made by the Contractor to insure the proper functioning of 

gutters, storm drain inlets, drainage ditches, culverts, irrigation ditches, and natural water 
courses. 

 
 CONSTRUCTION CLEANING 

 
The Contractor shall, at all times, keep property on which work is in progress and the adjacent 
property free from accumulations of waste material or rubbish caused by employees or by 
the Work. All surplus material shall be removed from the site immediately after completion 
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of the work causing the surplus materials. Upon completion of the construction, the 
Contractor shall remove all temporary structures, rubbish, and waste materials resulting from 
its operations. Incomplete or inadequate job-site cleanup shall justify withholding of partial 
payments due the Contractor for work performed at the particular site (as determined by the 
engineer) until the Contractor cleans the site to the satisfaction of the engineer. 

 
 DISPOSAL OF MATERIAL 

 
  The Contractor shall make arrangements for disposing of materials outside the Site and the 

Contractor shall pay all costs involved. The Contractor shall first obtain permission from the 
property City on whose property the disposal is to be made and absolve the Engineer from 
any and all responsibility in connection with the disposal of material on said property. When 
material is disposed of as above provided, the Contractor shall conform to all required codes 
pertaining to grading, hauling, and filling of earth. 

 
 PARKING AND STORAGE AREAS 

 
 All stockpiled materials and parked equipment at the job site shall be located to avoid 

interference with private property and to prevent hazards to the public. Locations of 
stockpiles, parking areas, and equipment storage must be approved by the Engineer. Storage 
of equipment and materials on the public right-of-way shall not be permitted. 

 
 The Contractor shall make his own arrangements at his own expense for a staging area for 

the temporary stockpiling of material and equipment storage. The Contractor will not be 
allowed to use public streets or property for such purpose without the written approval of 
the City.  

 
 A penalty of $200/hour will be charged in hourly increments for the unauthorized use of any 

9’ x 20’ space for the storage of construction equipment and/or materials in the public right-
of-way.  All penalties will be deducted from payments due the Contractor. 

 
 AIR POLLUTION CONTROL 

 
 The Contractor shall not discharge smoke, dust, or any other air contaminants into the 

atmosphere in such quantity as will violate the regulations of any legally constituted authority. 
 

 VERMIN CONTROL 
 

 At the time of acceptance, structures entirely constructed under the contract shall be free of 
rodents, insects, vermin and pests.   Necessary extermination work shall be arranged and paid 
for by the Contractor as part of the work within the contract time and shall be performed by 
a licensed agency in accordance with requirements of governing authorities.  The Contractor 
shall be liable for injury to persons or property and responsible for the elimination of offensive 
odors resulting from extermination operations.   

 
 TRAFFIC REGULATION  
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 GENERAL 
 
Traffic Control shall follow section 10-3 Traffic Control of these Special Provisions. 

 PRIOR TO START OF PROJECT 
 
All residents within a half mile radius shall be provided notice, IN WRITING, at least TWO 
(2) WEEKS in advance of the start of work by the Contractor. Written notice to residents and 
businesses shall inform them of the scope of the project, all streets to receive work shown on 
an 8-1/2” x 11” map handout, and the day(s) and date(s) work will be done on each street. 
Written notice shall be reviewed and approved by the City and Engineer prior to being sent.  

 PUBLIC SAFETY 

 SAFETY ORDERS 
 
The Contractor shall have at the work site, copies or suitable extracts of: Construction Safety 
Orders, Tunnel Safety Orders, and General Industry Safety Orders issued by the State Division 
of Industrial Safety. The Contractor shall comply with provisions of these and all other 
applicable laws, ordinances, and regulations. 

Before excavating any trench 5 feet (1.5m) or more in depth, the Contractor shall submit to 
the City a detailed plan showing the design of shoring, bracing, sloping or other provisions to 
be made for the workers' protection from the hazard of caving ground during the excavation 
of such trench.  If the plan varies from the shoring system standards, the plan shall be 
prepared by a registered Civil Engineer.  No excavation shall start until the Engineer has 
accepted the plan and the Contractor has obtained a permit from the State Division of 
Industrial Safety.  A copy of the permit shall be submitted to the City Engineer. 

Payment for performing all work necessary to provide safety measures shall be included in 
the prices bid for other items of work except where separate bid items for excavation safety 
are provided. 

 USE OF EXPLOSIVES 
 
Explosives shall not be used. 

 SPECIAL HAZARDOUS SUBSTANCES AND PROCESSES 
 
Materials that contain hazardous substances or mixtures may be required on the work.  A 
Material Safety Data Sheet as described in Section 5194 of the California Administrative Code 
shall be provided by the Contractor from the manufacturer of any hazardous product used. 

Material usage shall be accomplished with strict adherence to California Division of Industrial 
Safety requirements and all manufacturer's warnings and application instructions listed on 
the Material Safety Data Sheet and on the product container label. 
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The Contractor shall notify the City Engineer if a specified product cannot be used under safe 
conditions.  

The Contractor shall absorb in its bid, the patent fees or royalties on any patented article or 
process which may be furnished or used in the work.  The contractor shall indemnify and hold 
the City and its agents harmless from any legal action that may be brought for infringement 
of patents. 

 LAWS TO BE OBSERVED 
 
The Contractor shall keep fully informed of State and National laws and County and municipal 
ordinances and regulations which in any manner affect those employed in the work or the 
materials used in the work or in any way affect the conduct of the work.  The Contractor shall 
at all times observe and comply with all such laws, ordinances and regulations. 

 ANTITRUST CLAIMS 
 
Section 4551 of the Government Code provides: 

"In entering in to a public works contract or a subcontract to supply goods, services or 
materials pursuant to a public works contract, the Contractor or subcontractor offers and 
agrees to assign to the City all rights, title and interest in and to all causes of action it may 
have under Section 54 of the Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act 
(Chapter 2 [commencing with Section 16700] of Part 2 of Division 7 of the Business and 
Professions Code) arising from purchase of goods, services, or materials pursuant to the public 
works contract or the subcontract.  This assignment shall be made and become effective at 
the time the City tenders final payment to the Contractor, without further acknowledgment 
by the parties".   

 CITY SERVICE CHARGES 
In the event that Contractor fails to adequately provide for the public safety during the course 
of construction under this contract, and the City is therefore required to provide for said 
public safety, the Contractor shall pay to the City the cost of each such service call required. 
The minimum charge for each service call shall be $200.00 (Two Hundred Dollars). 

Any and all costs incurred by the City as a result of the failure of the Contractor to provide for 
the public safety as specified hereinabove will be deducted from the payment due the 
Contractor. 

5-13 MATERIAL AND EQUIPMENT 

 STORAGE OF MATERIALS 

Construction materials shall not be stored in streets, roads, or highways for more than 5 days 
after unloading.   All materials or equipment not installed or used in the construction within 
5 days after unloading shall be stored elsewhere by the Contractor at its expense unless 
authorized additional storage time.  All storage areas shall be approved by the City Engineer 
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prior to the arrival of construction materials.  Materials shall be stored in such a manner as to 
ensure the preservation of their quality and fitness for the Work. When considered necessary 
by the Engineer, materials shall be placed on platforms or other hard, clean surfaces, and 
covered when directed.  

 
 Materials shall be stored so as to facilitate inspection.  Storage areas shall be suitably fenced, 

if necessary to protect the public or the material. Construction equipment shall not be stored 
at the work site before its actual use on the work nor for more than 15 days after it is no 
longer needed on the work.  Time necessary for repair or assembly of equipment may be 
authorized by the Engineer. 

 
 Excavated material, shall not be stored in public streets, roads, or highways unless otherwise 

permitted.  After placing backfill, all excess materials shall be removed immediately from the 
site. 

 A penalty of $200 per hour per 9’ by 20’ area or portion thereof will be charged for the 
unauthorized use of public right-of-way for the storage of construction equipment and/or 
materials.  All penalties will be deducted from payments due to the Contractor. 

 
  Unless otherwise designated in the General Requirements, locations and arrangements for 

storage sites for materials and equipment outside the limits of work, shall be selected and 
maintained by the Contractor at its expense. Full compensation for furnishing such storage 
sites as may be necessary or required by the Contractor shall be considered as included in the 
price bid and no additional compensation will be allowed therefor. The Owner shall be 
specifically exempted in any agreement from any liability incurred from the use of private 
property for construction purposes. Use of portions of the Owner’s area at the site for 
materials and equipment storage shall be permitted only upon the approval of the Engineer. 

 
 All construction materials shall be stored at least ten (10) feet away from inlets, catch basins, 

and curb returns.  The Contractor shall not allow any material to enter the storm drain system.  
At the end of each working day, the Contractor shall collect and dispose of all scrap, debris, 
and waste material. 

 
During wet weather or when rain is forecast, the Contractor shall store materials that can 
contaminate rainwater or be transported by storm water or other runoff to the storm drain 
system inside a building or cover them with a tarp or other waterproof materials secured with 
weighted tires or sandbags to prevent contact with rain. 

 
 HAZARDOUS MATERIALS 

The storage and handling of potential pollution causing and hazardous materials, including 
but not necessarily limited to, gasoline, oil and paint shall be in accordance with all local, state 
and federal requirements. All hazardous materials shall be stored and handled in strict 
accordance with the Material Safety Data Sheets for the products. Material Safety Data 
Sheets, shall be submitted to the Engineer prior to the delivery of materials to the project. 

 
 MATERIAL AND EQUIPMENT SUBSTITUTIONS 
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 GENERAL 
 
In preparing these Special Provisions, the Design Consultant has named those products 
which to its knowledge meet the Specifications and are equivalent in construction, 
functional efficiency, and durability. 

 
  Wherever catalog numbers and specific brands or trade names preceded by “similar and 

equal” or followed by the designation “or approved equal” are used in conjunction with a 
designated material, product, thing, installation, or service mentioned in these Specifications, 
they are used to establish the standards of quality and utility required. 

 
 SUBSTITUTIONS 

 
 Substitutions which are equal in quality and utility to those specified will be permitted, subject 

to the following provisions. For this purpose, the Contractor shall submit to the Engineer in 
accordance with Public Contract Code Section 3400, no later than thirty five (35) days after 
the Notice of Award, a typewritten list containing a description of each proposed substitute 
item or material. Sufficient data, drawings, samples, literature, calculations, or other detailed 
information as will demonstrate to the Design Consultant that the proposed substitute is 
equal in quality and utility to the material specified shall be appended to this list. The Design 
Consultant will favorably review in writing such proposed substitutions as are, in its opinion, 
equal in quality to the items or materials specified. In the event that a substitute is favorably 
reviewed, fifty percent (50%) of all savings shall be credited to the Owner. 

 
  Failure of the Contractor to submit proposed substitutions for review in the manner described 

above and within the time prescribed shall be sufficient cause for rejection by the Engineer 
of any substitutions otherwise proposed. 

 
 MODIFICATIONS AND COSTS 

 
  If alternative named or substitutions are proposed by the Contractor and favorably reviewed 

by the Design Consultant, the Contractor is responsible for providing, at no additional cost to 
the Owner, any related changes or testing that may be required to accommodate or provide 
the particular material the Contractor desires to use. Any deviation from the Specifications or 
the Drawings resulting from the type of material to be used shall not be the basis for any 
“extra charges” above and in excess of the original bid price of the work. 

 
  In addition the Contractor is responsible for all additional costs to the Owner, and its agents 

and representatives, for evaluation of data submitted by the Contractor for alternative named 
or substitutions and any redesign necessary. The Owner shall deduct said costs from the 
Contract monies due the Contractor. 

 
5-14 NOT USED 

5-15 CONTRACT CLOSEOUT  

 FINAL CLEANING 
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Before final inspection of the Work, the Contractor shall clean the construction area, material 
sites, adjacent property and streets, and all ground occupied by the Contractor in connection 
with the Work of all rubbish, excess materials, form lumber, etc. All parts of the Work shall be 
left in a neat and presentable condition. Refer to Section 4-1.02, “Final Cleaning Up,” 
CALTRANS Standard Specifications. 

 RECORD DRAWINGS 

The Contractor shall keep at the Site a copy of the plans and specifications, including addenda 
and change orders, to which the Design Consultant, Engineer, and Owner’s Representative 
shall have access at all times. 

The Contractor shall maintain one (1) set of specifications and full size prints and mark 
thereon any deviation from plan dimensions, elevations, or orientations, and all changes from 
addenda, change orders, and clarifications. The Contractor shall submit the record drawings 
in good condition to the Engineer upon completion of the Work as a condition of acceptance 
of the Work. 

Marked prints shall be updated at least weekly and shall be available to the Owner and its 
representatives for review. The Owner may withhold partial payments if it does not find the 
record drawings to be satisfactory. 

 WARRANTY 

The Contractor hereby agrees to make, at its own expense, all repairs or replacements 
necessitated by defects in materials or workmanship, supplied under terms of this Contract, 
and pay for any damage to other works resulting from such defects, which becomes evident 
within one (1) year after the date of acceptance of the project or the Substantial Completion 
date whichever is applicable or within such longer period of time as may be prescribed by law 
or by the terms of any applicable special guarantee required by the Contract Documents. The 
Contractor further assumes responsibility for a similar guarantee for all work and materials 
provided by subcontractors or manufacturers of packaged equipment components. The 
Contractor also agrees to indemnify, defend, and hold the Owner harmless from liability of 
any kind arising from damage due to said defects. 

The Contractor shall execute and submit a completed Warranty Form in the format as 
appended to this section for the Work, and any portion of the Work possessed in accordance 
with Section 2-3.5, OWNER’S RIGHT TO USE OR OCCUPY. The Warranty Form shall be 
submitted prior to the Substantial Completion date or the final acceptance of the project or 
within five (5) days of the occupancy or use of a portion of the Work, whichever is applicable. 

The Contractor shall, upon the receipt of notice in writing from the Owner, promptly make all 
repairs arising out of defective materials, workmanship, or equipment. The Owner is hereby 
authorized to make such repairs, and the Contractor and its Surety shall be liable for the cost 
thereof, if ten (10) days after giving of such notice to the Contractor, the Contractor has failed 
to make or undertake the repairs with due diligence. In case of emergency, where in the 
opinion of the Owner delay could cause serious loss or damage, repairs may be made without 
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notice being sent to the Contractor, and the expense in connection therewith shall be charged 
to the Contractor, and its Surety shall be liable for the cost thereof. 

Prior to the expiration of the Warranty period, the Owner reserves the right to hold a meeting 
and require the attendance of the Contractor. The purpose of the meeting is to review 
warranties, bonds and maintenance requirements and determine required repair or 
replacement of defective items. 

For the purpose of this paragraph, acceptance of the Work or a portion of the Work by the 
Owner, shall not extinguish any covenant or agreement on the part of the Contractor to be 
performed or fulfilled under this Contract which has not, in fact, been performed or fulfilled 
at the time of such acceptance. All covenants and agreements shall continue to be binding on 
the Contractor until they have been fulfilled. 

The Owner and the Contractor agree that warranty on the parts of the work possessed and 
used by the Owner in accordance with Section 2-3.5, OWNER’S RIGHT TO USE OR OCCUPY, 
shall commence on the date that the Owner takes possession of such work and so notifies the 
Contractor in writing. The Owner and Contractor further agree that such possession, and use 
of the work shall not be deemed as Substantial Completion or acceptance of any other part 
of the Work. 
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WARRANTY FORM 

Warranty For 

SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT  

Sausalito, California 

We hereby guarantee the SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT 
PROJECT  that we have constructed for a period of one (1) year from                 the date of 
acceptance of the work/substantial completion by the            

The following are excluded from the provisions of this warranty:  

              

 

              

We agree that if any of the equipment should fail due to any reason other than improper maintenance or 
improper operation, if any pipe or appurtenances should develop leakage, or if any settlement of fill or 
backfill occurs, or should any portion of the work fail to fulfill any of the requirements of the Specifications, 
we will, within ten days after written notice of such defects, commence to repair or replace the same 
together with any other work which may be damaged or displaced in so doing. 

In the event of our failure to comply with the above mentioned conditions within a reasonable time after 
being notified, or should the exigencies of the case require repairs or replacements to be made before we 
can be notified or respond to notification, we do hereby authorize the City of Sausalito to proceed to have 
the defect repaired and made good at our expense, and we will pay the cost therefor upon demand.  

The warranty provided herein shall not be in lieu of, but shall be in addition to any warranties or other 
obligations otherwise imposed by the Contract Documents and by law. 

       Contractor:       

 

       Signed:       

 

       Title:        

**END OF SECTION** 
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SECTION 6 - Not Used 

SECTION 7 - Not Used 

SECTION 8 - Not Used 

SECTION 9 - Not Used 
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SECTION 10 - TECHNICAL SPECIFICATIONS 

10-1 MOBILIZATION 

Mobilization shall conform to the provisions in Section 11, “Mobilization,” of the Standard Specifications, and 
shall consist of preparatory work and operations including, but not limited to, those necessary for the 
movement of personnel, equipment, supplies incidental to the project site, for the establishment of all offices, 
buildings and other facilities necessary for work on the project and for all other work and operations which 
must be performed or for project costs incurred prior to beginning work on the various Contract items. 

Temporary utility connections to any of the Contractor’s facilities will be the responsibility of the Contractor at 
no additional cost to the City of Sausalito.  Mobilization shall include the furnishing of and providing regular 
maintenance for sanitary unit(s) on the job for the duration of the project. Failure to comply with this 
requirement will result in withholding of mobilization payments in the amount deemed appropriate by the 
Engineer. 

PAYMENT The Contract lump sum price paid for “Mobilization” (Bid Item 101) shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the applicable work 
specified in Section 11 of the Standard Specifications and no additional compensation shall be allowed. 

10-2 LAYDOWN AREA 

The Contractor shall not maintain staging, equipment parking, or materials within the project limits.  The 
Contractor shall obtain a site for use as a Construction Staging Area near the project. This area should be of 
sufficient size to store the contractor’s equipment, materials and other items necessary for completing the 
project.  The City has made no provision for a Construction Staging Area 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-3 ALTERATIONS 

The City reserves the right to increase or decrease the quantity of any item or portion of the Work or omit portions 
of the Work as may be deemed necessary or advisable by the Engineer; also, to make such alterations or 
deviations, additions to, or omissions from the Plans and Special Provisions, as may be determined during the 
progress of the Work to be necessary and advisable for the proper completion thereof. Upon written order of the 
Engineer, the Contractor shall proceed with the Work as increased, decreased or altered. 

Increases or Decreases in the Quantity of Work:  The Engineer will not adjust the unit price if the total bid item 
quantity exceeds 125 percent shown on the bid item list.  The Engineer will not adjust the unit price if the total bid 
item quantity is less than 75 percent shown on the bid item list.  The Engineer hereby deletes the provisions of 
Sections 9-1.06B and 9-1.06C of the Standard Specifications. 

Revocable Bid Items. Items marked with “Revocable” on the bid schedule, may be deleted entirely or for which 
the quantity may be decreased, as determined by the City Engineer based on circumstances that may not be 
known until after Work on the Project has commenced. If any such item is deleted or the quantity decreased, the 
Contract Price will be adjusted by a Change Order and the Engineer will offer no additional compensation. 
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PAYMENT - Compensation for the provisions in this section shall be considered as included in the contract prices 
paid for the various bid items and no additional compensation will be allowed 

10-4 TRAFFIC CONTROL SYSTEM 

The Contractor shall comply with Section 12, “Temporary Traffic Control Devices” of the Standard 
Specifications and these Special Provisions. 

The Contractor shall not implement a traffic control system until public noticing described in these Special 
Provisions is complete, obtain an encroachment permit from the City of Sausalito, and obtained approval of 
the traffic control plans from the Engineer.  For the purpose of this section, traffic pertains to truck and motor 
vehicles, pedestrians, bicyclists, and public transit operations. 

Traffic Control Plan Submittal 

The Contractor shall submit a detailed plan describing how you propose to manage traffic while performing 
the work within the City of Sausalito.  This Plan shall be coordinated and approved by the City of Sausalito. 

The Plan shall detail: 

1. Your sequence and type of work to be performed by street and duration 
2. Your proposed traffic handling through the work zone 
3. Accessible pedestrian routing plan through the work zone 
4. Your proposed plan to allow access to residents and tenants within the work zone 

 
The traffic control plans shall not be general, but specific to the project and of sufficient detail for the Engineer 
to understand your method of traffic management.  Your plans shall be consistent with the latest California 
edition of the Manual of Uniform Traffic Control Devices. 

The Engineer will NOT issue the Notice to Proceed until the traffic control plan is approved. 

Construction Area Signs 

Once construction starts, the Contractor shall furnish, install and maintain construction area signs to inform 
motorists, pedestrians, and bicyclists of work in the streets and sidewalks.  These signs may include, but are 
not limited to, “Road Construction Ahead”, “Detour Ahead”, “Road Closed”.  Construction area signs shall be 
furnished, installed, maintained, and removed when no longer required in accordance with the provisions in 
Section 12, “Temporary Traffic Control Devices” of the State Standard Specifications and these Special 
Provisions.  Construction area signs shall be metal, with reflective coating, black on orange, and securely 
mounted.  Signs shall be kept clean and in good repair.  The Contractor’s traffic control plan shall show the 
location of the signs. 

The Contractor shall be responsible for providing, placing, and installing all construction area signs. 
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Traffic Control System 

The Contractor shall implement the traffic control system as approved by the Engineer.  If warranted by field 
conditions, the Contractor shall adjust the system as directed by the Engineer.  The Contractor shall provide 
and implement all traffic handling devices and equipment as described in Sections 12-3 and 12-4 of the 
Standard Specifications. 

If any component in the traffic control system is displaced, or ceases to operate or function as specified, from 
any cause, during the progress of the work, the Contractor shall immediately repair the component to its 
original condition or replace the component, and shall restore the component to its original location. 

At the end of each workday, the Contractor shall open all streets for access and remove traffic control devices 
except for those providing advanced warning near work zones.  Traffic control devices shall not be stored 
within public streets. 

The Contractor shall provide flaggers to control traffic.  Section 12-1.03 of the Standard Specifications is 
deleted; the cost for flaggers is the Contractor’s responsibility. 

All excavations shall be backfilled or covered with steel trench plates suitable for traffic loading, at the end of 
each day’s work.  Trench plates shall be securely anchored in place and have temporary asphalt ramps all 
around.  No open excavation of any depth will be permitted to remain overnight. 

Temporary Pavement Delineation 

When the Contractor removes striping or markings, he or she shall immediately place temporary delineation 
prior to opening the traveled way to public traffic. 

Surfaces on which temporary pavement delineation is to be applied shall be cleaned of all dirt and loose 
material and shall be dry when the pavement delineation is applied.  The Contractor shall perform all work 
necessary to establish satisfactory alignment for temporary pavement delineation.  Temporary pavement 
delineation that is damaged from any cause during the progress of the work shall be immediately repaired or 
replaced by the Contractor at their expense. 

The Contractor shall not use paint on pavement that is to remain in place.  In this case, the Contractor shall use 
Temporary Traffic Stripe and Pavement Marking Tape.  Tape shall be applied to a clean dry surface and rolled 
slowly with a rubber tired vehicle or roller to ensure complete contact with the pavement surface in accordance 
with the manufacturer’s recommendations.  Tape shall not be applied over existing stripes or markings.  
Completed stripes shall be straight on tangent alignments and shall be on a true arc on curved alignments. 

Temporary pavement markers may be used to simulate the striping shown on the approved traffic control 
plans.  The use of temporary pavement markers shall conform to the typical details for pavement markers and 
traffic lines shown in the Standard Plans and as determined by the Engineer.  

When no longer required for the direction of public traffic, as determined by the Engineer, the temporary 
traffic stripe and pavement marking tape and temporary pavement markers, applied to existing pavement, the 
top layer of new pavements or any other paved surface where the previously placed pavement delineation 
conflicts with the new traffic pattern, shall be removed and disposed of in accordance with the provisions of 
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Section 10-10 DISPOSAL OF MATERIALS of these Special Provisions, and all lines and marks used to establish 
the alignment for the temporary traffic stripes, pavement markings and temporary pavement markers shall be 
removed from the pavement.  

Street and Lane Closure 

All street or lane closures proposed by the Contractor shall be defined in your Traffic Control Plans described 
previously in this section.  For each closure, the Contractor shall submit an application to the City of Sausalito at 
least five (5) days in advance of the closure for review and approval. 

If approved by the Engineer, the Contractor shall: 

Take all reasonable precautions to restrict operations to the least area of work possible and do not disturb 
private property beyond the areas of work. 

Post “No Parking” signs in residential areas seventy-two (72) hours prior to the commencement of closing of 
parking area. 

It is your responsibility to keep the public informed of the project work and to minimize obstructions and 
inconvenience to the public. The City will require a General Project Notice to all involved property 
owners/tenants to be issued at the beginning of the project. This notice should describe the project 
improvements and the expected progress schedule for installation of these improvements and be pre-
approved by representative of City Engineer and then either mailed or hand carried to all involved Property 
Owners/Tenants.  

No work may begin under contract until City Engineer’s representative has approved Progress Schedule, 
General Project Notice, 72 Hour “No Parking” Notice, Street Construction Notice, and Traffic Control Plan. 
Time required for review and approval of these items shall not constitute a basis for time extension. 

When individual streets or groups of streets are being surface treated, you may close those streets to traffic, 
subject to the following conditions: 

1. Ensure that sufficient parking is available on adjacent streets not being surface treated or overlaid 
to provide parking for residents on streets subject to closure. Residents or business traffic shall not 
be required to walk distances exceeding 300 feet. 

2. 72 Hour “No Parking” Notice placed on barricades. Notice to be pre-approved by representative 
of City Engineer. Police Department to be informed in a timely manner, so that they can checkout 
Notice locations to ensure City’s ability to enforce Notice.  

3. Street Construction Notice bright yellow door hanger to be utilized to give involved Property 
Owners/Tenants notice of pending street work to start in 72 hours. This notice should detail the 
scope, time schedule for upcoming work, Contractor name and contact information, as well as City 
representative name and contact information, and be pre-approved by representative of City 
Engineer. The Contractor will be expected to deliver a new Street Construction Notice door hanger 
should unexpected problems arise that either change the work scope or work schedule. Obtain 
the Engineer's approval of the Notice to Residents prior to distribution. A Friday that occurs prior 
to a holiday (three day) weekend shall not be considered as a business day for the purpose of this 
section. If any street identified in the Notice to Residents is not treated on the date and time 
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identified, residents of that street and all streets requiring use of that street shall be re-notified of 
the new date and time of closure or limited access. 

4. The signs shall be at least 2' x 3' in size, with black letters on a white background, stating "Road will be 
closed on                       from        a.m. to               p.m.  Road closure signs shall be placed at the limits 
of work on each street. 

5. City of Sausalito Community Wide Email System shall be used, in a cooperative effort with the City 
Public Works Department, to inform involved Property Owners/Tenants of pending street work 
scheduled for the following week.  

Traffic Control shall be implemented only during the Working Hours as defined in these Special Provisions. 

The Engineer will make no exceptions to this requirement. 

On the day of street or lane closure, the Contractor shall notify the Police Department (415) 289-4170), Fire 
Department 415-289-4155, and notify County Dispatch (415)499-7234. 

WARNING:  FAILURE OF THE CONTRACTOR TO GIVE REQUIRED NOTICE OF STREET CLOSURES OR TO ADEQUATELY 
PROVIDE FOR THE PUBLIC SAFETY SHALL BE SUFFICIENT CAUSE FOR THE ENGINEER TO STOP THE WORK UNTIL 
THESE REQUIREMENTS HAVE BEEN SATISFIED. DELAYS RESULTING IN NOT INFORMING THE ENGINEER WILL BE 
AT NO COST TO THE PROJECT. 

Posting No Parking 

The Contractor’s traffic control plans shall show the locations where on street parking is to be temporarily 
removed.  If approved by the Engineer, the Contractor shall post "NO PARKING" signs along the street to be 
closed and notify County Dispatch (415) 499-7234 not less than 72 hours in advance of the time he or she 
wishes to commence operations.  The time and date must be written on each sign that is posted.  Signs must 
be posted no more than 50 feet apart along the area to be cleared of vehicles.  Signs shall be removed upon 
completion of the work in any given area or when there will be a delay between types of work (concrete, 
pavement rehabilitation, etc.). 
 
PAYMENT - The entire cost for Traffic Control System as detailed in this section and as required for construction 
shall be included in the lump sum price for “Traffic Control System” (Bid Item 102) and shall include full 
payment for all necessary work and materials including construction area signs and the project signs.  

Payments for the lump sum item for Traffic Control shall be determined based on the percentage of the bid 
item work completed as determined by the Engineer at the time the progress payment is prepared. 

10-5 NOTIFICATION OF THE PUBLIC 

The Contractor shall comply with these Special Provisions. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 
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10-6 COOPERATION 

The Contractor shall follow the State Standard Specifications for Cooperation with other work in the project area. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-7 WATER POLLUTION CONTROL 

The Contractor shall provide all materials, equipment, and labor necessary to furnish, place, and maintain all 
water pollution control systems, including construction, maintenance, and inspection of said systems, as required 
to perform the work in accordance with Section 13, “Water Pollution Control,” Section 5-1.36, “Property and 
Facility Preservation,” of the Standard Specifications. 

The Contractor shall submit an Erosion and Sedimentation Control Plan (ECP) to the Engineer for review and must 
be accepted prior to beginning of work and submitted through the City of Sausalito Encroachment Permit Process.  
The Contractor shall be fully responsible for implementing, maintaining, and repairing all storm water pollution 
controls as described in his approved ECP for the duration of the construction contract. The Contractor shall make 
any repairs to the storm water pollution controls and amend the ECP if, in the opinion of the Engineer, the 
Contractor is not in compliance with the ECP.   

The Contractor shall be responsible for any fines imposed by the Regional Water Quality Control Board or other 
agency as a result of noncompliance, negligence, or violation of permit conditions. 

Construction vehicles and equipment entering existing paved areas shall be free of mud, silt and other debris 
during all phases of work. No mud, silt and other debris shall be tracked on paved surfaces. If such materials are 
tracked on the streets or other paved areas both public and private, the Contractor shall immediately remove 
these materials prior to these materials entering into the storm drain system. 

Stockpiling of materials on the street will not be allowed unless otherwise approved by the Engineer. The 
Contractor shall cover with plastic any construction or excavated materials which may possibly erode and enter 
the storm drain system of paved streets or other paved areas both public and private. Stockpiling of dirt on paved 
areas will not be allowed. 

The Contractor shall sweep the work area and clean up the work site daily before leaving the site or more 
frequently as may be directed by the Engineer. 

The Contractor shall be responsible throughout the duration of the project for installing, constructing, inspecting 
and maintaining the control measures included in the ECP and any amendments thereto and for removing and 
disposing of temporary control measures. 

To ensure the proper implementation and functioning of temporary erosion control measures, the Contractor 
shall regularly inspect and maintain the construction site for the control measures identified in the ECP. The 
Contractor shall identify corrective actions and time frames to address any damaged measures or reinitiate any 
measures that have been discontinued. 
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During the length of the project, inspections of the construction site shall be conducted by the Contractor to 
identify deficient measures.  The inspections shall be, but not limited to as follows: 

1. Prior to a predicted storm; 
2. After all precipitation which causes runoff capable of carrying sediment from the construction site; 
3. At 24 hours intervals during extended precipitation events; and 
4. Routinely, on a minimum daily basis. 
5. If the Contractor identifies a deficiency in the deployment or functioning of an identified control measure, 

the deficiency shall be corrected in a timely manner.  
6. If the Engineer identifies a deficiency in the deployment or functioning of an identified control measure, 

the Contractor will be notified and the deficiencies shall be corrected by the Contractor in a timely 
manner. 

7. Failure to make the necessary repairs or other necessary maintenance when directed by the Engineer 
shall result in the necessary repair work being done by City forces the Contractor will be billed at double 
the rate of all City expenses.  

Records of all inspections and compliance reporting must be retained as part of the ECP for review at any time 
by the Engineer. Upon completion of the project construction records shall be retained by the City/operator with 
a copy of the final ECP. 

PAYMENT -The contract lump sum price paid for “Water Pollution Control” (Bid Item 101) shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, complete in place as 
specified in these Special Provisions, as shown on the Plans and as directed by the Engineer and no additional 
compensation will be allowed therefore. 

10-8 PROTECTION OF EXISTING FACILITIES 

Protection of existing facilities shall conform to the provisions in Section 15, “Existing Highway Facilities” of the 
Standard Specifications and these Special Provisions, except that full compensation for conforming to the 
requirements of this Section for which payment is not otherwise provided shall be considered as included in the 
contract prices paid for the various items of work and no separate payment will be made therefor. 

Removed materials to be disposed of shall be disposed of in conformance with the provisions in Section 7-1.13, 
“Disposal of Material Outside the Highway Right of Way” of the Standard Specifications and Section 10-10 
DISPOSAL OF MATERIALS of these Special Provisions. 

This project includes work on streets with mature trees adjacent to the roadway.  In some locations, the tree 
canopy may extend over the roadway.  It is the responsibility of the Contractor to conduct construction operations 
around said tree canopy such that the work is accomplished without damaging or injuring tree or tree limbs in any 
way.  The Contractor shall coordinate with the City prior to trimming trees in order to facilitate construction 
operations. Any tree trimming must be approved by the City. 

This project includes work on streets with overhead utility and service lines.  In some locations, these utility and 
service lines may have minimal vertical clear distance or clearance above the existing elevations within the limits 
of work.  It is the Contractor’s responsibility to conduct operations around the facilities such that the work is 
accomplished without damage to these facilities.  The Contractor shall notify each utility City at least two (2) 
working days prior to the planned work operation around these overhead facilities, and shall satisfy all 
requirements and safety standards for working in close proximity to these utility and service lines, as required.  
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The fact that any underground facility is not shown upon the plans shall not relieve the Contractor of his or her 
responsibility under Section 8-1.10, “Utility and Non-Highway Facilities” of the Standard Specifications. It shall 
be the Contractor’s responsibility, pursuant thereto, to ascertain the location of such underground 
improvements or facilities, which may be subject to damage because of his or her operations.  The Contractor 
shall determine the location of all utilities as described in Section 10-9 EXPLORATORY EXCAVATION of these 
Special Provisions. 

Existing traffic stripes, pavement markings and pavement markers that are outside the limits of work that are to 
remain in place shall be protected from wheel marks and other damage by the Contractor.  Existing traffic stripes, 
pavement markings and pavement markers that have been damaged or tracked with bituminous materials shall 
be cleaned or replaced as approved by the Engineer. The restoration of such objects will be at the Contractor’s 
expense and in conformance with these Special Provisions. 

PAYMENT - Compensation for conforming to this Section shall be included in the various other items of work and 
no separate payment will be made therefor. 

10-9 EXPLORATORY EXCAVATION 

The Contractor shall perform exploratory excavations to determine the location and depth of existing utility lines 
to support the installation of pavement repair, and all other tasks required for the successful completion of this 
project.  Exploratory excavation shall conform to Section 7-1.11, “Preservation of Property” and Section 8-1.10, 
“Utility and Non-highway Facilities” of the Standard Specifications. 

The Contractor shall contact Underground Service Alert to determine the extent of potholing required.  
Exploratory excavation (potholing) shall be at the Contractor’s expense. 

Potholes shall be taken every 100 feet if the utility line is parallel to the road and one (1) shall be taken for each 
perpendicular crossing. 

The Contractor shall cut neatly the asphalt or concrete and use a vacuum type excavation device to remove soil 
to the depth of the utility.  The Contractor shall coordinate with the City and outside utility agencies prior to 
exploratory excavation.  

The Contractor shall provide backfill and surface restoration. If the pothole is 8 inches or less backfill shall be a 
controlled low strength material as defined in Section 19-3.02F of the Standard Specifications.  Otherwise, backfill 
shall be per the County of Marin standard drawings.  The Contractor shall replace pavement or surfacing material 
in kind so that no discontinuity between the new and existing surface results.  The minimum thickness of asphalt 
shall be four inches.   

The Contractor shall provide the Engineer a description (material, diameter, etc.) of existing utility exposed by 
the exploratory excavation prior to commencing construction.  The exploratory excavation log shall be a neatly 
redlined plan that shows the horizontal and vertical location (the depth) of each exploratory excavation.  The 
Contractor shall immediately notify the Engineer of any conflicts that prevent the satisfactory completion of the 
work. 

The Contractor shall take care not to damage any existing facilities during exploratory excavation.  Existing 
facilities damaged by the Contractor’s operations, as determined by the Engineer, shall be repaired or replaced 



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT 
  

P a g e  | 188 

to the satisfaction of the Engineer and the City of the utility if the City is different from the City, all at the 
Contractor’s expense. 

PAYMENT - Compensation for conforming to this Section shall be included in the various other items of work and 
no separate payment will be made therefor. 

10-10 DISPOSAL OF MATERIALS 

If it is necessary to off haul material the City has not made arrangements for disposal of material, which may 
include but is not limited to soil, concrete, asphalt, pipe, rock, and vegetation.  All excess and unsuitable 
material shall be disposed of by the Contractor in a legal manner.  

It shall be the responsibility of the Contractor to conduct tests to determine the level of contaminants present 
in the soil to be exported. Soil samples should be collected by a reputable testing firm and submitted to a state 
certified laboratory and analyzed for total petroleum hydrocarbons in the diesel (TPHd) and motor oil (TPHmo) 
ranges (EPA Test Method 8015), 17 California Assessment Manual (CAM) metals (EPA Test Method 6000/7000), 
organochlorine pesticides (EPA Test Method 8081), and polychlorinated biphenyls (PCBs) (EPA Test Method 
8082), polynuclear aromatic hydrocarbons (PAHs) (EPA Test Method 8270SIM), and any other tests required 
by the receiver of the soil.  

The Contractor shall assume that all soil has levels of contamination that exceeds environmental screening 
levels listed by the California Regional Water Quality Control Board for residential land use or 
commercial/industrial land use, but is non-regulated and non-hazardous.  All material shall be disposed of in a 
Class II landfill with all-weather access. 

Disposal of contaminated soil or contaminated groundwater which is encountered in the Work that has levels 
of contaminants sufficient to be considered a regulated hazardous waste will be as defined in Section 14-11 
“Hazardous Waste and Contamination” of the State Standard Specifications and these Special Provisions.  

The Contractor shall schedule disposal of materials such that weather does not impair access to the disposal 
facility. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-11 SAW CUT EXISTING PAVEMENT 

The Contractor shall saw cut asphalt and concrete as required to complete the work define in the Plans.  Saw 
cutting shall be vertical and neatly edged and all the way through pavement to the sub grade. The sawing 
method shall consist of cutting a groove through the pavement with a power driven concrete saw or 
equivalent.  The Contractor shall provide a vacuum to remove water and debris during the saw cutting process. 

When cutting concrete, the Contractor shall saw cut along existing control joints where practical.   

The Contractor shall mark all saw cut lines with paint for the Engineer’s review.  No saw cutting shall commence 
until approved by the Engineer. 
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PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-12 CLEARING AND GRUBBING 

Clearing and Grubbing shall conform to the provisions in Section 15, “Existing Highway Facilities” and Section 
16, "Clearing and Grubbing," of the Standard Specifications and these Specifications. 
 
The construction area shall be stripped of all vegetable growth such as logs, stumps, roots, brush, grass, 
weeds, and other objectionable material as indicated on the Plans.  Landscape improvements shall not be 
removed unless indicated as to be removed on the Plans.  Existing vegetation outside the areas to be cleared 
and grubbed shall be protected from injury or damage resulting from the Contractor's operations. This work 
includes removal of asphalt berms, concrete, and miscellaneous items within the limit of work.  All stripped 
organic material and items to be removed shall be disposed of as indicated in Section 10-10 DISPOSAL OF 
MATERIALS of these Specifications.  
 
All pruning to be performed by the Contractor shall be approved in advance by the Engineer.   
 
PAYMENT- The Contract square foot price paid for “Clearing and Grubbing” (Bid Item 200) shall include 
furnishing all the labor, materials, tools, equipment, and incidental, and for doing all the work involved site 
clearing, including disposal of unsuitable materials, as shown on the plans, as specified in the Standard 
Specifications, and these Specifications, and as directed by the Engineer and no additional compensation will 
be allowed therefor. 
 
10-13 CONCRETE REMOVAL 

The Contractor shall mark the demolition limits for review by the Engineer prior to removal.  The Contractor 
shall provide the Engineer 48 hours of notice prior to commencing saw cutting.  Limits of demolition shall be 
at existing joints.   

The Contractor shall saw cut at the limits of demolition as described in Section 10-11 SAW CUT EXISTING 
PAVEMENT of these Special Provisions.  The limit of demolition may include the adjacent asphalt, which shall 
be removed to facilitate the installation of concrete.  The Contractor shall determine the limit of asphalt 
removal.   

The Contractor shall remove and dispose of all concrete as described in Section 10-10 DISPOSAL OF 
MATERIALS of the Special Provisions.  The Engineer has no record as to the thickness of the existing concrete 
as identified in this Section.  The Contractor shall use extreme care to protect adjacent facilities during concrete 
removal. 

PAYMENT - The Contract square foot price paid for “Remove Concrete Flatwork” (Bid Item 201), “Remove 
Concrete Curb and Gutter (Bid Item 202)” and shall include full compensation for furnishing all labor, materials, 
tools, equipment, and incidentals and for doing all the applicable work specified in mobilizing equipment, 
labor, and materials to complete the work and no additional compensation shall be allowed therefor.  
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10-14 REMOVE ASPHALT CONCRETE PAVEMENT 

This work consists of removing and disposing existing asphalt concrete (AC) pavement to full depth in the 
locations shown on the Plans, described in these special provisions, and directed by the Engineer.  This work 
pertains to removal of AC on Bridgeway. 
 
The Engineer has not defined the thickness of asphalt.  However, the Contractor shall assume the asphalt in 
the roadway may be up to 4-6 inches thick.  The Contractor may remove the asphalt using traditional 
excavation equipment or by cold milling. 
 
The Contractor shall saw cut the pavement shall be required at all edges to be joined.  Asphalt Concrete that 
has been removed shall be disposed of outside the project in a legal manner unless otherwise directed by the 
Engineer. 
 
PAYMENT- The contract unit price paid per square foot Full Depth AC Removal (Bid Item 203) shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all work 
involved in the removal of existing Asphalt Concrete, including disposal, complete and in place, all as 
indicated on the plans, specified in the Standard Specifications, these special provisions, and as directed by 
the Engineer, and no additional compensation will be allowed therefor. Measurement will be based on the 
actual number of square feet of pavement removed as determined by length and width measurements.   
 
10-15 MISCELLANEOUS DEMOLITION 

This work shall consist of removal of storm drain catch basin, sanitary sewer line, signs and foundations,  and 
trees as marked in the field and disposal of excess materials in accordance with the requirements specified in 
these specifications. 
 
The Contractor shall protect from damage all existing improvements, drainage facilities, sanitary sewage 
facilities, water facilities, landscaped areas, trees and shrubbery that are not required to be removed during 
construction.  Any existing improvements, drainage facilities, sanitary sewage facilities, water facilities, 
landscaped areas, etc., damaged as a result of the Contractor’s construction activities shall be replaced by the 
Contractor at no cost to the City. 
 
PAYMENT- Miscellaneous Demolition shall be paid for on a lump sum basis. The contract unit price paid per 
lump sum for “Miscellaneous Demolition” (Bid Item 204)  includes full compensation for furnishing all labor, 
materials, tools, equipment, and incidentals and for doing all work involved in the removal of existing concrete 
sidewalk, including saw-cutting, removal and stockpiling or disposal of the broken concrete material, excavation 
to the required subgrade depth, all as indicated on the plans, specified in the Standard Specifications, these 
special provisions, and as directed by the Engineer, and no additional compensation will be allowed. 
 
10-16 STRIPING REMOVAL 

The Contractor shall remove striping as directed by the Engineer.  Pavement Markings, Parking, and Traffic Stripes 
shall be removed by any method that does not materially damage the existing pavement.  Pavement marking 
images shall be removed in such a manner that the old message cannot be identified.  Residue resulting from 
removal operations shall be removed from pavement surfaces by sweeping or vacuuming before the residue is 
blown by the action of traffic or wind, migrates across lanes or shoulders, or enters into drainage facilities. 
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The Contractor will be asked to perform a test-strip of removal to demonstrate that the proposed operation 
will not materially damage the existing pavement, or leave a discernible grade difference between the area of 
removal and the adjacent pavement. 
 
Traffic stripes shall be removed before any change is made in the traffic pattern. 
 
Pavement Markers - Existing pavement markers, including underlying adhesive, when no longer required for 
traffic lane delineation as determined by the Engineer, shall be removed and disposed of.  See section 15-2.02C 
of the Standard Specifications. 
 
PAYMENT The Contract lump sum price paid for “Remove Thermoplastic Striping” (Bid Item 205) shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the 
applicable work specified in mobilizing equipment, labor, and materials to complete the work and no additional 
compensation shall be allowed therefor. 
 
10-17 EARTHWORK 

This work shall be performed in accordance with Section 19, “Earthwork,” of the Standard Specifications, these 
Special Provisions and as directed by the Engineer.  If soft subgrades are encountered after milling operations 
contractor shall excavate soil as shown on the plans. 

Excavation shall be accomplished with properly selected equipment, which has been approved by the Engineer 
and in such manner that the stability of the subgrade is maintained to the greatest extent possible and to 
prevent damage to underground utilities.  The prepared subgrade shall not be permitted to dry and/or crack 
prior to placement of the next covering layer. 

All surplus and/or unsatisfactory excavated material shall be disposed of outside the roadway right of way in 
accordance with Section 10-10 DISPOSAL OF MATERIALS of these Special Provisions. 

Following the removal of the materials to the selected depth, the subgrade soils shall be scarified in accordance 
with Section 10-18 SUBGRADE PREPARATION of these Special Provisions.  The final subgrade shall be prepared 
in accordance with Section 19-1.03, “Grade Tolerance” of the Standard Specifications. 

Utilities and underground pipelines, which are to remain in place shall be worked around and protected from 
damage or interruption of service.  All improvements damaged by construction shall be replaced at the 
Contractor’s expense.  It shall be the contractor’s responsibility to ascertain the location of all utilities, including 
manholes and monuments. 

The Contractor shall provide no less than 48 hours notice to the Engineer, in writing of the need for compaction 
testing of the subgrade. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 
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10-18 SUBGRADE PREPARATION 

This work shall consist of the scarification and re-compaction of native soil underneath the asphalt paving and 
concrete improvements as shown on the Plans. 

Upon excavation to subgrade depth in locations to receive hot mix asphalt or concrete, the soil shall be scarified 
to a minimum depth of 6 inches, moisture conditioned to within 2 to 5 percentage points above optimum moisture 
content, and compacted to a minimum relative compaction of 90 percent relative compaction to the maximum 
dry density as determined in the laboratory according to ASTM D1557. 

The Contractor shall protect from damage all existing improvements, drainage facilities, sanitary sewage facilities, 
water facilities, traffic signal facilities, landscaped areas, trees and shrubbery that are not required to be removed 
during construction.  Any existing improvements, drainage facilities, sanitary sewage facilities, water facilities, 
traffic signal facilities, landscaped areas, etc., damaged as a result of the Contractor’s construction activities shall 
be replaced by the Contractor at no cost to the City. 

Shallow utilities are located within the scarification area.  New utilities as installed by the Contractor are shallow 
and located within the scarification area.  The Contractor shall identify these utilities as required in Section 10-9 
EXPLORATORY EXCAVATION and protect during scarification.  The Contractor may need to use alternative 
methods to re-compact the soil to protect these shallow utilities. 

It is the Contractor’s responsibility to plan the preparation of the subgrade with respect to weather conditions.  If 
poor weather creates excessive moisture in the subgrade or the inability to meet minimum compaction standards, 
the Contractor shall implement alternative methods as approved by the Engineer to continue subgrade 
preparation in accordance with these Special Provisions. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-19 AGGREGATE BASE (CLASS 2)   

Aggregate base shall conform to the provisions of Section 26, “Aggregate Base” of the Standard Specifications and 
these Special Provisions. 

The Contractor shall place a minimum of 4-inches of Class 2 Aggregate Base for sidewalks and curb & gutter. 
Aggregate Base shall be compacted to 95% relative compaction conforming to ASTM D1557. 

Spreading and compacting shall be performed by methods that will produce a uniform base, firmly compacted 
and free from pockets of coarse or fine material. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, 
shall be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 
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10-20 CONCRETE WORK 

The Contractor shall complete AC Plugs, Concrete Curb and Gutter, Concrete Sidewalk, Detectable Warning 
Surfaces, and Curb Ramps in the locations as shown on the Plans, as specified in these Special Provisions, and 
as directed by the Engineer.  All work in this section shall be done in accordance with and Section 73, “Concrete 
Curbs and Sidewalks” of the Standard Specifications and Section 43 of the Standard Specification of the Cities 
and County of Marin dated June 1992, except as modified in these Special Provisions.  
 
Prior to commencing work, the Contractor shall submit source and mix design for concrete conforming to the 
requirements of Section 73-1.02 of the Standard Specifications. 
 
Layout of Improvements 
The Plans provide the general location and description of the work to be performed.  The Contractor shall 
review field conditions and layout the improvements consistent with the applicable City and CALTRANS 
standard drawings.  The Contractor shall furnish sufficient measuring equipment to verify that grades are 
compliant with accessible standards. 
 
Removal 
Prior to removal of concrete ramps, sidewalk, curb and gutter, and ac adjacent to gutter, the Contractor shall 
implement a traffic management system as described in Section 10-4 TRAFFIC CONTROL SYSTEM.  The 
Contractor shall maintain an accessible path of travel through the work zone and access to all properties at all 
time.   
 
Once the Engineer approves the traffic control system, the Contractor shall clear and grub as well as remove 
concrete and asphalt as described in these Special Provisions. 
 
Subgrade and Base Preparation 
After removal of the existing concrete, the Contractor shall excavate and prepare the subgrade as described in 
Section 10-17 EARTHWORK and Section 10-18 SUBGRADE PREPARATION of these Special Provisions.  The 
Contractor shall use extreme caution when excavating near tree roots and shall notify the City arborist if roots 
greater than 1 inch are encountered.  The Contractor shall dispose all excess soil consistent with Section 10-
10 DISPOSAL OF MATERIALS of these Special Provisions. 
 
The Contractor shall place and compact class II aggregate base to 95% relative compaction in ASTM D1557. 
Aggregate base shall conform to the provisions of Section 10-19 AGGREGATE BASE (CLASS 2) of these Special 
Provisions.  The minimum thickness of Class 2 Aggregate Base includes: 
 

1. 4-inches for curb ramps, sidewalks, and curb and gutter 
2. 6 inches for driveways; 

 
Concrete Improvements 
The Contractor shall install Concrete Curb and Gutter and Concrete Sidewalk as shown in the Plans and shall 
conform to the existing conditions as well as be set at grades conforming to accessibility requirements.   
 
The Contractor shall layout curbs and gutters located adjacent to curb ramps as shown in the Plans assuring 
positive drainage.  The work shall be completed as detailed in County of Marin Standard Drawing 100 and 105, 
“Curb, Gutter and Sidewalk Details”. 
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Curb Ramps 
The Contractor shall construct curb ramps as shown in the Plans and in accordance with the CALTRANS 
Standard Plans.  All detectable ramps shall receive a standard or specialty finish as shown the Plans and as 
required in these Special Provisions. 
 
The Contractor shall review the formwork with the Engineer prior to pouring concrete.  This shall include a 
review of grades ensuring they conform to those as required in the Standard Plans. 
 
The Contractor shall place a cast in place detectable warning surface that shall be concrete and NOT plastic.  
The warning surface shall be yellow in color, federal number 33538.  The surface shall achieve slip resistance 
as defined in the California Building Code current edition including a Fa=0.86 in accordance with ASTM C1028.  
Detectable Warning Surface by Stepstone, Inc. are an example of an acceptable product.  The Contractor shall 
guarantee in writing the warning surface for a period of five years from date of completion.  The guarantee 
includes defective work, breakage, deformation, and loosening of tiles.   
 
The limit of measure for payment includes the landing at the ramp’s top (including grooves if applicable), ramp, 
gutter, retainer curbs (if applicable) and ac plug.  See the Plans illustrating limits of curb ramps. 
 
Formwork 
Forms shall be smooth on the side placed next to the concrete, shall have a true smooth upper edge, and shall 
be adequately braced and rigid enough to withstand the pressure of press concrete without distortion. All 
forms shall be thoroughly cleaned and coated with form oil to prevent the concrete from adhering to them. 
 
The Contractor shall install formwork and receive approval from the Engineer prior to ordering concrete.  The 
Contractor shall provide at least 24-hours advance notice to the Engineer for review of the formwork.  Failure 
of the Contractor to receive approval of the formwork, may require the Contractor to remove and replace the 
concrete at his or her expense. 
 
Standard Concrete Placement 
All standard concrete shall have 560 pounds of Type II cement (Six (6) sacks) per cubic yard.  All concrete shall 
have 2 pounds of Davis Black #8084 (or equivalent) added to the mix, during mixing, for every cubic yard of 
concrete to match existing concrete color.  Additional cement is permitted to obtain high early strength in 
concrete except that total cement shall not exceed 700 pounds of cement per cubic yard unless otherwise 
approved by the City Engineer. 
 
All new concrete ramps shall be doweled and epoxied into the existing concrete using #4 rebar at 20” O.C. 
(minimum of 2).  A minimum of 4” Class 2 aggregate base shall be placed and compacted in conformance with 
these Special Provisions. 
 
The Contractor shall protect freshly placed concrete from premature drying and excessive cold or hot 
temperature as described in ACI 306.1 for cold-weather protection and ACI 305R for hot-weather protection 
during curing. 
 
Should hot, dry, or windy conditions cause moisture loss to approach 0.2 lbs/ sf x h before completing finishing 
operation, the Contractor shall apply an evaporation retarder to the concrete surface.  You shall apply this in 
accordance with the manufacturers written instructions after placing and floating the concrete, but before 
final finishing. 
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All exposed surfaces shall be light broom finished.   
 
All concrete shall be cured by the curing compound method.  Begin curing after finishing concrete, but not before 
free water has disappeared from concrete surface.  The curing compound shall be the clear or translucent type 
containing a fugitive dye conforming to the requirements of ASTM Designation: C 309, Type 1 D, Class A. The loss 
of water when tested in accordance with California Test 534, shall not be more than 0.15 kg/m2 in 24 hours nor 
more than 0.45 kg/m2 in 72 hours. The curing compound shall be applied at the approximate rate of one gallon 
per 150 square feet of area. The curing compound shall be applied in a manner that will provide a complete coating 
of all exposed faces of the concrete surface. 
 
Joints 
The Contractor shall provide construction, isolation, and contraction joints as detailed in the Plans.  In general, 
longitudinal joints shall be parallel to the curb and transverse joints perpendicular to the curb.  When joint new 
to existing concrete, the Contractor shall align joints unless otherwise directed by the Engineer. 
 
The Contractor shall apply a bonding agent at locations where fresh concrete is placed against hardened or 
partially hardened concrete surfaces. 
 
The Contractor shall install expansion joints as follows: 
 

1. Place expansion joint at concrete curbs, catch basins, manholes, inlets, structures, walks, and other 
fixed objects, as shown in the Plans and as directed by the Engineer 

2. Locate expansion joints at maximum intervals of twenty (20) feet, unless otherwise indicated in the 
Plans. 

3. Extend ¼” wide joint fillers full width and depth of joint and finish flus with the finished concrete 
surface.  The joint filler shall comply with ASTM D 994. 

4. Furnish joint fillers in one (1)-piece lengths.  Where more than one (1) length is required, lace or clip 
joint-filler sections together. 

5. Protect top edge of joint filler during concrete placement with metal, plastic, or other temporary 
preformed cap.  Remove protective cap after concrete has been placed on both sides of joint. 

 
The Contractor shall provide Weakened Plane (Control Joints) as follows: 
 

1. Form weakened-plane joints, sectioning concrete into areas as indicated in  the Plans. Construct 
contraction joints for a depth equal to at least 1.5 inches deep and no wider than 1/8 inch.  

2. Form control joints after initial floating by grooving and finishing each edge of joint with groover tool 
to a 1/8” radius.  Repeat grooving of contraction joints after applying surface finishes.  Eliminate 
groover marks on concrete surfaces. 

3. Along the edges of concrete use an edging tool to proved a ¼” radius.  Repeat tooling of edges after 
applying surface finishes.  Eliminate tool marks on concrete surfaces. 

 
The Contractor shall apply a penetrating Concrete Sealant after cast-in-place concrete is fully hydrated 
(approx. 30 days), seal concrete pavement surfaces with two (2) coats of a penetrating concrete sealer.  
Apply in accordance with Manufacturer’s written directions.  Finished surfaces shall be uniform in 
appearance and not mottled. 
 
Asphalt Plugs 
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Once the concrete curb and gutter or gutter is constructed, the Contractor shall install an asphalt plug.  The 
Contractor shall scarify and re-compact the subgrade as described in Section 10-18 SUBGRADE PREPARATION 
of these Special Provisions and place hot mix asphalt as described in Section 10-21 HOT MIX ASPHALT (HMA) 
to a depth of at least 6 inches.  It is the Contractor’s option to determine the width of the plug, however, the 
Engineer will require that the Contractor compacts the subgrade and asphalt properly. 
 
PAYMENT 
 
“Concrete Sidewalk (Bid Item 300), “Concrete Driveway” (Bid Item 301), “Concrete Curb Ramp (Case A)” (Bid 
Item 302) shall be paid per square foot and shall include full compensation for furnishing all labor, materials, tools, 
equipment and incidentals, and for doing all work involved in constructing sidewalks, driveways, and curb ramps 
including preparing the subgrade, disposing excess material, furnishing and compacting the aggregate base, 
doweling into the existing concrete, as well as furnishing, placing and finishing concrete, installing the truncated 
domes, and placing curing compound, as shown on the Plans and as directed by the Engineer and no additional 
compensation will be allowed therefor. 
 
“Concrete Curb and Gutter ” (Bid Item 303) shall be paid per linear foot and shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved in constructing 
curb and gutter including preparing the subgrade, disposing excess material, furnishing and compacting the 
aggregate base, doweling into the existing concrete, as well as furnishing, placing and finishing concrete, and 
placing curing compound as shown on the Plans and as directed by the Engineer and no additional compensation 
will be allowed therefor. 
 
“Asphalt Plug (12 inch Depth)” (Bid Item 304) shall be paid per linear foot and shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved in constructing the 
asphalt plug including preparing the subgrade, disposing excess material, furnishing and compacting asphalt 
concrete as shown on the Plans and as directed by the Engineer and no additional compensation will be allowed 
therefor. 
 
Full compensation for furnishing and replacing Class 2 aggregate under new concrete shall be considered as 
included in the price paid for the various contract items of work involved and no additional compensation will be 
allowed therefor. 
 
Full compensation for furnishing and installing dowels and epoxy required for the concrete construction shall be 
considered as included in the prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor.  
 
Full compensation for applying curing compound to all exposed faces of the concrete surface shall be considered 
as included in the prices paid for the various contract items of work involved and no additional compensation will 
be allowed therefor. 
 
10-21 HOT MIX ASPHALT (HMA) 

Hot mix asphalt used for asphalt concrete pavement (fill) and full depth asphalt concrete paving shall conform to 
the provisions of in Section 39, "Hot Mix Asphalt," of the 2010 Standard Specifications and these  Special Provisions. 

Materials used include: 
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1. Asphalt Concrete for the surface course shall be ½” Type A. 
2. The asphalt concrete binder shall be PG 64-10. 

 
The quality control measures for the asphalt concrete shall be as outlined in Section 39-1.04 “Contractor Quality 
Control” of the Standard Specifications. 

Certificates of Compliance, in accordance with Section 6-1.07, "Certificates of Compliance" of the Standard 
Specifications, shall be required from the supplier of the asphalt concrete and submitted to the Engineer not less 
than 10 working days prior to any scheduled asphalt concrete paving.   

The Contractor shall schedule his or her paving operations such that at the end of each working day, the distance 
between the ends of the layers of asphalt concrete on adjacent lanes shall not be greater than 10 feet nor less 
than 5 feet.  Additional asphalt concrete shall be placed along the transverse edge at the end of each lane and 
along the exposed longitudinal edges between adjacent lanes, hand raked, and compacted to form temporary 
conforms.  Kraft paper, or other approved bond breaker, may be placed under the conform tapers to facilitate the 
removal of the taper when paving operations resume. 

Half-width surfacing operations shall be conducted in such manner that, at the end of each day's work, the distance 
between the ends of adjacent surfaced lanes shall not be greater than can be completed in the following day of 
normal surfacing operations. All paving joints shall be on lane lines only. 

Prior to placing the surface course, the finished surface of the previous layer shall not vary at any point more than 
0.05-foot above or below the grade established by the Engineer.   

All trimming of the surface shall be completed while the temperature of the mix is above 200º F. 

The final lift of asphalt concrete (the top lift) shall be placed in one continuous operation over the entire street. 

The Contractor shall not perform paving operations when the weather is rainy or foggy.  It shall be the Contractor's 
responsibility, based on weather predictions, to schedule his paving operations to avoid paving in the rain or fog.  
If the day's operations are canceled because of predicted rain or fog, a non-working day will be allowed regardless 
of actual working conditions. 

Asphalt concrete shall not be placed on any surface which contains ponded water or excessive moisture in the 
opinion of the City Engineer. 

If paving operations are in progress and rain or fog forces a shutdown, loaded trucks shall return to the plant and 
no compensation will be allowed therefor. 

The Contractor shall furnish and use canvas tarpaulins to cover all loads of asphalt concrete from the time that the 
mixture is loaded until it is discharged from the delivery vehicle, unless otherwise directed in writing by the 
Engineer. 

Immediately before Asphalt Concrete is placed, a tack coat (asphaltic emulsion) shall be applied to all horizontal 
and vertical surfaces as specified in Section 39-1.02B “Tack Coat” of the Standard Specifications.   
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No traffic shall be allowed on the asphalt tack coat with the exception of vehicles unloading asphalt concrete.  All 
vehicles involved with the Contractor's operations shall turn around within the road right-of-way.  Driveways and 
other private property shall not be used without prior written consent of the involved property City, a dated copy 
of which shall be delivered to the Engineer prior to the use thereof. 

The area to which the tack coat has been applied shall be closed to public traffic.  Care shall be taken to avoid 
tracking the asphaltic emulsion material onto existing pavement surfaces beyond the limits of construction.   

All asphalt concrete spillage and/or tracking of tack coat (asphaltic emulsion) or other materials on public streets 
shall be removed or cleared within 48 hours of the hot mix asphalt placement.  If existing striping is marked by 
emulsion or other materials, it shall be repainted/restored.  Alternatively, existing striping may be protected by a 
method approved by the Engineer. 

Conform cuts between existing pavement and newly constructed pavement shall be made by cutting the existing 
pavement to a neat, smooth line at the limit lines and constructing a vertical-face butt joint.  

Batch data and load slips shall be presented to the Engineer as asphalt is delivered to the project site.  Failure to 
do so may result in non-payment for questionable quantities or rejection of the load. 

The Contractor shall place the asphalt to match the slope and grade of the existing condition unless noted 
otherwise.  If the Contractor does not comply with this condition, the Engineer will order a correction at no 
additional cost to the City.   

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-22 WOOD RETAINING WALL 

The Contractor shall install a wood retaining wall shall be constructed along Bridgeway as specified in the 
Project Plans and Specifications and as shown on the County of Marin Uniform Standard Plan Drawing #160 for 
a Retaining Wall Type “C”.  
 
PAYMENT - The contract unit price paid per linear foot for the “Wood Retaining Wall” (Bid Item 305) to be 
installed shall include full compensation for furnishing all labor, material, sub-grade preparation, providing 
aggregate base, compaction of aggregate base, retaining wall foundation, 3/4" drain rock with filter fabric wrap, 
subdrain pipe, conform to adjacent structures at ends of wall, drilling, Portland Cement Concrete, , wood 
lagging and posts, tools, equipment and incidentals necessary to complete the work described in the Technical 
Specification section “Retaining Walls” in the project drawings, and as directed by the Engineer and no 
additional allowance will be made thereof. 
 
10-23 LANDSCAPE RESTORATION  

Any damaged or disturbed landscaping within the project areas shall be restored to their original condition.  
Landscape restoration shall conform to the provisions of Section 20 “Erosion Control and Highway Planting” 
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Section 57 “Timber Structures” and Section 80 “Fences” of the Standard Specifications and these Special 
Provisions. 

All landscaping and hardscape removed or damaged during the Contractor’s operation shall be replaced in-
kind. 

The Contractor shall repair any landscaping and irrigation system removed or damaged as a result of the 
Contractor's operation. Active irrigation lines necessary for landscaping shall be relocated and made 
operational within 48 hours of their removal.  

Topsoil shall conform to the provisions of Section 20-2.01, “Topsoil” of the State Standard Specifications and 
these Technical Provisions. Topsoil shall be compacted to 90% minimum, and fine graded to leave a neat, smooth 
finished surface. 

Landscape replacement shall be “in-kind” replacement with relatively the same size and dimensions of the plant 
that was removed or damaged or as directed by the Engineer.  

The contractor shall protect all irrigation within the project areas. 

PAYMENT - The contract lump sum price paid for “Landscaping Restoration” (Bid Item 400) shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, complete in place as specified 
in these Special Provisions, as shown on the Plans and as directed by the Engineer and no additional compensation 
will be allowed therefore. 

10-24 EXCAVATION, BEDDING, PIPE INSTALLATION, AND BACKFILL 

The Contractor shall provide all labor, materials, and equipment necessary to perform all excavation, bedding, 
backfill and grading operations required for construction of underground utilities that may include, but are not 
limited to storm drain and sanitary sewer pipelines and related appurtenances. 

QUALITY ASSURANCE 
A. The Engineer will provide all compaction testing for the project. 
B. Where soil material is required to be compacted to a percentage of maximum density, the maximum 

density at optimum moisture content will be determined in accordance with ASTM D 1557. Where 
cohesionless, free draining soil material is required to be compacted to a percentage of relative 
density, the calculation of relative density will be determined in accordance with ASTM D 4253 and D 
4254. Field density in-place tests will be performed in accordance with ASTM D 1556, ASTM D 6938.  
At a minimum, compaction tests shall be conducted for each fifty (50) feet of trench and for each two 
(2) feet of trench depth.  

C. If a first test and a subsequent re-test of the bedding or backfill show noncompliance with the 
density required under this Section, the Contractor shall remove and re-compact the material 
represented by the test/retest as necessary to ensure compliance.  The Contractor shall pay costs 
for re-tests. 

D. The Contractor shall provide access in the excavation for the soil compaction testing technician and 
Engineer. This shall include providing site-specific safety equipment and temporary shoring to enable 
compaction testing at each required level within the excavation. Should the Contractor have 
backfilled to an elevation above that required to be tested, he or she shall excavate the backfill down 
to the necessary level for testing and provide shoring at his or her cost. Subsequent backfilling shall 
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also be at the Contractor’s cost.  
 

SUITABLE TRENCH BEDDING AND BACKFILL MATERIAL  
A. As shown in the Plans, there are three trench backfill zones including: 

a. Pipe Bedding shall be Class 2 Aggregate Base which shall be newly quarried or recycled 
material (not mined alluvial material), and shall be certified by the quarry or recycler as 
complying with the provisions of Caltrans Specifications Section 26 (Class 2 Aggregate 
Base) for three-quarter (3/4) inch maximum grading. 

b. Intermediate Backfill shall be class be class II backfill as previously described or native 
material from the trench excavation.  Native material shall be free from vegetable matter, 
debris and refuse, shall contain no concrete, stones or clods larger than four (4) inches in 
any dimension and shall contain sufficient fines so that all voids will be filled when 
compacted, and shall be so constituted that compaction requirements can be met. 

c. Pavement Structural Section – Shall be class II aggregate base as previously described. 
B. The Contractor may use a Controlled Low Strength Material for trench backfill if approved by the 

Engineer. 
 

UNSUITABLE MATERIAL  
A. Unsuitable materials for bedding and backfill shall include soils, which when classified under ASTM 

D 2487 fall in the classifications of PT, OH, CH, MH, or OL. In addition, any soil that cannot be 
sufficiently compacted to achieve the percentage of maximum density specified for the intended 
use shall be considered unsuitable.  

B. Materials which are too wet to be compacted to specified compaction shall not be rejected solely 
because they are too wet for proper compaction.  The Contractor may at its option, dry these 
materials to the satisfaction of the Engineer prior to compaction. 

C. Backfill placed within six (6) inches of any structure or pipe shall be free of rocks or unbroken clods 
of earth larger than four (4) inches in any dimension.  

D. All material that is determined to be unsuitable for use as bedding and backfill or that is in 
excess of the amount required shall be removed immediately and disposed of properly by the 
Contractor as described in Section 10-10 DISPOSAL OF MATERIALS of these Special Provisions. 
 

EXECUTION - GENERAL  
A. There are underground utilities crossing and parallel to the trench alignment.  Not all are shown 

in the Plans.  The Contractor shall contact Underground Service Alert, perform a field 
investigation, and complete potholing as described in Section 10-9 of these Special Provisions. 

B. There may be parallel utility pipelines and trenches located near the new pipeline.  The 
Contractor shall protect these existing pipelines in place. 

C. Water to control dust resulting from grading operations, excavation, backfill, and the passage of 
traffic through the work area shall be applied by means that will ensure a uniform application of 
water with no runoff.  

D. Except when specifically provided to the contrary, excavation shall include the removal of all 
materials of whatever nature encountered, including all obstructions of any nature that would 
interfere with the proper execution and completion of the work. The removal of these materials 
shall conform to the lines and grades shown on the plans or as directed by the Engineer.  Unless 
otherwise provided, the entire construction site shall be stripped of all vegetation and debris, and 
such material shall be removed from the site prior to performing any excavation or placing any fill.  

E. The Contractor shall remove and dispose of all excess excavated material, pipelines, and related 
appurtenances as required in Section 10-10 DISPOSAL OF MATERIALS. 
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F. The Contractor shall furnish, place, and maintain all supports and shoring that may be required for 
the sides of the excavations, and all pumping, ditching, or other measures required for the removal 
or exclusion of water, including storm water, groundwater, and wastewater reaching the site of the 
work from any source so as to provide dry working conditions and to prevent damage to the work 
or adjoining property.  

G. Excavations shall be benched, sloped, shored or otherwise supported in a safe manner in 
accordance with applicable State safety requirements and the requirements of OSHA Safety and 
Health Standards for Construction (29CFR1926).  

H. Prior to commencing the excavation, the Contractor shall commence diversion of sewage flows as 
described in Section 10-26 SEWAGE FLOW CONTROL  of these Special Provisions. 

I. Excavation under structures, manholes, vaults and others:  Except where otherwise specified for a 
particular structure or directed by the Engineer, excavation shall be carried to the grade of the 
bottom of the bedding.  Where shown on the plans or directed by the Engineer, areas beneath 
structures shall be over-excavated. The exposed surface shall be scarified to a depth of six (6) inches, 
brought to optimum moisture content, and compacted to ninety-five percent (95%) Relative 
Compaction. Where over-excavation is directed by the Engineer to provide for the placement of 
foundation rock over wet or soft soils, scarification and re-compaction shall not be performed.  
 

TRENCH EXCAVATION  
A. The Contractor shall saw cut asphalt in accordance with Section 10-11 SAW CUT EXISTING 

PAVEMENT of these Special Provisions.  The Contractor shall remove the pavement as described 
in Section 10-14 REMOVE ASPHALT CONCRETE PAVEMENT of these Special Provision. 

B. In areas without asphalt or concrete, the Contractor shall clear and grub as described in Section 
10-12 CLEARING AND GRUBBING of these Special Provisions. 

C. Excavation for sewers shall be made only after pipe and other necessary materials are delivered on the 
site of the work. After such delivery, trench excavation shall proceed as rapidly as possible, and the 
pipe installed and the trench backfilled without undue delay. In public street areas, excavation and 
pipe installation shall be coordinated to the end that a minimum of interference with public traffic will 
result.  

D. The trench shall be excavated to the width and depth shown in the Plans and as described in these 
Special Provisions. 

E. The Contractor shall dewater the excavation according to Section 10-25 EXCAVATION DEWATERING 
of these Special Provisions. 

F. The pipe bedding shall be given a final trim, using a string line for establishing grade, such that each 
pipe section when first laid will be continually in contact with the bedding along the bottom of the 
pipe. The Contractor shall excavate bell holes at pipe joints.  

G. For trenching in existing streets, excavation and pipe installation shall be coordinated so that no more 
than one hundred (100) linear feet of trench shall be open at any time. Backfilling operations shall 
closely follow pipe installation. All trenches shall be fully backfilled at the end of each day or, properly 
shored and covered by heavy steel plates adequately braced and capable of supporting HS-20 vehicle 
loads in those locations subject to traffic and with one and one-eighth (1-1/8) inch plywood in off road 
locations where it is impractical to backfill at the end of each day.  Traffic plates shall be staked in place, 
with adjacent plates tack-welded together, and shall be provided with non-skid coating. Compacted 
cold mix asphalt shall be placed around the plate perimeter to provide a smooth transition from 
adjacent pavement.  

H. Where the bottom of the trench becomes soft or is unstable due to groundwater and/or movement 
of construction equipment, the Contractor shall over-excavate unsuitable material to a minimum 
depth of eighteen (18) inches below the base elevation to establish a stable foundation for the bedding 
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or to a depth as otherwise directed by the Inspector. Geotextile fabric shall be placed on the over-
excavated trench bottom and staked to the trench walls, coarse bedding material in conformance with 
these specifications shall be placed on the fabric, and the fabric shall then be un-staked from the trench 
wall and wrapped over the coarse bedding material forming a closed envelope with a minimum one 
(1) foot overlap at the top edges of the fabric.  

I. Any over-excavation carried below the grade ordered, specified, or shown, shall be backfilled and 
compacted to the required grade with the specified material.  
 

EXCAVATION IN VICINITY OF TREES  
Trees shall be protected from injury during excavation and backfilling operations.  The Contractor shall 
expect to encounter tree roots.  When found, the Contractor shall contact the Engineer immediately 
for review by an arborist.  The Contractor shall complete tree protection as directed by the arborist. 

BEDDING AND BACKFILL  
A. Except for required foundation material (in an envelope of geotextile fabric) coarse bedding material 

being placed in over-excavated areas, where water or soft ground is present, backfill shall not be placed 
until after all water is removed from the excavation according to Section 10-25 EXCAVATION 
DEWATERING.  

B. Pipe zone bedding and backfill operations shall be performed in accordance with the following 
requirements:  
a. Type I Bedding and Backfill Material (Class 2 Aggregate Base) shall be placed and properly 

compacted in the pipe zone. The pipe zone is defined as that portion of the vertical trench cross-
section lying between a plane four (4) to six (6) inches below the bottom surface of the pipe, i.e., 
the trench sub-grade, and a plane at a point twelve (12) inches above the top outside surface of 
the pipe. The sub-zones of the pipe zone are defined as follows:  

i. "Bedding is that portion of the Pipe Zone between the bottom of the trench or the top of 
required foundation material and the lowest point on the outside surface of the pipe barrel 
excepting bells;  

ii. “Haunching" is that portion of the Pipe Zone between the top of the Bedding and the horizontal 
centerline of the pipe;  

iii. "Shading" is that portion of the Pipe Zone between the top of the Haunching and a horizontal 
plane from six (6) to twelve (12) inches above the highest point on the outside surface of the 
pipe barrel excepting bells and as shown in the Plans.  

C. Controlled Low Strength Material (CLSM) can be provided in lieu of Type I Bedding and Backfill 
Material.  Contractor shall provide a method to prevent pipe from floating during backfill. The 
remaining portions of the trench shall be backfilled as specified elsewhere in this Section.  

D. After compacting the bedding, the Contractor shall perform a final trim using a stringline for 
establishing grade, such that each pipe section when laid will be continually in contact with the bedding 
along the bottom of the pipe.  The Contractor shall provide bell holes at each pipe joint.  

E. Backfill in trenches shall be placed uniformly on each side of the pipe to prevent displacement. The 
Contractor shall exercise care to prevent damage to the pipeline coating, cathodic bonds, or the pipe 
itself during the installation and backfill operations. The Contractor shall hand shovel slice the bedding 
along the sides of the pipe in order to ensure filling any voids under the pipe haunches.  

F. A colored detectable metallic foil core plastic tape, at least three (3) inches in width, shall be 
placed on top of the pipe zone backfill wherever sewers are installed. The tape shall have 
printed on it the words “Caution: Sewer Buried Below” or “Caution: Storm Buried Below” The 
warning tape shall be utilized for all pipes (mains and laterals).  

G. After the pipe zone backfill has been placed as specified above, and after all excess water has 
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completely drained from the trench, backfilling of the trench zone may proceed. The trench zone is 
defined as that portion of the trench excavation between the top of the Shading and the ground 
surface in unpaved areas, and the horizontal plane at lowest point of the pavement structural section 
in paved areas.  

H. "Final Backfill" is that portion of the Trench Zone in paved areas between the top of the trench 
backfill and the lowest point of the pavement structural section.   
 

PLACING AND SPREADING OF BACKFILL 
A. Backfill materials shall be placed and spread evenly in layers. The backfill layers shall be evenly spread 

so that each layer shall not exceed eight (8) inches in un-compacted thickness. Backfill layers greater 
than eight (8) inches but no more than twenty-four (24) inches may be used after the Contractor 
demonstrates by compaction testing that required compaction levels will be achieved.  

B. During spreading, each layer shall be thoroughly mixed as necessary to promote uniformity of material 
in each layer. Pipe zone backfill materials shall be manually spread around the pipe so that when 
compacted, the pipe zone backfill will provide uniform bearing and side support.  

C. Where the backfill material moisture content is below the optimum moisture content, water shall be 
added before or during spreading until the proper moisture content is within the range where the 
specified compaction can be achieved.  

D. Where the backfill material moisture content is too high to permit the specified degree of 
compaction, the material shall be bladed, aerated or dried and/or mixed with dryer material until the 
moisture content is satisfactory.  

E. Whenever selection is possible, embankment material having a sand equivalent value of less than ten 
(10) shall be deposited in the lower portions of embankments and no such material shall be placed 
within three (3) feet of planned finished grade.  

F. When the embankment material consists of large rocky material, or hard lumps such as hardpan or 
cemented gravel which cannot be broken readily, such material shall be well distributed throughout 
the embankment, and sufficient earth or other fine material shall be placed around the large material 
as it is deposited so as to fill the interstices and produce a dense compact embankment, but in no case 
shall any material exceed twenty-four (24) inches in any dimension.  
 

COMPACTION OF BACKFILL 
A. Each layer of backfill material as defined herein, shall be mechanically compacted to the specified 

percentage of maximum density.  Equipment that is consistently capable of achieving the required 
degree of compaction shall be used and each layer shall be compacted over its entire area while the 
material is at the required moisture content. Compaction at the top of the pipe zone shall be done 
using a plate compactor.  

B. Flooding, ponding, or jetting shall not be used.  
C. Equipment weighing more than ten thousand (10,000) pounds shall not be used within a horizontal 

distance equal to the depth of the trench. Hand operated power compaction equipment shall be used 
where use of heavier equipment is impractical or restricted due to weight limitations.  

D. The following compaction requirements shall be in accordance with ASTM D 1557 except for free 
draining materials (i.e., Coarse Bedding Material/Drain Rock/Foundation Material), which shall be in 
accordance with ASTM D 4253 and D 4254 for cohesionless free draining type materials. 
 

Location or Use of Fill Percent (%) Relative Compaction 
Pipe zone backfill including bedding 90 and over excavated 

foundation zone 
90 

Final backfill beneath paved areas or 95 structures 95 
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Trench backfill in unpaved easement or future 90 street areas 90 
Trench Zone backfill 90 

Backfill under structures 95 
Backfill around structures under paved areas 95 

Backfill around structures in landscaped areas 90 
Embankment material 90 

 
E. The Contractor shall maintain the indicated trench cross section at a minimum of twelve (12) inches 

above the top of the pipe (the top of the “Pipe Zone”).  
 

TEMPORARY PAVING  
A minimum of two (2) inches of cold or hot mix temporary asphalt shall be placed in finished trenches and 
rolled to a smooth surface at the end of each day unless final paving can be completed or steel plates are 
used to cover trenches in paved streets.  The temporary asphalt shall be placed within one-quarter (1/4) 
inch of finished pavement grade. The Contractor shall be responsible for removal of all temporary paving. 

LANDSCAPE RESTORATION 
All landscape restoration including the restoration of any landscaping, irrigation, hardscape, brick work or walls 
removed or damaged during the trenching and backfill work shall be replaced in-kind at the Contractor’s expense 
unless otherwise provided for on the bid sheet.  Landscape Restoration shall be paid for in Section 10-23 
LANDSCAPE RESTORATION. 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-25 EXCAVATION DEWATERING 

The Contractor shall be responsible for removing, managing, and disposing of all groundwater encountered 
during trenching, installing of pipelines, and backfilling.  

The Contractor shall:  

1. Secure and comply with the provisions of permits required for dewatering operations, including 
permits from the Marin County for exploration, construction and abandonment of dewatering 
wells. No water shall be discharged into existing sanitary sewers, or new sanitary sewers 
constructed unless a Special Discharge Permit is obtained from the Sausalito-Marin City Sanitary 
District. 

2. No groundwater may be discharged into the storm drain system, creeks, or on private property. 
3. Provide all labor, materials, and equipment necessary to adequately dewater excavations so that 

pipe and structures that are installed in excavations are free from standing, flowing or boiling 
groundwater, surface water, storm water, precipitation, or wastewater; filter soil; and prevent loss 
of ground from dispersion or erosion.  

4. Drawdown the groundwater level a minimum of two (2) feet below the trench bottom and 
beyond excavation sidewalls where shoring is not designed to resist hydrostatic pressures.  

5. Control the rate and effect of dewatering so as to avoid settlement, subsidence or damage to 
structures or facilities adjacent to areas of proposed dewatering.  

6. Provide adequate standby equipment to ensure efficient dewatering and maintenance 
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of dewatering operations during power failure.  
7. Be fully responsible and liable for all damages that result from failure to adequately keep 

excavations dewatered, and shall repair, restore and/or replace facilities or structures damaged 
as a result of dewatering operations.  
 

CONTRACTOR SUBMITTALS  
The Contractor shall submit a plan for all excavation dewatering procedures to the Engineer. The 
dewatering plan shall include the following:  

1. Location(s) where water is to be disposed.  
2. Scale drawings showing locations of dewatering systems.  
3. Details of dewatering systems, such as:  

a. Drilled hole and well casing diameter, slotted and solid lengths;  
b. Sand packer gradation;  
c. Size and capacity of pumps; 
d. Tanks, settlement, and filter systems. 

 
QUALITY ASSURANCE  
Where structures, utilities and/or facilities exist adjacent to areas of proposed dewatering, the Contractor 
shall establish reference points and shall survey these reference points daily to detect any settlement, 
subsidence or damage that may develop during or following dewatering operations.  

EQUIPMENT  
Dewatering, where required, may include the use of wells, well points, sump pumps, temporary pipelines for 
water disposal, tanks, filters, rock or gravel placement, standby pumps and/or generators, and other means.  

EXECUTION 
1. The Contractor’s dewatering operations shall not interfere with vehicle or pedestrian traffic. Under no 

circumstances shall dewatering water be allowed to flood streets or cause hazardous conditions for 
traffic. Dewatering pump noise shall be mitigated.  

2. Dewatering for structures and pipelines shall commence when groundwater is first encountered, 
and shall continue until water can be allowed to rise without affecting structures, piping, and other 
project features.  

3. Site grading shall promote drainage. Surface runoff shall be diverted prior to it entering excavations to 
maintain the bottom of the excavation free from standing water.  

4. Dewatering shall be conducted to preserve the undisturbed bearing capacity of the subgrade soils at 
the proposed bottom of excavation, filter soil particles and prevent loss of ground due to dispersion 
and erosion.  Dewatering shall lower the water outside the excavation, if necessary to insure that 
seepage and migration of soil particles does not occur through openings in the shoring.  

5. If subgrade soils are disturbed or loosened by the seepage or flow of water, the affected areas shall be 
excavated and replacement backfill placed in accordance with Section 10-24 EXCAVATION, BEDDING, 
PIPE INSTALLATION, AND BACKFILL. 

6. The Contractor shall prevent pipeline and/or structure flotation by maintaining a positive and 
continuous removal of water.  

7. If dewatering wells are used, they shall be adequately spaced to provide the required dewatering, 
and the Contractor shall use sand packing and/or other means to prevent pumping of soil particles 
(e.g., fine sand) from the subsurface. The Contractor shall continuously monitor the dewatering water 
discharge to ensure that subsurface soil is not being removed by the dewatering operation.  
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a. Dewatering wells placed outside of the excavation is prohibited. 
8. The demobilization of dewatering operations shall be performed to allow groundwater to rise to 

its ambient (static) level without disturbing natural foundation soils or compacted backfill, and 
prevent flotation or movement of structures, pipelines, and sewers.  

9. The Contractor is advised that it is possible that sand, silty sand and/or gravel strata inter-bedded 
with less permeable clay and silty clay materials varying in depth, thickness and location may exist in 
the project area.  These potentially water-bearing strata may represent areas of increased trench 
dewatering difficulty. The Contractor shall carefully consider the possibility of encountering these 
strata, and plan dewatering operations accordingly.  

10. The Contractor shall properly dispose of water in a legal manner without nuisance or damage to 
adjacent property.  At the Contractor’s option, the water may be disposed in the City’s sanitary sewer 
collection system provided all of the following conditions are met: 
a. The Contractor must acquire, complete, and submit a permit application to the City for approval.  

An approved permit will provide maximum allowable concentrations of pollutants and flow rate 
as well as approved time of discharge. 

b.  The Contractor shall provide and operate holding tanks, separators, screens, and/or filters as 
required to comply with the permit conditions. 

c. The Contractor shall test all groundwater prior to discharge to the sewer system to the satisfaction 
of the City.  Tests shall be completed by a certified water quality laboratory.  All costs shall be paid 
by the Contractor. 

d. A permit does not allow the Contractor to discharge water to the sewer system.  The Contractor 
must obtain approval from both the Sausalito-Marin City Sanitary District and the Engineer prior 
to discharging water. 
 

PAYMENT - Full compensation for conforming to the provisions in this section, not otherwise provided for, shall 
be considered as included in prices paid for the various contract items of work involved and no additional 
compensation will be allowed therefor. 

10-26 SEWAGE FLOW CONTROL 

To complete the improvements as shown in the Contract documents, the Contractor will temporarily need to 
re-route sewage bypassing the work zone.  The Contractor shall furnish all labor, materials, tools, equipment 
and supplies required to convey wastewater from a point upstream to a point downstream of the work.  

CONTRACTOR SUBMITTALS  

The Contractor shall submit the following to the Engineer, and receive favorable review prior to installation of 
sewage bypass equipment:  

A. A plan for bypassing wastewater, which shall identify the type, size, and quantity of all service 
and standby pumps, motors, and power equipment; the type and size of all piping, fittings, and 
connections; the proposed location of bypass pumps and pipes; and the proposed schedule for 
bypass operation.  

B.  A unique Emergency Action Plan for each bypass location. The plan shall include the restoring of 
normal sewage flows, resumption of the bypass pumping operation, and the reporting and clean-
up of any spills.  
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EXECUTION GENERAL  
A. Flow in existing sewers shall not be dammed or otherwise restricted for any period without the 

approval of the Engineer.  All wastewater facilities shall remain in continuous operation during 
construction.  

B.  Bypassing of wastewater to surface water or drainage courses is prohibited.  
C.  All pumps and piping shall be adequately sized to convey the flows anticipated at each bypass 

location. The bypass system shall be watertight; no leakage from bypass equipment, hoses, or 
pumps onto private property, gutters, streets, sidewalks, or into storm drains or creeks will be 
allowed.  

D.  Prior to commencing bypassing operations at a particular location, all workers, materials, fittings, 
supports, equipment, and tools shall be staged at that location.  

 
TEMPORARY PUMPING  

A.  Bypassed sewage shall be contained in an enclosed hose or pipe and shall be redirected into the 
sanitary sewer system. Dumping, overland or open channel flow of sewage is strictly prohibited. 
Flushing of sewage from spills or from bypass equipment leakage into storm drains or creeks is 
also prohibited. Any spill or leakage shall be immediately contained and conveyed to a sanitary 
sewer or hauled to the Wastewater Treatment Plant without undue delay per the Contractor’s 
Emergency Action Plan.  

B.  Where bypass pipelines are required to cross traffic lanes, the piping and fittings shall be buried a 
minimum of four (4) inches below the pavement surface and backfilled with temporary asphalt 
concrete.  This temporary trenches must be restored to existing or better condition and as 
approved by the Engineer. 

C.  Temporary ramps may be constructed over pipelines six (6) inches in diameter, or less, to allow 
access to driveways. Pipelines larger than six (6) inches in diameter crossing driveways shall be 
buried a minimum of four (4) inches below The existing ground or pavement surface and backfilled 
with temporary asphalt concrete surfacing. No driveway access shall be blocked without the 
written authorization of the affected property owner.  

D.  Air and vacuum relief valves shall be provided at the high point in each section of elevated piping.  
E.  Pumped bypass systems shall be continuously monitored.  
F.  After the work necessitating bypassing is completed, flow shall be restored to normal, all 

equipment shall be removed from the sewer system, and all pipes or structures modified or 
damaged during the bypass operations shall be restored to their original condition.  

 
PAYMENT - The contract lump sum price paid for “Sewer Bypass Pumping” (Bid Item 500) includes full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in bypass pumping including preparing submittals, plugging, bypass pumping, piping, temporary pipe 
trenching, traffic ramps where needed, surface restoration, protection of piping from traffic, power supply 
sound attenuation for equipment, temporary flow diversions, handling flows from laterals that are temporarily 
disconnected, restoration of sewer flows, monitoring of system, odor mitigation, completed and in place, as 
shown on the Plans, as specified in the Standard Specifications, these special provisions, and as directed by the 
Engineer. 

PAYMENT FOR THIS ITEM WILL BE PRORATED OVER THE COURSE OF THE WORK IN EACH SCHEDULE BASED 
ON PERCENTAGE COMPLETE IN EACH SCHEDULE. 
 
10-27 SANITARY SEWER REHABILITATION 



SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT 
  

P a g e  | 208 

The City prefers that the Contractor rehabilitate the sanitary sewer main using open trench and pipe bursting.  
The Contractor’s shall use open trenching or pipe bursting to rehabilitate the sanitary sewer mains in the 
locations as shown in the Plans. 

Prior to commencement of the approved sewer rehabilitation work, the Contractor shall prepare and submit 
for approval by the Engineer a staging plan to construct  the sewer improvements that minimizes the amount 
of time any resident or property is without sewer service. The Contractor shall: 

1. Provide advanced notification of sewer repairs to property owners as described elsewhere in these 
Special Provisions; 

2. Personally contact a representative of each property before commencing work on the sewer lateral 
3. Re-establish sewer service to the property within 8 hours of disruption 
4. Sewer services shall be operational for all properties at the end of the workday for each interrupted 

service. 
 

The Contractor shall be charged a penalty of $2,500 per location, per day for every sewer service not re-
established. 

The Contractor shall implement bypass pumping as described in Section 10-26 SEWAGE FLOW CONTROL of these 
Special Provisions prior to beginning any rehabilitation work. 

Materials  

Pipe materials used for open trenching shall be as follows: 

A. Polyvinyl chloride pipe (PVC) shall conform to the requirements of ASTM D 3034, SDR 26. 
 
OR 
 
B. High Density Polyethylene Pipe (HDPE) shall be SDR-17 Extra High Molecular Weight, High Density 

Polyethylene PE 4170, Type III, Class B, Category 5, Grade P34 material as described in ASTM D1248, 
Cell Class PE345434c*, D, or E (inner wall shall be white or light in color) per ASTM D3350.  DriscoPlex 
by Performance Pipe or approved equal. 
 

Pipe materials used for pipe bursting shall be as follows: 

A. High Density Polyethylene Pipe (HDPE) shall be SDR-17 Extra High Molecular Weight, High Density 
Polyethylene PE 4170, Type III, Class B, Category 5, Grade P34 material as described in ASTM D1248, 
Cell Class PE345434c*, D, or E (inner wall shall be white or light in color) per ASTM D3350.  DriscoPlex 
by Performance Pipe or approved equal. 
 

Pipe couplings and fitting used for open trenching shall be as follows: 

A. All fittings for PVC pipe shall conform to the requirements of ASTM D 2241. The ring groove and 
gasket ring shall be compatible with PVC pipe ends.  

B. The strength class of fittings shall be no less than the strength class of any adjoining pipe.  
C. PVC fittings shall, at a minimum, conform to the requirements of ASTM D 3034 as they apply to type 
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SDR 26 PVC Sewer Pipe using an Elastomeric Gasket Joint in a bell and spigot assembly system. Rubber 
sealing gaskets shall meet the requirements of ASTM F 477.  

D. All PVC pipe entering or leaving a concrete structure shall have a rubber sealing gasket, as supplied 
by the pipe manufacturer, firmly seated perpendicular to the pipe axis, around the pipe banded 
and cast into the structure base or near the structure wall center as a water stop. Said water stop 
may also consist of a manhole coupling with rubber sealing rings cast into the structure base. 
 

Banded couplings shall be used for joining of new pipe or repair of existing pipelines, only couplings as 
approved by the Engineer shall be allowed.  

Installation by Open Cut 

Open Cut Trenching and backfill shall be per Section 10-24 EXCAVATION, BEDDING, PIPE INSTALLATION, AND 
BACKFILLEXCAVATION, BEDDING, PIPE INSTALLATION, AND BACKFIL of these Special Provisions.  The Contractor 
shall work from downstream to upstream.  Once the Contractor completes the excavation, removes and disposes 
the old sewer pipe, he or she shall complete the following: 

1. Sewer pipelines shall have a minimum wall-to-wall horizontal clearance of three (3) feet and a 
minimum vertical clearance of twelve (12) inches from all other improvements and utilities unless 
otherwise shown on the plans or as approved by the Engineer.  

2. For main sewers and trunk sewers, the grade line shall be established by setting cut stakes and 
obtaining the Engineer’s approval for cut sheets before trench excavation is started.  During pipe 
installation, the Contractor shall continuously utilize an industrial-standard laser grade control system 
to confirm that the pipe is installed to the design grade, subject to the following requirements:  

3. The Contractor shall provide a properly calibrated laser instrument and an operator who is qualified 
and trained in the operation of the particular laser instrument being used. The operator shall adhere 
to the provisions of the CalOSHA Construction Safety Orders regarding the use of laser equipment.  

4. Laser control points shall be established bench marks or construction cut stakes identified on the 
Engineer’s approved cut sheets.  

5. Laser must contain a direct grade reading screen, which will allow the Inspector to verify the grade at 
all times.  

6. Pipe shall not be laid when the Inspector determines that the condition of the trench is 
unsuitable.  

7. If the sewer is to be laid in an area that is to be filled, and the cover prior to filling is less than the 
required minimum cover specified pipe material and type, the pipe shall not be laid until the area has 
been properly filled and compacted to a level at least equal to required minimum cover above the 
proposed pipe, unless otherwise authorized by the Inspector.  

8. If field conditions in areas that are potentially unstable or subject to settlement warrant, the 
Inspector may require that the Contractor substitute a different pipe material/type for the pipe 
shown on the plans.  

9. Pipe, fittings and appurtenances shall be carefully handled and protected against damage, impact 
shocks, and free fall. Pipe shall be stored in a manner which will protect it from damage at the trench 
site or elsewhere. The Contractor shall inspect each pipe and fitting prior to installation to determine 
that only undamaged material is installed.  

10. Before placement of pipe in the trench, each pipe or fitting shall be thoroughly cleaned of any 
foreign substance and shall be kept clean at all times thereafter.  

11. Sewer pipelines shall be laid upgrade from the point of connection to the existing sewer with the 
bell end at the upgrade end of each pipe length.  
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12. Non-marring slings shall be used for lowering each length of pipe into the trench (chains shall not be 
used). The pipe shall be laid on properly compacted bedding material as specified in Section 10-24.  No 
blocking will be permitted and the pipe shall have full bearing for its entire length between bell holes 
excavated in said bedding material to prevent point loading at the bells or couplings and to allow for 
unobstructed assembly of all joints. Excavation shall be made as needed outside the normal trench 
section at field joints to permit adequate access to the joints for field connection operations and for 
application of coating on field joints. After jointing is completed, bell holes shall be backfilled with 
properly compacted bedding material, taking care not to damage, move, or lift the pipe from its 
bedding support.  

13. Where it becomes necessary to modify the design pipe alignment to resolve conflicts with unforeseen 
obstructions or other causes, the Contractor shall propose a revised alignment to the Inspector who 
may allow installation per the revised alignment or may require that the revision be submitted to the 
Engineer for consideration. Such revision may be made by the deflection of joints, by the use of fittings 
or by forced bending of the pipe if permitted, however, in no case shall the deflection in the pipe or at 
any joint exceed the maximum deflection recommended by the pipe manufacturer.  

14. Sewer pipes, branches, stubs, or other open ends which are not to be immediately connected, shall 
be plugged or capped.  

15. The Contractor shall take all necessary precautions to prevent excavated or other foreign material 
from getting into the pipe during the laying operations. At all times when laying operations are not 
in progress and at the close of the day’s work, the openings of all pipe and specials, whether in the 
trench or in storage, shall be protected with suitable bulkheads to prevent unauthorized access by 
persons, animals, water, or any undesirable substance.  

16. The Contractor shall prevent the pipe from floating during and after its installation.  
 

Installation by Pipe Bursting  

The contractor shall burst the existing pipelines while maintaining the existing diameter.  However, at the 
Contractor’s options, those pipelines that are 6 inches in diameter can be increased to 8 inches. 

The pipe bursting unit shall be designed to force its way through the existing pipe by fragmenting the material 
and compressing the debris into the surrounding soil as it progresses. The bursting unit shall be pneumatic and 
shall generate sufficient force to burst and compact the existing pipeline. The bursting tool shall be pulled 
through the existing pipeline with a winch. The new sewer pipe shall be connected to the bursting unit. The 
method of connection shall prevent damage to the pipe or exceed its tensile capacity.  Provisions shall be made 
in the equipment to remotely start and stop the bursting unit. 

The winch or pulling unit shall be operated to provide constant pull to the bursting unit in order that it may 
operate in an efficient manner with a minimum of recoil.  It shall ensure directional stability in keeping the 
bursting unit in line.  The winch shall be of the constant load type but shall be fitted with a direct reading load 
gauge to measure the winching load. It shall also be fitted with a device to automatically disengage when 
loading exceeds a preset maximum load.  Contractor shall supply sufficient cable in one continuous length so 
that the pull may be continuous between winching points.  The winch cable and cable drum shall be provided 
with safety cage and supports.  The Contractor shall also provide a system of guide pulleys and bracing at each 
manhole to minimize contact of cable with the existing sewer between manholes.  A nose cone shall be fixed 
to the first pipe or the head of the bursting unit and shall be fitted with a swivel attachment to reduce the twist 
transmission between the winch cable and nose cone.  Supports to the trench sheet in the insertion trench 
shall remain completely separate for the pipe support system and shall be so designed that neither the pipe 
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nor the winch cable shall be in contact with them at any time.  Proper clearance shall be provided below the 
existing pipe to allow for the proper use of winch. 

The Contractor shall field mark the proposed locations of excavations and contact Underground Service Alert 
prior to commencing work.  The Contractor shall pothole to determine the precise location of all underground 
utilities that could be affected by the pipe bursting operation as described in Section 10-9 EXPLORATORY 
EXCAVATION of these Special Provisions.  The Contractor shall determine if the presence of existing utilities 
could create a conflict with the proposed pipe bursting operation. 

The Contractor shall be responsible for maintaining all flows within the system. He or she shall bypass the flows 
around those sections of pipe to be replaced, burst, or modified. Certain individual services and laterals within 
the project areas may also require bypassing during the pipe bursting operations.  All bypass operations shall 
be as detailed in Section 10-26 SEWAGE FLOW CONTROL. 

The size, location and method of excavation of all pits on site shall be determined prior to start of construction. 
The excavations shall be completed as required in Section 10-24 EXCAVATION, BEDDING, PIPE INSTALLATION, 
AND BACKFILL of these Special Provisions.  In considering locations for access pits, the Contractor shall consider 
the size of the sewer, locations of obstructions and services, pulling distances, traffic conditions, and locations 
of utilities and sewer laterals. When possible, intermediate access excavations can coincide with building 
service connection excavations or critical obstructions in the sewer. The locations of the excavation points 
should be such as to minimize disruption.  

Insertion pits shall provide a minimum bending radius of 27 times the outside diameter of the HDPE pipe or 
greater and a maximum 4:1 back slope (one way insertion only) and a pit floor length of 12 times the pipe 
diameter. Pit width shall be 2 feet wider than the outside diameter of the pipe. A roller or rub shoe shall be 
installed at pipe entry to prevent pipe chatter as the pipe enters the existing line.  

The Contractor shall locate, excavate, and expose all sewer laterals prior to commencing pipe bursting.  After 
property owner notification and sewage bypass is established as required, the lateral shall be disconnected 
from the main prior to commencing the bursting operation. 

The pipe shall be butt welded in accordance with ASTM D 2657-67.  The connection shall be leak proof thermal 
butt joints. All fusing shall be done using tools recommended by the pipe supplier and approved by the 
Engineer. The fusing machine shall have hydraulic pressure control for fusing two pipe ends together. The ends 
of pipe shall be electrically heated and thermostatically controlled and shall contain a temperature gauge for 
monitoring temperature. The heating plate shall be subject to periodic inspection using a temperature stick to 
assure even heating. 

The tensile strength of yield of the butt fusion joints shall not be less than the pipe. The Contractor shall test a 
specimen of pipe cut across the butt fusion joints in accordance with ASTM D638.   Any material may be 
rejected for failure to meet any of the requirements of these Specifications. The acceptance of any deviation 
from these Specifications shall be subject to the approval of the Engineer.  Joints between pipe sections shall 
be smooth on the inside and internal projection beads shall not be greater than 3/16 of an inch (5 mm).  The 
internal bead shall be removed with a tool specifically designed for that purpose during the fusing process. 

A copy of the required butt fusion parameters listed below shall be kept at the job site: 
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1. The temperature at the surface of the heating plate (the fusion temperature);  
2. The pressure used to push the pipe against the heating plate; 
3. The time when the pipe ends are in contact with the heating plate but no pressure is being applied 

(soak time);  
4. The pressure used to push the pipe ends together after heating (the fusion pressure); 
5. The time of application of this butt fusion pressure (fusion cooling time); 
6. Allowable bead height and width range. 

 
During excavation of insertion and reception pits, the Contractor shall observe the soil conditions to determine 
the appropriate equipment to burst the pipeline.  The Contractor shall immediately notify the Engineer if soil 
conditions prohibit pipe bursting.  The Contractor shall select the appropriate equipment for the conditions 
found. 

Prior to pipe insertion, the Contractor shall confirm: 

1. The existing manhole bases shall be prepared to receive the bursting unit prior to commencing 
operations. 

2. All sharp edges shall be removed from the manhole or pipe where the bursting operation 
commences. 

3. The Contractor shall prevent debris from entering the existing sewer pipeline downstream of the 
bursting operation. 

4. The maximum pull length shall be limited to one reach at a time. 
5. The pipe bursting operation shall be one continuous process.  The pneumatic tool operation shall be 

simultaneously complimented by operation of the winch.  As the bursting tool moves through the 
existing sewer main, the winch shall provide constant tension to the tool, keeping it in line with the 
pipe being replaced. 

6. The new sewer pipe shall be installed in a straight horizontal and vertical line with the crown of the 
new sewer pipe matching the crown of the existing sewer at the exit of the upstream manhole and 
the entrance into the downstream manhole regardless of the size and alignment of the existing pipe. 

7. Lubrication shall be used if in the opinion of the Contractor it is necessary to ensure successful 
completion of the operation.  The Contractor shall use a lubricant which is approved by the Engineer. 
 

During pipe insertion, the Contractor shall: 

1. The installation forces on the pipe shall be kept to a minimum.  Maximum force applied shall not 
exceed the stress limits of the pipe 

2. Where a device is employed to exert force on the rear of the inserted pipe lengths, the force applied 
to the inserted pipe shall be evenly distributed around the wall of the pipe. 

3. The Contractor shall allow the new HDPE pipe to return to its original length and shape in the 
unstressed state and then trim the excess pipe in the manholes. 
 

For work at intermediate manholes within the pipe bursting area, the contractor shall: 

1. The existing manhole base shall be modified to accommodate the new pipe.  Water tight gaskets 
shall be grouted into the existing concrete base.  The gaskets shall be sized to accommodate the new 
pipeline.  The pipe shall be cut in an approved manner to properly seal at the gasket. 

2. A flow line shall be hand formed in the base to provide a smooth transition between the incoming 
and outgoing pipes as shown in the Plans. 
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For work at the upstream and downstream manholes within the pipe bursting area, the contractor shall: 

1. The existing or new manhole base shall be prepared to accommodate the new pipe.  Water tight 
gaskets shall be installed into the concrete base.  The gaskets shall be sized to accommodate the new 
pipeline.  The pipe shall be cut in an approved manner to properly seal at the gasket. 

2. A flow line shall be hand formed in the base to provide a smooth transition between the incoming 
and outgoing pipes as shown in the Plans. 
 

The Contractor shall repair any existing sags or those created during the pipe bursting operation at no cost to 
the Engineer.  If sags existing in the pipeline before beginning the work, the Contractor shall determine if the 
existing sags should be repaired before or after the pipe bursting operation.  The Contractor shall excavate the 
sag portions of the main and lift up the sewer main to the proper grade and alignment.  The Contractor shall 
reinforce the section by encasing it with a controlled low strength material. 

Lateral Reconnection 

The Contractor shall be responsible for locating and reconnecting sewer laterals to pipeline restored by either 
open trenching or pipe bursting.  The work will be as shown in the Plans and as directed by the Engineer.  The 
existing sewer laterals may be vitrified clay, cast iron, polyvinyl chloride (PVC), or high-density polyethylene.  If 
the homeowner does not elect to replace their lateral, the Contractor shall use PVC SDR 26 to complete the 
connection.  The limit of work for lateral reconnection is as shown in the Plans. 

The laterals connection method will depend upon the type of main: 

1. Connection to an HDPE main will be by an electrofusion saddle 
2. Connection to a PVC main for either a PVC or HDPE lateral will be by a PVC wye 

 
All private sewer laterals shall be reconnected to the main upon completion of the main’s installation.  
All efforts have been made to show existing building sewers connections to the existing main sewers on 
the Plans, however, the Engineer cannot ensure that there may be others not shown or shown in other 
locations.   

All laterals shall be disconnected prior to pipe bursting or open trenching.  Reconnection of existing 
services shall be made after the new main sewer has been constructed, successfully tested, and at least 
four hours after the bursting or trenching operation is complete. It is the Contractor’s responsibility to 
make sure that all service connections are reconnected. 

The existing lateral line shall be tied in with minimum number of bands or fittings and be connected to a 
section of structurally sound pipe.  The Contractor shall use PVC fittings and pipe.  The connection 
between VCP and PVC pipe shall be with an approved adapter. 

A high-density polyethylene (HDPE) sewer saddle shall be connected to the new HDPE sewer main by 
Electrofusion.  The process should be completed in accordance with the manufacturer’s written 
instructions.  The connection to a PVC main shall be by a PVC wye.  The lateral connection shall be 
watertight and shall have the same structural integrity as the new sewer pipe. 
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Local Sewer Repair 

At the locations shown in the Plans, the Contractor shall complete localized repairs on the sanitary sewer 
pipelines.  These are locations with joint offsets, sags, breaks, or other defects in the pipeline that were 
observed by video inspection.  The Contractor shall repair by open cut as described earlier in this Section and 
Section 10-24 EXCAVATION, BEDDING, PIPE INSTALLATION, AND BACKFILL of these Special Provisions.  The 
actual limits of the repair will vary depending upon the conditions found in the field.  The Engineer will direct 
the Contractor as to the actual limits of work. 

Connections to Existing Sewers 

Existing sewers are shown on the Plans at the locations where new sewers are to be connected. It is the 
responsibility of the Contractor to determine the exact location and depth of the existing sewers prior to the 
installation of any sewer pipe. 

Where the connection is to be made into an existing manhole, the Contractor shall make all modification 
necessary to the existing manhole and channel to accommodate the new pipe.   

When the connection is to an existing pipe, the Contractor shall use a coupling as approved by the Engineer. 

Sewer Line Testing (Open Cut & Pipe Bursting)  

Following successful installation of pipe, the Contractor shall clean and video inspect the new pipe.  The 
Contractor shall provide two DVD copies of the video inspection to the Engineer.  The video shall clearly show the 
locations of all reconnected laterals.  Upon review of the DVD should the Engineer find any defects in the 
installation, the Contractor shall repair the defects at no additional cost to the City. 

Defects that require repair include:  

A. Offset joints greater than 1/2"  
B. Sags are defined as localized segments of pipe where one eighth (1/8) of the diameter or more of the 

new or existing pipe is under water.  For an eight inch diameter pipe, the level of inundation will be 
one inch. 

C. Deformed pipe shape (oval shape >7% of pipe diameter)  
D. Any section of the pipe with a gash, blister, or abrasion, nick, scar, or other deleterious fault greater in 

depth than ten (10%) percent of the wall thickness shall be removed and replaced at no cost to the 
Engineer. 

E. Dye testing shall be performed to ensure that all the properties have been reconnected to the City’s 
sewer main. 
 

PAYMENT – The contract price paid per lineal foot paid for “6" Sanitary Sewer Line (by open trench)” (Bid Item 
501) and “6" Sanitary Sewer Line (by pipe bursting)” (Bid Item 502) shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all work involved in the installation of the 
sewer main, including potholing, pre and post videotaping, saw cutting, pavement removal, excavation, disposal 
of unsuitable materials, sewer line locating, sheeting, shoring and bracing, all pipe and fittings, connection to the 
manhole, reconstructing the manhole bottom, backfilling, compaction, surface restoration, and testing, complete 
in place, as shown on the plans, as required by these Special Provisions, and as directed by the Engineer. 
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10-28 SANITARY SEWER APPURTENANCES 

The Contractor shall provide and place utility boxes, manholes, cleanouts, wyes, lids, and grates as shown in 
the Plans.  All precast concrete structures shall comply with Sausalito-Marin City Sanitary District Standard 
Specifications.  All lids and grates shall comply with Sausalito-Marin City Sanitary District Standard 
Specifications.   
 
Inlets and manholes to be modified shall be modified as specified herein, shown on the plans and as directed 
by the Engineer.  Modification of inlets and manholes shall be performed prior to paving.  Existing frames, 
grates, and manhole rims when removed shall become property of the Contractor and disposed of in a legal 
manner.  The top of the inlet grate or cover shall be protected from the asphalt concrete during paving 
operations by means of heavy plywood covers, steel plate covers or by other methods approved by the 
Engineer.  Excess paving material shall be removed prior to rolling.   
 
PAYMENT 
The contract unit price paid for each “6” Cleanout ” (Bid Item 503), “Sanitary Sewer Manhole” (Bid Item 504), 
“Type B90C Utility Box” (Bid Item 505), and “6” Sanitary Sewer Wye (Bid Item 506), shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in installing manholes, boxes, cleanouts, and wyes including excavation, bedding, placement of 
structure, and backfill complete and in place, as shown on the Plans, and as specified in the Standard 
Specifications and these Specifications, and as directed by the Engineer and no additional compensation will 
be allowed therefor. 
 
10-29 SIDEWALK UNDERDRAINS 

The Contractor shall provide sidewalk underdrains of the type and in the location as shown in the Plans.  The 
installation of these features shall be coordinated with the placement of the concrete sidewalks. 
 
PAYMENT - The contract unit price paid per linear foot for “Sidewalk Underdrain” (Bid Item 507) shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the 
work involved in installing underdrains complete and in place, as shown on the Plans, and as specified in the 
Standard Specifications and these Specifications, and as directed by the Engineer and no additional 
compensation will be allowed therefor. 
 
10-30 STORM DRAIN PIPE 

The Contractor shall provide and place Storm Drain Pipe consistent with the requirements of Section 65 
“Concrete Pipe” and Section 64 “Plastic Pipe” of the Standard Specifications. 
 
All storm drain pipe that is 12 inches in diameter or larger shall be Class V Reinforced Concrete Pipe either 
circular or elliptical in shape as shown in the Plans.   
 
The Contractor shall trench, place, and backfill the pipe in accordance with   Section 10-24 Excavation, Bedding, 
Pipe Installation, and Backfill.  

The Contractor shall be required, at his or her own expense, to provide video inspection of all installed 
reinforced concrete pipes.  If the Contractor chooses not to have the reinforced concrete pipes video inspected 
by his or her own forces, the City will arrange for the video inspection and the Contractor will reimburse the 
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City for the costs incurred.  The Engineer will deduct these costs from the Final Payment made to the Contractor 
after acceptance of the project. 
 
PAYMENT – The contract price paid per linear foot for “12” RCP Storm Drain” (Bid Items 508), includes full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved 
in saw cutting, pavement removal, excavation, disposal of unsuitable materials, bedding, placing pipe, backfilling, 
and restoring the surface complete and in place as shown as shown on the Plans and as directed by the Engineer 
and no additional compensation will be allowed therefor. 
 
10-31 STORM DRAINAGE APPURTENANCES 

The Contractor shall provide and place catch basins, lids, and grates as shown in the Plans.  All precast concrete 
structures shall comply with Section 70-4 of the Standard Specifications.  All lids and grates shall comply with 
Section 70-5.04 of the Standard Specifications. 
 
Inlets and manholes to be modified shall be modified as specified herein, shown on the plans and as directed 
by the Engineer.  Modification of inlets and manholes shall be performed prior to paving.  Existing frames, 
grates, and manhole rims when removed shall become property of the Contractor and disposed of in a legal 
manner.  The top of the inlet grate or cover shall be protected from the asphalt concrete during paving 
operations by means of heavy plywood covers, steel plate covers or by other methods approved by the 
Engineer.  Excess paving material shall be removed prior to rolling.   
 
PAYMENT 
The contract unit price paid for each “Storm Drain Catch Basin Type C” (Bid Item 509), shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in installing catch basins, including excavation, bedding, placement of structure, and backfill complete 
and in place, as shown on the Plans, and as specified in the Standard Specifications and these Specifications, 
and as directed by the Engineer and no additional compensation will be allowed therefor. 
 
10-32 CONNECT TO AND/OR MODIFY EXISTING STORM DRAIN SYSTEM 

The Contractor shall complete the necessary modification of existing drainage structures and connect to 
existing facilities as shown in the Plans. 
 
Connection of piping into existing storm drainage structures shall be completed with minimal damage to the 
existing structures.  The opening made in the unit shall be the minimum size necessary to insert the required 
drainage piping.  The gap between the new pipe and the existing structures shall be filled with grout.  The grout 
shall be formed inside the structure to create a smooth transition between the pipe and the structure. 
 
Concrete used to modify the existing storm drain structures shall conform to the provisions in Section 90-2, 
“Minor Concrete” and Section 52 ”Reinforcement” of the Standard Specifications and these Specifications.  The 
Contractor shall fabricate the modification as detailed in the Plans. 
 
PAYMENT  
The contract unit price paid for each “Modify Exiting Catch Basin with Solid Top at Grade” (Bid Item 510) shall 
include full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all 
the work involved in removing the top of the catch basin, placing rebar, forming, pouring concrete, and placing 
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a solid lid complete and in place, as shown on the Plans, and as specified in the Standard Specifications and 
these Specifications, and as directed by the Engineer and no additional compensation will be allowed therefor. 
 
The contract unit price paid for each “Connect to Existing Storm Drain” (Bid Item 511) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved connecting to the storm drain system including excavation, disposal of unsuitable materials, saw 
cutting the existing structure, and grouting the new pipeline complete and in place, as shown on the Plans, and 
as specified in the Standard Specifications and these Specifications, and as directed by the Engineer and no 
additional compensation will be allowed therefor. 
 
10-33 ADJUSTING EXISTING FACILITIES TO GRADE 

This work shall consist of adjusting to grade City or public utility owned facilities such as survey monuments, 
benchmark monuments, manholes, valves, and pull box covers, lids and frames.  No facility shall be adjusted 
to grade until the adjacent pavement or surfacing has been completed.  While the project does not intend to 
change the grade of the existing asphalt after paving is complete, there are certain utility appurtenances that 
may be set incorrectly or are damaged. 
 
The Plans may not show the locations of all utilities that may require adjustment.  The Contractor shall review 
field conditions and record the location of all facilities requiring adjustment.  The list shall be reviewed with 
the Engineer.  
 
Adjustments include modifying the utility structure and raising to the finish grade, including all excavation 
(including removing and reconstructing concrete anchor block, if such exists), backfill, and temporary and 
permanent repair to the surrounding concrete surface. 
 
The Contractor shall adjust all facilities to grade and follow the respective utility companies standards.   
 
Manhole Adjustments  
This work includes all City owned sanitary sewer or storm drain manholes to grade.  All work shall be in 
accordance with industry standard practice. 
 
Materials used to accomplish the adjustments shall be at least equal in quality to those in the original structure.  
Cast iron adjusting rings shall not be used to accomplish the adjustment. 
 
Manhole covers shall be adjusted without disturbing the precast concrete cone. 
 
Valve Adjustments 
The existing water valves belong to the Marin Municipal Water District (MMWD).  The Contractor shall coordinate 
with the MMWD for the adjustment of their facilities. 
 
The Contractor shall be responsible for replacing all numerical markings currently painted on the street’s surface. 
 
Utility Boxes 
The Contractor shall coordinate relocation of electrical, telephone, and cable television boxes with the respective 
utility owner and shall adjust under their supervision. 
 
Storm Drain Inlets 
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The Contractor shall adjust storm drain inlets to the grades required to construct the improvements. 
 
PAYMENT 
The contract price for each “Adjust Utility Box to Grade” (Bid Item 512) shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in adjusting 
the appurtenance, complete in place as specified in these Special Provisions, as shown on the Plans and as directed 
by the Engineer and no additional compensation will be allowed therefor. 
 
The contract price for each “Adjust Manhole to Grade” (Bid Item 513) shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in adjusting 
the appurtenance, complete in place as specified in these Special Provisions, as shown on the Plans and as directed 
by the Engineer and no additional compensation will be allowed therefor. 
 
10-34 ROADSIDE SIGNS 

Roadside signs shall be placed in the locations shown on the Plans or where directed by the Engineer, and shall 
conform to the provisions in Section 56-2, "Roadside Signs" of the Standard Specifications and these Special 
Provisions.  This work includes the following: 
 

1. Installing a new post with foundation 
2. Installing new roadside signs on the new post and foundation; these signs are regulatory signs such as 

“STOP” 
3. Installing new street name signs on the new post and foundation; these signs are street name signs such 

as “Willow Street” 
4. Installing new parking regulation sing on the new post and foundation; these signs are signs such as “2 

hour parking” 
5. Installing salvage roadside signs on the new post and foundation 

 
The new street post shall be a metal galvanized pipe set in a concrete foundation as shown in detail 310 of 
Appendix A.  The pole shall have a round section, 2.375 inch in-diameter, 12 gauge, and galvanized.  The Contractor 
shall provide a pole of adequate length to accommodate the signs as shown in the Plans, while providing a clear 
distance of 7 feet from the bottom of sign to the top of existing grade.  The Pole shall be by Telespar or approved 
equal.  The Contractor shall coordinate installation of signs with the Engineer prior to excavation.   
 
The Contractor shall furnish roadside signs as required by Section 56-2 “Furnish Sign Panels” of the Standard 
Specifications.  All regulatory signs, such as R1-1 shall be no less than 36 inch by 36 inch in size.  All signs shall be 
mounted with vandal proof brackets and set screws with galvanized lock washers. 
 
The Contractor shall furnish street name signs of the color and type present in Sausalito.  
 
PAYMENT 
The contract unit price paid for “Install New Roadside Sign, Pole, and Foundation” (Bid Item 600) shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work 
involved in furnishing and installation of a new sign, pole, and foundation complete and in place, as shown on the 
plans, as specified and as directed by the Engineer. 
 
10-35 TRAFFIC STRIPES  
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Traffic stripes shall conform to the provisions of Section 84, "Traffic Stripes and Pavement Markings" of the 
Standard Specifications, as shown on the Plans, these Special Provisions, and as directed by the Engineer. 
 
All traffic stripes shall be thermoplastic.  
 
The Contractor shall complete the following to install traffic stripes: 
 

1. Layout all traffic stripes in the field with temporary paint for the Engineers review and approval.  The 
Contractor shall provide at least 48 hours prior notice requesting the inspection. 

2. The Contractor shall apply stripes no earlier than five and no later than ten calendar days after the final 
resurfacing. 

3. Implement traffic control as required in Section 10-4 TRAFFIC CONTROL SYSTEM of these Special 
Provisions. 

4. The surfaces to receive striping shall be thoroughly cleaned, free from loose materials and dry and such 
areas shall be thus prepared by the Contractor to the satisfaction of the Engineer. 

5. Application shall be in one coat and shall be at least shall be 0.07 inch thick.  
6. The completed stripes shall have clean and well defined edges and their maximum deviations from the 

designated positions of the stripes shall not exceed one and one-half inch (1 1/2") in any 100' length of 
stripe, including gaps. 

7. Any damage to the newly placed stripe due to the failure of any Contractor to protect his or her work shall 
be repaired by the Contractor at no additional cost. 

 
PAYMENT - The lump sum price paid for “Striping” (Bid Item 601) shall include full compensation for furnishing all 
labor, materials, tools, equipment, and incidentals and for doing all the work involved in furnishing and installation 
of the pavement striping complete in place, as shown on the plans, as specified and as directed by the Engineer. 
 
Payment for temporary traffic stripes and pavement markings shall be included in the price paid for Section 10-4 
TRAFFIC CONTROL SYSTEM of these Special Provisions and no separate payment shall be made therefor. 
 
10-36 TRAFFIC SIGNAL POLE RELOCATION 

The Contractor shall furnish and install an electrical system to support traffic pole relocation and related 
components as shown in the Plans.   
 
POLE  
As directed by the Engineer, the Contractor shall salvage and relocate the existing traffic signal pole as shown 
on the plans.  
 
FOUNDATIONS 
Foundations shall conform to the provisions in Section 86-2.03, “Foundations,” of the Standard Specifications 
and these Specifications. 
 
Portland cement concrete shall conform to Section 90-10, “Minor Concrete,” of the Standard Specifications 
and shall contain not less than 470 pounds of cement per cubic yard/279 kilograms of cement per cubic meter, 
except that concrete for reinforced pile foundations shall contain not less than 564 pounds of cement per cubic 
yard.  A ground consisting of a continuous #6 bare solid copper wire with 4 large coils placed at the bottom of 
foundation, and continuing to 3 feet above the top of foundation is required. 
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CONDUIT 
Conduit shall conform to the provisions in Section 86-2.05, “Conduit,” of the Standard Specifications and these 
Specifications. 
 
All electrical conduit for use on this project shall be of polyvinyl chloride unless otherwise indicated on the 
plans or drawings.   
 
All conduit shall be cleaned with a mandrel or wire brush and blown out with compressed air prior to the 
installation of any conductors. 
 
PULL BOXES 
Pull boxes shall conform to the provisions in Section 86-2.06, “Pull Boxes,” of the Standard Specifications and 
these Specifications. 
 
Drain rock shall be 1-1/2 inch river run flat rock.  It shall be free of debris and dirt prior to placement in pull 
boxes.  Sump shall extend outside box by not less than 6 inches. 
 
Recesses for suspension of ballasts will not be required. 
 
Pull box lids shall have a non-slip diamond texture with I.D. specifying use. 
 
All pull boxes shall be of precast reinforced concrete and have covers with polyurethane caps with brass hold 
downs. 
 
CONDUCTORS AND WIRING 
Conductors and wiring shall conform to the provisions of Section 86-2.08, “Conductors,” and Section 86-2.09, 
“Wiring,” of the Standard Specifications and these Specifications. 
 
Conductors shall be stranded copper with polyvinylchloride insulation and rated for 600-volt operation.  
Aluminum conductors shall not be substituted for copper conductors.  All conductors shall conform to the 
latest requirements of the National Electric Code and be labeled by Underwriters Laboratories, Inc.   Wire size, 
insulation type, and manufactures name shall be permanently marked on the conductor jacket at regular 
intervals along with an approval tag indicating wire size and type of insulation. 
 
Conductors shall be installed in continuous lengths from the traffic signal to the pull box and from pull box to 
pull box without intermediate splices.   
 
Conductors shall not be pulled into any portion of the conduit system until all construction work which might 
cause damage to the conductors has been completed.  Mechanical means shall not be used to pull conductors 
unless approved by the Engineer  Any lubricant, if used, shall be inert.  Conductors shall be neatly arranged.  
Before any conductor is pulled in, all conduits or ducts shall be swabbed clear of water, debris, etc., and dried 
out by an approved means if necessary. 
 
Conductors shall be spliced by the use of “C” shaped compression connectors as shown on sheet ES-13 of the 
Standard Plans.  All splices and connections are soldered.  Splices shall be insulated by “Method B” as shown 
on Sheet ES-13 of the Standard Plans. 
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Conductors shall be permanently identified with regard to function.  Identification shall be placed on each 
conductor and in each pull box and near the end of terminated conductors.  Identification shall be by direct 
labeling, tags or bands fastened to the conductors in such a manner that they will not move along the 
conductors.  Labeling shall be by mechanical methods to produce an embossed or engraved surface. 
 
Bonding and grounding shall conform to the National Electric Code and local regulations. 
 
PAYMENT 
The contract unit price paid for each “Traffic Signal Pole Relocation” (Bid Item 700) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in relocating of the existing traffic signal pole, supplying the pull box, conduits and conductors, 
including constructing the foundation complete and in place, as shown on the Plans, and as specified in the 
Standard Specifications and these Specifications, and as directed by the Engineer and no additional 
compensation will be allowed therefor. 
 
10-37 AS-BUILT DRAWINGS 

The Contractor shall be responsible for maintaining a set of as built improvement plans with any field changes 
or deviations made by the contractor or his/her subcontractors denoted in red pen. This set of as built drawings 
shall be submitted to the Engineer at the conclusion of construction.  The each sheet in the plan set shall be no 
less than 24 inches tall by 36 inches wide.  All markings shall be legible and the plan set shall be clean and free 
from tears or other damage. 
 
PAYMENT- Full compensation for as built drawings shall be considered as included in the prices paid for the 
various contract items of work, and no additional compensation will be allowed therefor. 
 
10-38 SITE CLEAN-UP 

On completion of the work, the Contractor shall clean all portions of the project area.  This work includes 
removing all debris, street sweeping, power washing, and removing paint marks within the work zone. 
 
PAYMENT- Full compensation for site clean-up shall be considered as included in the prices paid for the various 
contract items of work, and no additional compensation will be allowed therefor. 
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	If the Contractor disagrees with the Engineer’s decision in Section 2-8.4.1, Contract Interpretation by the Engineer, or in any case where the Contractor deems additional compensation or a time extension to the Contract period is due the Contractor fo...
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	Unless this Contract provides otherwise, all claims, counterclaims, disputes, and other matters in question between the Owner and the Contractor that are not resolved between the Owner and the Contractor and are not governed by Public Contract Code 2...
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	SECURITY DEPOSITS IN LIEU OF RETENTION
	The City of Sausalito, California


	In addition to the amount which the Owner may otherwise retain under the Contract, the Owner may withhold a sufficient amount or amounts of any payment or payments otherwise due the Contractor, as in its judgment may be necessary to cover:
	3-1.1 CONTRACT ADMINISTRATION
	3-1.2 NAME OF ENGINEER
	3-1.3 NAME OF CONSULTANT ENGINEER
	3-1.4 NAME OF CITY’S REPRESENTATIVE

	The Owner reserves the right to occupy existing facilities under construction or to use or occupy parts of the Work as provided for in Section 2-3.5, OWNER’S RIGHT TO USE OR OCCUPY. Insurance policies shall not restrict or limit such use.
	Where the Contractor is required by these Specifications to make submittals, they shall be made according to General Requirements Section 5-10.0, Shop Drawings, Product Data and Samples. The Contractor shall provide a sufficient number of copies to al...
	Submittals shall be submitted to the Engineer for review and returned within ten (10) working days after receipt. Review of submittals by the Design Consultant has as its primary objective the completion for the City of a project in full conformance w...

	WARRANTY FORM
	SAFE PATHWAYS TO SCHOOL- BRIDGEWAY - EBBTIDE IMPROVEMENT PROJECT
	Sausalito, California

	All private sewer laterals shall be reconnected to the main upon completion of the main’s installation.  All efforts have been made to show existing building sewers connections to the existing main sewers on the Plans, however, the Engineer cannot ens...
	All laterals shall be disconnected prior to pipe bursting or open trenching.  Reconnection of existing services shall be made after the new main sewer has been constructed, successfully tested, and at least four hours after the bursting or trenching o...
	The existing lateral line shall be tied in with minimum number of bands or fittings and be connected to a section of structurally sound pipe.  The Contractor shall use PVC fittings and pipe.  The connection between VCP and PVC pipe shall be with an ap...
	A high-density polyethylene (HDPE) sewer saddle shall be connected to the new HDPE sewer main by Electrofusion.  The process should be completed in accordance with the manufacturer’s written instructions.  The connection to a PVC main shall be by a PV...



