

CITY OF SAUSALITO
420 Litho Street, Sausalito, CA 94965

Addendum No. 2

Issued **July 8, 2016**

For

**Safe Pathways to School
Bridgeway - Ebbtide Improvement
Project**

Page 1 of 2

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications or modifications to the original Contract Documents, Project Manual, Drawings, Specifications and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain, UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

Revision:

CONTRACT DOCUMENTS, SPECIAL PROVISIONS-SPECIFICATIONS-BID DOCUMENTS

CONTRACT DOCUMENTS:

1. The Bidders will not need to purchase the hard copies of plans & specs in order to be on the plan holders list. The bidder may download a digital copy from the City website.
2. The Bidders shall be directed to REMOVE the BID GUARANTY BOND from the Contract Documents. The bidder is only responsible to submit the BIDDER'S BOND.
3. See attached the plan holders list as of July 8, 2016.
4. The Bid Due Date is Thursday July 14th at 3:30 PM.
5. The Pre Bid meeting was not mandatory to attend by prospective bidders.
6. See attached Pre Bid Sign In Sheet.
7. The City expects to begin construction in October/November 2016.

Safe Pathways to School - Bridgeway - Ebbtide Improvement Project
Addendum No. 2

END OF ADDENDUM NO. 2

**Issued By: City of Sausalito
Andrew Davidson
Senior Engineer
California Civil Engineer C048210
Sealed 06May16
Expires 30June16**

ACKNOWLEDGED

Bidder's Signature

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.